ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 001 -1
VENDOR RANKING

CALL ORDER : 001 CONTRACT ID : 20030228001 COUNTIES : MOBILE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 200 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-7543(600)

for constructing the Bridge Repair on the Cochrane Bridge on
S.R.#16 (U.S.#90) over the Mobile River in the city of
Mobile. Length - 1.380 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 02081 BRASFIELD & GORRIE, L.L.C. $ 2,424,188.50 100.0000%
2 01007 ALABAMA BRIDGE BUILDERS, INC. $ 2,579,810.00 106.4195%
319009 GILBERT SOUTHERN CORPORATION $ 2,785,750.00 114.9147%
4 23071 WARRIOR CONSTRUCTORS, INC. $ 3,156,410.00 130.2048%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 001 -2
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030228001 COUNTIES : MOBILE
LETTING DATE 02/28/03 10:00 AM DISTRICT 09
SET-ASIDE
| ( 1 ) 02081 | ( 2 ) 01007 | ( 3 ) 19009
|BRASFIELD & GORRIE, L.L.C. |ALABAMA BRIDGE BUILDERS, IN |GILBERT SOUTHERN CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 518H000 LUMP| 120000.00000 120000.00|] 200000.00000 200000.00| 225000.00000 225000.00
Box Girder And Tower Ventilation System | | |
0020 519B0O0O LUMP| 987602.00000 987602.00] 1015000.00000 1015000.00] 1100000.00000 1100000.00
Box Girder Lighting System | \ |
0030 5205000 LUMP| 373970.00000 373970.00| 425000.00000 425000.00|] 400000.00000 400000.00
Tower Inspection Access System | \ |
0040 520T000 LUMP| 400000.00000 400000.00|] 375000.00000 375000.00|] 400000.00000 400000.00
Catwalks And Ladders | | |
0050 5200000 8.000 EACH] 30000.00000 240000.00] 31250.00000 250000.00| 25000.00000 200000.00
Box Girder Inspection Access Holes | |
0060 520V000 96.000 EACH| 60.00000 5760.00 | 525.00000 50400.00| 1000.00000 96000.00
Protective Boot Retrofit | \ |
0070 520W000 5.000 EACH] 1900.00000 9500.00| 4000.00000 20000.00| 2000.00000 10000.00
Grout Port Repair | | |
0090 600A000 LUMP| 220000.00000 220000.00] 197000.00000 197000.00|] 270000.00000 270000.00
Mobilization | |
0100 680A000 LUMP | 50000.00000 50000.00] 20000.00000 20000.00| 50000.00000 50000.00
Engineering Controls | | |
0110 740B0O0O 234.000 SQFT| 8.50000 1989.00] 15.00000 3510.00] 25.00000 5850.00
Construction Signs | | |
0120 740D000 189.000 EACH| 57.50000 10867.50] 100.00000 18900.00] 100.00000 18900.00
Channelizing Drums | | |
0130 741cC010 1.000 EACH] 4500.00000 4500.00] 5000.00000 5000.00| 10000.00000 10000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 2,424,188.50] $ 2,579,810.00] $ 2,785,750.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,424,188.50] $ 2,579,810.00] $ 2,785,750.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 001 -3
TABULATION OF BIDS
CALL ORDER 001 CONTRACT ID 20030228001 COUNTIES : MOBILE
LETTING DATE 02/28/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 4 ) 23071 I ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 518H000 LUMP| 300000.00000 300000.00] |
Box Girder And Tower Ventilation System | \ |
0020 519B0O0O LUMP| 1400000.00000 1400000.00] |
Box Girder Lighting System | \ |
0030 5205000 LUMP| 300000.00000 300000.00] |
Tower Inspection Access System | \ |
0040 520T000 LUMP| 575000.00000 575000.00] |
Catwalks And Ladders | \ |
0050 5200000 8.000 EACH] 10000.00000 80000.00] |
Box Girder Inspection Access Holes | \
0060 520V000 96.000 EACH| 375.00000 36000.00] |
Protective Boot Retrofit | \ |
0070 520W000 5.000 EACH] 5000.00000 25000.00| |
Grout Port Repair | \ |
0090 600A000 LUMP| 378000.00000 378000.00] |
Mobilization | |
0100 680A000 LUMP | 25000.00000 25000.00| |
Engineering Controls | \ |
0110 740B0O0O 234.000 SQFT| 15.00000 3510.00| |
Construction Signs | \ |
0120 740D000 189.000 EACH| 100.00000 18900.00] |
Channelizing Drums | \ |
0130 741cC010 1.000 EACH] 15000.00000 15000.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 3,156,410.00] 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 3,156,410.00] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 002 -1
VENDOR RANKING

CALL ORDER : 002 CONTRACT ID : 20030228002 COUNTIES : MARSHALL
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 65 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NHF-0001(502)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#1 (U.S.#431) from the Etowah County line in Boaz to
Carlisle Street in Albertville. Length 7.125 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23009 WHITAKER CONTRACTING CORPORATION $ 2,508,009.60 100.0000%



Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 002 -2
TABULATION OF BIDS
CALL ORDER : 002 CONTRACT 1ID 20030228002 COUNTIES MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
(1 ) 23009 I ( ) I ( )
|[WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 Total
| \ |
0010 405A000 15015.000 GAL | 0.12500 1876.88]| |
Tack Coat | \ |
0020 408A051 146642.000 SQYD| 0.55000 80653.10] |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0030 408A052 54173.000 SQYD] 0.55000 29795.15] |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 408A053 700.000 SQYD| 2.00000 1400.00| |
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 410B001 1.000 EACH] 1500.00000 1500.00| |
State Retained Profilograph | \ |
0060 424A281 22666.000 TON | 42.53000 963984.98| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range E | \ |
0070 424A286 1000.000 TON | 44.99000 44990.00] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0080 424B281 14863.000 TON | 35.83000 532541.29] |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range E | \ I
0090 424B285 50.000 TON | 45.00000 2250.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0100 424B289 105.000 TON | 45.00000 4725.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling, 1" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0110 424B581 5960.000 TON | 32.12000 191435.20]| |
| \ |
| \ |
| \ |

Mix, ESAL Range E



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 002 -3
TABULATION OF BIDS
CALL ORDER 002 CONTRACT ID 20030228002 COUNTIES : MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 1 ) 23009 | ( ) I ( )
|WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 430B014 4982.000 TON | 12.75000 63520.50 | |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0130 600A000 LUMP| 125000.00000 125000.00] |
Mobilization | \
0140 701C000 50.000 MILE| 360.00000 18000.00 | |
Broken Temporary Traffic Stripe | \ |
0150 701cC001 86.000 MILE| 480.00000 41280.00 | |
Solid Temporary Traffic Stripe | \ |
0160 702A040 15.000 MILE| 1995.00000 29925.00] |
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0170 702A041 15.000 MILE| 3995.00000 59925.00 | |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0180 702A043 15.000 MILE| 3995.00000 59925.00 | |
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0190 702B011 21200.000 LF | 1.85000 39220.00| |
Dotted Profiled Traffic Stripe (6" Wide | | |
0200 703A002 10666.000 SQFT| 2.25000 23998.50] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0210 703B002 1260.000 SQFT| 3.25000 4095.00] |
Traffic Control Legends, Class 2, Type | \ |
0220 705A030 90.000 EACH| 5.50000 495.00] |
Pavement Markers, Class A-H, Type 2-C | \ |
0230 705A031 950.000 EACH] 5.00000 4750.00] |
Pavement Markers, Class A-H, Type 1-A | \ |
0240 730H001 33300.000 LF | 3.50000 116550.00] |
Loop Wire | \ |
0250 7301001 41900.000 LF | 1.00000 41900.00 | |
Loop Detector Lead-In-Cable | \ |
0260 730K000 29.000 EACH] 250.00000 7250.00] |
Traffic Signal Junction Box | | |
0270 740B00O 1128.000 SQFT| 8.00000 9024.00| |
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 002 -4
TABULATION OF BIDS
CALL ORDER 002 CONTRACT 1ID 20030228002 COUNTIES : MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 1 ) 23009 I ( ) | ( )
| WHITAKER CONTRACTING CORPOR | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 740D00O0 200.000 EACH]| 10.00000 2000.00| |
Channelizing Drums | \ |
0290 740E000 200.000 EACH]| 8.00000 1600.00] |
Cones (36 Inches High) | \ |
0300 740M001 200.000 EACH]| 2.00000 400.00 | |
Ballast For Cone | \ |
0310 741cC010 2.000 EACH| 2000.00000 4000.00] |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 2,508,009.60| S 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 2,508,009.60| S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 003 -1
VENDOR RANKING

CALL ORDER : 003 CONTRACT ID : 20030228003 COUNTIES : MADISON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NHF-0001(505)

for constructing the Planing, Resurfacing, and Traffic
Stripe on S.R.#01 (U.S.#431) from MP 316.280 in New Hope to
MP 323.452 at the south end of the Flint River Bridge.
Length - 7.172 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23009 WHITAKER CONTRACTING CORPORATION $ 1,396,528.77 100.0000%
2 01018 APAC-ALABAMA, INC. $ 1,510,704.03 108.1756%
3 19010 SHELBY CONTRACTING CO., INC. $ 1,625,221.54 116.3758%



Superpave Bituminous Concrete Upper

Binder Layer, Leveling ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 003 -2
TABULATION OF BIDS
CALL ORDER 003 CONTRACT ID 20030228003 COUNTIES : MADISON
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 23009 | ( 2 ) 01018 | ( 3 ) 19010
|WHITAKER CONTRACTING CORPOR |APAC-ALABAMA, | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 405A000 6618.000 GAL | 1.25000 8272.50]| 1.33000 8801.94| 0.95000 6287.10
Tack Coat | ‘ |
0020 408A051 106832.000 SQYD| 0.34000 36322.88| 0.41000 43801.12| 0.68000 72645.76
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0030 408A052 107361.000 SQYD| 0.34000 36502.74| 0.55000 59048.55| 0.73000 78373.53
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 408A053 1600.000 SQYD| 1.88000 3008.00] 3.11000 4976.00| 1.00000 1600.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 410B001 1.000 EACH] 1500.00000 1500.00]| 2599.50000 2599.50] 19250.00000 19250.00
State Retained Profilograph | | |
0060 410H000 1.000 EACH] 2915.00000 2915.00] 38834.63000 38834.63]| 500.00000 500.00
Material Remixing Device | \ |
0070 424A286 500.000 TON | 38.00000 19000.00| 36.35000 18175.00] 47.19000 23595.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range E | \ |
0080 424A361 16065.000 TON | 34.76000 558419.40]| 37.81000 607417.65| 44.47000 714410.55
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0090 424A367 517.000 TON | 38.00000 19646.00| 56.37000 29143.29| 40.00000 20680.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B651 11810.000 TON | 28.75000 339537.50] 29.63000 349930.30] 32.31000 381581.10
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0110 424B659 265.000 TON | 32.75000 8678.75]| 41.93000 11111.45] 35.00000 9275.00
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range C/D



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 003 -3
TABULATION OF BIDS

CALL ORDER : 003 CONTRACT ID : 20030228003 COUNTIES : MADISON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 23009 | ( 2 ) 01018 | ( 3 ) 19010
|WHITAKER CONTRACTING CORPOR |APAC-ALABAMA, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 430B040 3925.000 TON | 11.40000 44745.00| 8.73000 34265.25| 12.15000 47688.75
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0130 600A000 LUMP | 61500.00000 61500.00| 36139.43000 36139.43| 1000.00000 1000.00
Mobilization | |
0140 701C000 35.000 MILE] 340.00000 11900.00] 346.80000 12138.00] 340.00000 11900.00
Broken Temporary Traffic Stripe | \ |
0150 701C001 70.000 MILE] 380.00000 26600.00 | 367.20000 25704.00| 360.00000 25200.00
Solid Temporary Traffic Stripe | \ |
0160 701G121 2660.000 LF | 1.90000 5054.00| 1.73000 4601.80| 1.70000 4522.00
Broken White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701G125 2660.000 LF | 3.50000 9310.00]| 3.32000 8831.20| 3.25000 8645.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G133 2660.000 LF | 3.50000 9310.00]| 3.32000 8831.20| 3.25000 8645.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0190 701H001 5320.000 LF | 0.50000 2660.00 | 0.51000 2713.20] 0.50000 2660.00
Solid Traffic Stripe Removed (Plastic) | | |
0200 701H006 2660.000 LF | 0.40000 1064.00] 0.41000 1090.60| 0.40000 1064.00
Broken Traffic Stripe Removed (Plastic) | | |
0210 702A040 14.000 MILE] 2000.00000 28000.00 | 1989.00000 27846.00| 1950.00000 27300.00
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0220 702A041 14.000 MILE] 4000.00000 56000.00] 4029.00000 56406.00| 3950.00000 55300.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0230 702A043 14.000 MILE] 4000.00000 56000.00] 4029.00000 56406.00| 3950.00000 55300.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0240 702B011 4530.000 LF | 1.80000 8154.00] 1.53000 6930.90] 1.50000 6795.00
Dotted Profiled Traffic Stripe (6" Wide | | |
0250 703A002 1575.000 SQFT| 2.30000 3622.50| 2.30000 3622.50| 2.25000 3543.75
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 160.000 SQFT| 3.00000 480.00] 3.01000 481.60| 2.95000 472.00
| \ |

Traffic Control Legends, Class 2, Type



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 003 -4
TABULATION OF BIDS
CALL ORDER 003 CONTRACT 1ID 20030228003 COUNTIES : MADISON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23009 | ( 2 ) 01018 | ( 3 ) 19010
|WHITAKER CONTRACTING CORPOR |APAC-ALABAMA, INC. | SHELBY CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0270 705A030 20.000 EACH] 5.25000 105.00] 5.10000 102.00] 5.00000 100.00
Pavement Markers, Class A-H, Type 2-C | | |
0280 705A031 950.000 EACH] 5.25000 4987.50] 5.10000 4845.00] 5.00000 4750.00
Pavement Markers, Class A-H, Type 1-A | \ |
0290 730H001 4200.000 LF | 2.45000 10290.00 | 2.50000 10500.00| 2.42000 10164.00
Loop Wire | \ |
0300 7301001 5000.000 LF | 1.00000 5000.00] 1.02000 5100.00] 1.20000 6000.00
Loop Detector Lead-In-Cable | \ |
0310 730K000 4.000 EACH] 230.00000 920.00] 234.60000 938.40] 285.00000 1140.00
Traffic Signal Junction Box | | |
0320 740B00O 1128.000 SQFT| 8.00000 9024.00 | 9.88000 11144.64| 9.25000 10434.00
Construction Signs | | |
0330 740D00O 200.000 EACH] 10.00000 2000.00] 61.28000 12256.00| 0.00000 0.00
Channelizing Drums | \ |
0340 740E000 200.000 EACH] 8.00000 1600.00| 11.98000 2396.00| 10.00000 2000.00
Cones (36 Inches High) | | |
0350 740M001 200.000 EACH] 2.00000 400.00] 7.48000 1496.00] 0.00000 0.00
Ballast For Cone | \ |
0360 741C010 2.000 EACH| 2000.00000 4000.00] 1039.44000 2078.88| 1200.00000 2400.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 1,396,528.77| $ 1,510,704.03]| $ 1,625,221.54
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,396,528.77| $ 1,510,704.03]| $ 1,625,221.54




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 020 -1
VENDOR RANKING

CALL ORDER : 020 CONTRACT ID : 20030228020 COUNTIES : MOBILE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : MOBILE PROJECT (S) : STPAA-0193(501)

for constructing the Structure Removal and Soil Remediation
on S.R.#193 at the East Fowl River in Mon Louis.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 02097 BACKLUND & ASSOCIATES $ 91,293.50 100.0000%
2 18066 REMEDIAL SERVICES, INC. $ 96,561.00 105.7699%
308047 MIKE HOFFMAN'S EQUIPMENT SERVICE, INC. $ 100,756.00 110.3649%
4 01086 ACTION RESOURCES, INC. S 126,527.00 138.5937%
5 05013 ESFELLER CONSTRUCTION CO., INC. $ 127,629.87 139.8017%
6 19081 SHOTCRETE OF AMERICA S 156,750.00 171.6990%
7 02091 BOYD EXCAVATING, INC. $ 237,187.00 259.8071%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 020 -2
TABULATION OF BIDS
CALL ORDER 020 CONTRACT ID 20030228020 COUNTIES : MOBILE
LETTING DATE 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 02097 | ( 2 ) 18066 | ( 3 ) 08047
| BACKLUND & ASSOCIATES |REMEDIAL SERVICES, INC. |[MIKE HOFFMAN'S EQUIPMENT SERVIC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 205A001 1.000 EACH] 7455.00000 7455.00] 3840.00000 3840.00| 2689.00000 2689.00
Removal Of Structures, Structure No. 1 | | |
0020 205A002 1.000 EACH] 6144.00000 6144.00| 4260.00000 4260.00| 2189.00000 2189.00
Removal Of Structures, Structure No. 2 | | |
0030 205A003 1.000 EACH] 3736.00000 3736.00 | 2916.00000 2916.00]| 1689.00000 1689.00
Removal Of Structures, Structure No. 3 | | |
0040 205A004 1.000 EACH] 4650.00000 4650.00] 3550.00000 3550.00]| 2022.00000 2022.00
Removal Of Structures, Structure No. 4 | | |
0050 205A005 1.000 EACH] 3876.00000 3876.00 | 3420.00000 3420.00| 1855.00000 1855.00
Removal Of Structures, Structure No. 5 | | |
0060 205A006 1.000 EACH] 4800.00000 4800.00] 3700.00000 3700.00]| 2022.00000 2022.00
Removal Of Structures, Structure No. 6 | | |
0070 210D000 200.000 CUYD] 10.00000 2000.00| 6.50000 1300.00| 7.00000 1400.00
Borrow Excavation | | |
0080 250B000 500.000 CUYD]| 55.00000 27500.00 | 50.00000 25000.00| 87.45000 43725.00
Treatment Of Hydrocarbon Contaminated | | |
Soil (Specialty Item) | \ |
0090 250C000 5.000 EACH] 2750.00000 13750.00] 3300.00000 16500.00] 3595.00000 17975.00
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0100 250N000 1500.000 GAL | 1.00000 1500.00] 1.00000 1500.00] 1.00000 1500.00
Removal/Disposal Of Tank Contents | | |
(Sludge) (Specialty Item) | \ |
0110 600A000 LUMP | 2000.00000 2000.00| 5350.00000 5350.00]| 8365.00000 8365.00
Mobilization | |
0120 650A000 100.000 CUYD| 8.00000 800.00] 12.00000 1200.00| 15.00000 1500.00
Topsoil | \ |
0130 652A057 1.000 ACRE] 400.00000 400.00] 750.00000 750.00| 600.00000 600.00
Seeding (Mix 3A) | | |
0140 656A000 1.000 ACRE] 400.00000 400.00] 750.00000 750.00| 600.00000 600.00
Mulching, Class A, Type 1 | \ |
0150 665E000 1500.000 SQYD]| 1.00000 1500.00] 0.35000 525.00| 0.50000 750.00
Polyethylene | | |
0160 665F000 350.000 EACH]| 4.00000 1400.00] 5.00000 1750.00]| 5.00000 1750.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE

PAGE

02/28/03
020 -3
TABULATION OF BIDS

CALL ORDER 020 CONTRACT 1ID 20030228020 COUNTIES : MOBILE
LETTING DATE 02/28/03 10:00 AM DISTRICT 09
SET-ASIDE
| 1 ) 02097 | ( 2 ) 18066 | ( 3 ) 08047
| BACKLUND & ASSOCIATES |REMEDIAL SERVICES, INC. |IMIKE HOFFMAN'S EQUIPMENT SERVIC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 665G000 100.000 EACH| 1.00000 100.00] 5.00000 500.00| 2.50000 250.00
Sand Bags | \ |
0180 665J000 3950.000 LF | 2.35000 9282.50] 5.00000 19750.00] 2.50000 9875.00
Silt Fence, Type A | \ |
SECTION TOTALS | S 91,293.50| S 96,561.00] $ 100,756.00
—————————————————————————————————————————— e
CONTRACT TOTALS | S 91,293.50| S 96,561.00] $ 100,756.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 020 -4
TABULATION OF BIDS
CALL ORDER : 020 CONTRACT ID 20030228020 COUNTIES : MOBILE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 01086 | ( 5 ) 05013 | ( 6 ) 19081
|ACTION RESOURCES, INC. |ESFELLER CONSTRUCTION CO., | SHOTCRETE OF AMERICA
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 205A001 1.000 EACH] 4070.00000 4070.00] 6518.20000 6518.20] 14000.00000 14000.00
Removal Of Structures, Structure No. 1 | | |
0020 205A002 1.000 EACH] 3070.00000 3070.00| 4664.70000 4664.70 | 10000.00000 10000.00
Removal Of Structures, Structure No. 2 | | |
0030 205A003 1.000 EACH] 3570.00000 3570.00| 2393.20000 2393.20]| 9000.00000 9000.00
Removal Of Structures, Structure No. 3 | | |
0040 205A004 1.000 EACH] 3170.00000 3170.00| 3548.20000 3548.20| 6000.00000 6000.00
Removal Of Structures, Structure No. 4 | | |
0050 205A005 1.000 EACH] 3770.00000 3770.00 | 3053.20000 3053.20| 12000.00000 12000.00
Removal Of Structures, Structure No. 5 | | |
0060 205A006 1.000 EACH] 4070.00000 4070.00] 3988.21000 3988.21| 14000.00000 14000.00
Removal Of Structures, Structure No. 6 | | |
0070 210D000 200.000 CUYD] 8.70000 1740.00] 12.00000 2400.00] 25.00000 5000.00
Borrow Excavation | \ |
0080 250B000 500.000 CUYD]| 107.00000 53500.00] 66.91000 33455.00| 55.00000 27500.00
Treatment Of Hydrocarbon Contaminated | | |
Soil (Specialty Item) | \ |
0090 250C000 5.000 EACH] 2777.00000 13885.00] 5110.01000 25550.05| 3000.00000 15000.00
Underground Storage Tank Removal | | |
(Specialty Item) | | |
0100 250N000 1500.000 GAL | 2.07000 3105.00| 0.75000 1125.00] 3.00000 4500.00
Removal/Disposal Of Tank Contents | | |
(Sludge) (Specialty Item) | \ |
0110 600A000 LUMP | 13470.00000 13470.00] 14519.11000 14519.11| 20000.00000 20000.00
Mobilization | |
0120 650A000 100.000 CUYD| 10.77000 1077.00] 14.00000 1400.00]| 25.00000 2500.00
Topsoil | | |
0130 652A057 1.000 ACRE] 777.00000 777.00] 750.00000 750.00| 1000.00000 1000.00
Seeding (Mix 3A) | | |
0140 656A000 1.000 ACRE] 777.00000 777.00] 750.00000 750.00| 1000.00000 1000.00
Mulching, Class A, Type 1 | \ |
0150 665E000 1500.000 SQYD]| 1.07000 1605.00] 1.01000 1515.00]| 1.00000 1500.00
Polyethylene | \ |
0160 665F000 350.000 EACH]| 7.07000 2474 .50 | 5.00000 1750.00]| 4.00000 1400.00
\ |

Hay Bales



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 020 -5
TABULATION OF BIDS

CALL ORDER : 020 CONTRACT ID : 20030228020 COUNTIES : MOBILE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 4 ) 01086 | ( 5 ) 05013 | ( 6 ) 19081
|ACTION RESOURCES, INC. |ESFELLER CONSTRUCTION CO., |SHOTCRETE OF AMERICA
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et et
0170 665G000 100.000 EACH] 2.70000 270.00] 5.00000 500.00] 5.00000 500.00
Sand Bags | |
0180 665J000 3950.000 LF 3.07000 12126.50] 5.00000 19750.00] 3.00000 11850.00

|
|
Silt Fence, Type A | \ |
SECTION TOTALS | $ 126,527.00] S 127,629.87]| $ 156,750.00
—————————————————————————————————————————— e
| S 126,527.00] S 127,629.87]| $ 156,750.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 020 -6

CALL ORDER : 020 CONTRACT 1ID 20030228020 COUNTIES : MOBILE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
( 7 ) 02091 ( ) ( )
BOYD EXCAVATING,

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 205A001 1.000
Removal Of Structures, Structure No.
0020 205A002 1.000
Removal Of Structures, Structure No.
0030 205A003 1.000
Removal Of Structures, Structure No.
0040 205A004 1.000
Removal Of Structures, Structure No.
0050 205A005 1.000
Removal Of Structures, Structure No.
0060 205A006 1.000
Removal Of Structures, Structure No.
0070 210D000 200.000
Borrow Excavation
0080 250B000 500.000

EACH|
1 ]
EACH|
2 |
EACH|
3
EACH|
4 |
EACH|
5 |
EACH|
6 |
CUYD|
|
CUYD|

Treatment Of Hydrocarbon Contaminated

Soil (Specialty Item)

0090 250C000 5.000
Underground Storage Tank Removal
(Specialty Item)

0100 250N000 1500.000
Removal/Disposal Of Tank Contents
(Sludge) (Specialty Item)

0110 600A000

Mobilization

0120 650A000 100.000
Topsoil

0130 652A057 1.000
Seeding (Mix 3A)

0140 656A000 1.000
Mulching, Class A, Type 1

0150 665E000 1500.000
Polyethylene

0160 665F000 350.000

Hay Bales

7300.

5000.

6150.

5000.

5000.

15000.

42.

126.

5500.

10.

35500.

75.

2500.

2500.

00000

00000

00000

00000

00000

00000

76000

31000

00000

12000

00000

00000

00000

00000

.00000

.50000

7300.

5000.

6150.

5000.

5000.

15000.

8552.

63155.

27500.

15180.

35500.

7500.

2500.

2500.

6000.

2625.



CALL ORDER : 020
LETTING DATE : 02/28/03 10:00 AM

SET-ASIDE

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID
DISTRICT

20030228020

COUNTIES : MOB

DATE : 02/28/03
PAGE : 020 -7

ILE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 665G000 100.000 EACH
Sand Bags

0180 665J000 3950.000 LF

Silt Fence, Type A
SECTION TOTALS

7 ) 02091

10.00000

5.50000

(
BOYD EXCAVATING,

\ |

INC. \ |
\ |

AMOUNT| UNIT PRICE AMOUNT |
———————————————————————————— oy
1000.00]| |

\ |

21725.00] |

\ |
237,187.00| 0.00]
237,187.00| 0.00]




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 021 -1
VENDOR RANKING

CALL ORDER : 021 CONTRACT ID : 20030228021 COUNTIES : LAMAR
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : STPNU-CNO03(203)

for constructing the Resurfacing and Traffic Stripe on

various county roads as indicated on the plans. Length

22.790 mi.

SET-ASIDE

VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 1,180,644.00 100.0000%

2 04013 DUNN CONSTRUCTION COMPANY, INC. $ 1,226,133.05 103.8529%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 021 -2
TABULATION OF BIDS
CALL ORDER 021 CONTRACT ID 20030228021 COUNTIES LAMAR
LETTING DATE 02/28/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 02033 | ( 2 ) 04013 | ( )
|S. T. BUNN CONSTRUCTION CO. |DUNN CONSTRUCTION CO., INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 210D001 5000.000 CUYD| 10.00000 50000.00| 13.43000 67150.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 212A000 2407.000 STA | 1.00000 2407.00| 1.77000 4260.39]
Machine Grading Shoulders | \ |
0030 405A000 8800.000 GAL | 1.20000 10560.00| 1.08000 9504.00 |
Tack Coat | ‘ |
0040 429A221 20057.000 TON | 38.50000 772194.50| 38.23000 766779.11|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range B | \ |
0050 429An227 1800.000 TON | 38.50000 69300.00| 43.50000 78300.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range B | \ |
0060 600A000 LUMP | 29600.00000 29600.00| 15414.54000 15414.54 |
Mobilization | |
0070 630A001 3625.000 LF | 18.50000 67062.50 | 22.24000 80620.00 |
Steel Beam Guardrail, Class A, Type 2 | \ |
0080 630C050 6.000 EACH] 1100.00000 6600.00| 1322.16000 7932.96|
Guardrail End Anchor, Type 20 Series | | |
0090 630C070 63.000 EACH]| 1100.00000 69300.00| 1322.16000 83296.08]
Guardrail End Anchor, Type 10 Series | \ |
0100 658A001 17.000 ACRE| 1350.00000 22950.00] 1081.76000 18389.92]
Hydro-Seeding & Mulching (Mix 1E) | \
0110 701A030 46.000 MILE| 625.00000 28750.00| 709.91000 32655.86|
Solid White, Class 2T, Type A, Traffic | | |
Stripe | \ |
0120 701A034 32.000 MILE| 625.00000 20000.00| 709.91000 22717.12|
Solid Yellow, Class 2T, Type A, Traffic | | |
Stripe | \ |
0130 701A044 14.000 MILE| 295.00000 4130.00] 335.08000 4691.12|
Broken Yellow, Class 2T, Type A, | |
Traffic Stripe | | |
0140 701C000 14.000 MILE| 380.00000 5320.00] 431.62000 6042.68 |
| \ |

Broken Temporary Traffic Stripe



CALL ORDER : 021

LETTING DATE : 02/28/03 10:00 AM

SET-ASIDE

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT ID : 20030228021
DISTRICT : 05

DATE : 02/28/03
PAGE : 021 -3

LAMAR

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 701cC001 32.000
Solid Temporary Traffic Stripe

0160 740B00O 414.000
Construction Signs

0170 740E000 50.000
Cones (36 Inches High)

0180 7400000 1.000
Pilot Car

SECTION TOTALS

) 02033
BUNN CONSTRUCTION CO.

\
\
\
UNIT PRICE AMOUNT | UNIT PRICE
____________________________ +
490.00000 15680.00] 556.57000
\
10.00000 4140.00] 9.62000
\
1.00000 50.00] 5.11000
\
2600.00000 2600.00] 6330.85000
\
$ 1,180,644.00]
____________________________ +
\

$ 1,180,644.00

( 2 ) 04013
DUNN CONSTRUCTION CO.,




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 022 -1
VENDOR RANKING

CALL ORDER : 022 CONTRACT ID : 20030228022 COUNTIES : CULLMAN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 175 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-CNO03(200)

for constructing the Bridge Replacements (Bridge Culverts)
(6) and Approaches on various county roads as indicated on
the plans. Length 0.592 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 1,370,499.23 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 1,483,456.90 108.2421%
3 01001 ABRAMSON, LLC $ 1,572,744.82 114.7571%
4 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 1,573,673.27 114.8248%
5 07003 R. E. GRILLS CONSTRUCTION CO., INC. $ 1,853,863.88 135.2692%



Improved Bituminous Concrete Wearing
Surface Layer,

1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 022 -2
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030228022 COUNTIES CULLMAN
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 03071 | ( 2 ) 07048 | ( 3 ) 01001
| CHRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., I |ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 9685.00000 9685.00 | 20000.00000 20000.00| 28540.00000 28540.00
Clearing & Grubbing (Approximately 4 | \ |
ACRES) | \ |
0020 206A000 LUMP | 1760.00000 1760.00| 3000.00000 3000.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 11+80.75 | | |
0030 206A001 LUMP | 1760.00000 1760.00| 1000.00000 1000.00] 5000.00000 5000.00
Removal Of 0ld Bridge, Station 13+64.26 | | |
0040 206A002 LUMP | 1760.00000 1760.00| 3000.00000 3000.00] 10000.00000 10000.00
Removal Of 0ld Bridge, Station 13+27.94 | | |
0050 206A003 LUMP | 1760.00000 1760.00] 10000.00000 10000.00| 10000.00000 10000.00
Removal Of 0ld Bridge, Station 19+10.96 | | |
0060 206A004 LUMP | 1760.00000 1760.00| 3000.00000 3000.00] 10000.00000 10000.00
Removal Of 0ld Bridge, Station 14+67.63 | | |
0070 210A000 6212.000 CUYD| 4.32000 26835.84 | 6.00000 37272.00] 7.35000 45658.20
Unclassified Excavation | \ |
0080 210D001 11292.000 CUYD| 5.25000 59283.00 | 8.00000 90336.00 | 8.40000 94852.80
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0090 214A000 11766.000 CUYD| 2.86000 33650.76| 10.00000 117660.00 | 15.75000 185314.50
Structure Excavation | \ |
0100 214B001 1543.000 CUYD] 10.25000 15815.75]| 16.00000 24688.00| 16.00000 24688.00
Foundation Backfill, Commercial | | |
0110 230A000 33.000 RBST| 550.00000 18150.00 | 680.00000 22440.00| 715.00000 23595.00
Roadbed Processing | \ |
0120 301A012 7828.000 SQYD| 3.45000 27006.60| 7.30000 57144 .40 7.66000 59962.48
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 7653.000 SQYD| 0.90000 6887.70 | 0.60000 4591.80] 0.65000 4974 .45
Bituminous Treatment A \ |
0140 405A000 209.000 GAL 1.44000 300.96| 2.00000 418.00| 2.10000 438.90
Tack Coat \ |
0150 4292020 383.000 66.00000 25278.00| 93.50000 35810.50] 98.00000 37534.00
\ |
\ |
\ |

Size Mix,

ESAL Range A

|
|
|
TON |
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 022 -3
TABULATION OF BIDS

CALL ORDER : 022 CONTRACT ID : 20030228022 COUNTIES : CULLMAN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 03071 | ( 2 ) 07048 | ( 3 ) 01001
| CHRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., I |ABRAMSON, LLC

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0160 429B201 1055.000 TON | 56.00000 59080.00 | 51.00000 53805.00| 53.55000 56495.25
Improved Bituminous Concrete Binder | | |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | \ I

0170 430B026 28.000 TON | 10.00000 280.00 | 25.00000 700.00 | 18.90000 529.20
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |

0180 5022000 343293.000 LB | 0.45000 154481.85| 0.40000 137317.20| 0.45000 154481.85
Steel Reinforcement | \ |

0190 524A011 2359.000 CUYD| 280.00000 660520.00| 250.00000 589750.00 | 222.25000 524287.75
Culvert Concrete (Cast In Place) | | |

0200 535A000 28.000 LF | 20.00000 560.00| 16.00000 448.00 | 18.38000 514.64
15" Side Drain Pipe | | |

0210 535A001 79.000 LF | 20.00000 1580.00] 20.00000 1580.00| 21.00000 1659.00
18" Side Drain Pipe | | |

0220 600A000 LUMP| 100460.00000 100460.00| 50000.00000 50000.00| 61500.00000 61500.00
Mobilization | |

0230 610C001 2334.000 TON | 10.25000 23923.50] 20.00000 46680.00| 26.25000 61267.50
Loose Riprap, Class 2 | \ |

0240 610D000O 2250.000 SQYD| 2.50000 5625.00| 1.00000 2250.00| 0.90000 2025.00
Filter Blanket | | |

0250 614A000 6.000 CUYD| 180.00000 1080.00] 250.00000 1500.00] 210.00000 1260.00
Slope Paving | \ |

0260 618B003 94.000 SQYD| 22.00000 2068.00 | 20.00000 1880.00| 32.50000 3055.00
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |

0270 6192100 2.000 EACH| 605.00000 1210.00] 400.00000 800.00] 550.00000 1100.00
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |

0280 6192101 6.000 EACH] 625.00000 3750.00] 450.00000 2700.00] 600.00000 3600.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |

0290 630A001 2288.000 LF | 16.25000 37180.00 | 24.00000 54912.00| 22.00000 50336.00
Steel Beam Guardrail, Class A, Type 2 | \ |

0300 630C001 3.000 EACH] 500.00000 1500.00] 500.00000 1500.00]| 630.00000 1890.00
Guardrail End Anchor, Type 8 | | |

0310 630C070 13.000 EACH| 1100.00000 14300.00 | 1100.00000 14300.00| 1365.00000 17745.00

\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 022 -4
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030228022 COUNTIES CULLMAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 03071 | ( 2 ) 07048 | ( 3 ) 01001
| CHRISTOPHER PLUMBING & ELEC |GLASGOW CONSTRUCTION CO., I |ABRAMSON, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0320 650B000 1482.000 CUYD] 5.06000 7498.92| 5.00000 7410.00] 4.75000 7039.50
Topsoil From Stockpiles | \ |
0330 654A000 21.000 SQYD] 5.00000 105.00] 10.00000 210.00] 10.00000 210.00
Solid Sodding | \
0340 665F000 162.000 EACH] 3.25000 526.50| 10.00000 1620.00] 7.15000 1158.30
Hay Bales | \ |
0350 665I000 130.000 TON | 10.25000 1332.50] 20.00000 2600.00] 27.00000 3510.00
Temporary Riprap, Class 2 | \ |
0360 665J000 6002.000 LF | 5.80000 34811.60| 5.00000 30010.00 | 5.25000 31510.50
Silt Fence, Type A | | |
0370 665K000 39.000 CUYD] 1.00000 39.00] 30.00000 1170.00] 21.00000 819.00
Drainage Sump Excavation | \ |
0380 680A000 LUMP | 4600.00000 4600.00| 23500.00000 23500.00 | 20000.00000 20000.00
Engineering Controls | | |
0390 701A004 4.000 MILE]| 400.00000 1600.00| 1500.00000 6000.00 | 400.00000 1600.00
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0400 701A012 4.000 MILE]| 400.00000 1600.00| 1500.00000 6000.00 | 390.00000 1560.00
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0410 740B00O 961.000 SQFT| 9.75000 9369.75| 8.00000 7688.00 | 9.00000 8649.00
Construction Signs | | |
0420 740F002 34.000 EACH] 180.00000 6120.00| 160.00000 5440.00| 176.00000 5984.00
Barricades, Type III | \ |
0430 7401005 17.000 EACH| 212.00000 3604.00] 78.00000 1326.00] 200.00000 3400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,370,499.23| $ 1,483,456.90] $ 1,572,744.82
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,370,499.23] $ 1,483,456.90] $ 1,572,744.82




Improved Bituminous Concrete Wearing
Surface Layer,

1/2" Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 022 -5
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030228022 COUNTIES CULLMAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 18036 | ( 5 ) 07003 | ( )
|RILEY BRIDGE & ENGINEERING |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 15000.00000 15000.00| 144000.00000 144000.00|
Clearing & Grubbing (Approximately 4 | | |
ACRES) | \ |
0020 206A000 LUMP | 6000.00000 6000.00 | 12000.00000 12000.00|
Removal Of 0ld Bridge, Station 11+80.75 | | |
0030 206A001 LUMP | 6000.00000 6000.00 | 12000.00000 12000.00|
Removal Of 0ld Bridge, Station 13+64.26 | | |
0040 206A002 LUMP | 6000.00000 6000.00 | 12000.00000 12000.00|
Removal Of 0ld Bridge, Station 13+27.94 | | |
0050 206A003 LUMP | 6000.00000 6000.00 | 12000.00000 12000.00|
Removal Of 0ld Bridge, Station 19+10.96 | | |
0060 206A004 LUMP | 5000.00000 5000.00] 12000.00000 12000.00|
Removal Of 0ld Bridge, Station 14+67.63 | | |
0070 210A000 6212.000 CUYD| 3.50000 21742 .00 7.00000 43484.00|
Unclassified Excavation | \ |
0080 210D001 11292.000 CUYD| 8.50000 95982.00 | 10.00000 112920.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0090 214A000 11766.000 CUYD| 6.80000 80008.80 | 6.00000 70596.00 |
Structure Excavation | \ |
0100 214B001 1543.000 CUYD] 24.00000 37032.00 | 18.00000 27774.00|
Foundation Backfill, Commercial | | |
0110 230A000 33.000 RBST| 300.00000 9900.00 | 700.00000 23100.00|
Roadbed Processing | \ |
0120 301A012 7828.000 SQYD| 6.10000 47750.80 | 7.50000 58710.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0130 401A000 7653.000 SQYD| 1.25000 9566.25| 0.70000 5357.10]
Bituminous Treatment A \ |
0140 405A000 209.000 GAL 2.50000 522.50| 2.00000 418.00|
Tack Coat \ |
0150 4292020 383.000 50.00000 19150.00 | 95.00000 36385.00|
\ |
\ |
\ |

Size Mix,

ESAL Range A

|
|
|
TON |
|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 022 -6
TABULATION OF BIDS
CALL ORDER 022 CONTRACT ID 20030228022 COUNTIES CULLMAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 18036 | ( 5 ) 07003 | ( )
|RILEY BRIDGE & ENGINEERING |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0160 429B201 1055.000 TON | 50.00000 52750.00] 53.00000 55915.00|
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0170 430B026 28.000 TON | 25.00000 700.00] 17.00000 476.00|
Aggregate Surfacing (ALDOT #467, #57 Or | \ |
#810) | \ |
0180 502A000 343293.000 1B | 0.44000 151048.92| 0.46000 157914.78|
Steel Reinforcement | | |
0190 524A011 2359.000 CUYD| 285.00000 672315.00| 260.00000 613340.00]
Culvert Concrete (Cast In Place) | | |
0200 535A000 28.000 LF | 28.00000 784.00] 26.00000 728.00 |
15" Side Drain Pipe | \ |
0210 535A001 79.000 LF | 30.00000 2370.00 | 25.00000 1975.00|
18" Side Drain Pipe | | |
0220 600A000 LUMP| 100000.00000 100000.00|] 144000.00000 144000.00]
Mobilization | |
0230 610C001 2334.000 TON | 20.00000 46680.00] 18.00000 42012.00|
Loose Riprap, Class 2 | \ |
0240 610D000O 2250.000 SQYD| 3.00000 6750.00| 2.00000 4500.00]|
Filter Blanket | | |
0250 614A000 6.000 CUYD]| 350.00000 2100.00| 350.00000 2100.00]
Slope Paving | \ |
0260 618B003 94.000 SQYD| 32.00000 3008.00| 38.00000 3572.00|
Concrete Driveway, 6" Thick (Includes | | |
Wire Mesh) | \ |
0270 6192100 2.000 EACH| 750.00000 1500.00] 350.00000 700.00 |
15" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0280 6192101 6.000 EACH] 750.00000 4500.00] 400.00000 2400.00]
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0290 630A001 2288.000 LF | 24.50000 56056.00] 14.00000 32032.00|
Steel Beam Guardrail, Class A, Type 2 | \ |
0300 630C001 3.000 EACH] 525.00000 1575.00] 1200.00000 3600.00|
Guardrail End Anchor, Type 8 | | |
0310 630C070 13.000 EACH] 1110.00000 14430.00] 1600.00000 20800.00|
\ |

Guardrail End Anchor, Type 10 Series |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 022 -7
TABULATION OF BIDS
CALL ORDER 022 CONTRACT 1ID 20030228022 COUNTIES CULLMAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 18036 | ( 5 ) 07003 | ( )
|RILEY BRIDGE & ENGINEERING |[R.E. GRILLS CONSTRUCTION CO |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0320 650B000 1482.000 CUYD] 6.50000 9633.00| 7.00000 10374.00]
Topsoil From Stockpiles | \ |
0330 654A000 21.000 SQYD] 7.00000 147.00] 5.00000 105.00]
Solid Sodding | \
0340 665F000 162.000 EACH] 7.00000 1134.00] 8.00000 1296.00]
Hay Bales | \ |
0350 665I000 130.000 TON | 20.00000 2600.00| 20.00000 2600.00]
Temporary Riprap, Class 2 | \ |
0360 665J000 6002.000 LF | 5.50000 33011.00] 5.00000 30010.00]
Silt Fence, Type A | \ |
0370 665K000 39.000 CUYD] 15.00000 585.00] 20.00000 780.00]
Drainage Sump Excavation | \ |
0380 680A000 LUMP | 6000.00000 6000.00] 100000.00000 100000.00|
Engineering Controls | \ |
0390 701A004 4.000 MILE]| 800.00000 3200.00]| 900.00000 3600.00|
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0400 701A012 4.000 MILE]| 8.00000 32.00] 900.00000 3600.00|
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0410 740B00O 961.000 SQFT| 10.00000 9610.00| 15.00000 14415.00]
Construction Signs | \ |
0420 740F002 34.000 EACH] 500.00000 17000.00| 300.00000 10200.00]
Barricades, Type III | \ |
0430 7401005 17.000 EACH| 500.00000 8500.00| 475.00000 8075.00 |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,573,673.27| $ 1,853,863.88] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 1,573,673.27| $ 1,853,863.88]| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 023 -1
VENDOR RANKING

CALL ORDER : 023 CONTRACT ID : 20030228023 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 150 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-CN03(202)

for constructing the Bridge Replacements (7) (Precast) on
various County Roads at various streams as indicated on the
plans. Length 0.110 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 16050 POPE CONTRACTING, INC. $ 1,652,324.15 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION $ 1,746,983.86 105.7289%
3 13099 MCINNIS, LLC $ 1,792,212.00 108.4661%
4 03001 CLARK CONSTRUCTION COMPANY ,INC. $ 1,899,861.35 114.9812%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 023 -2
TABULATION OF BIDS
CALL ORDER 023 CONTRACT 1ID 20030228023 COUNTIES BALDWIN
LETTING DATE 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 16050 | ( 2 ) 13021 | ( 3 ) 13099
| POPE CONTRACTING, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 5500.00000 5500.00] 7330.00000 7330.00] 20000.00000 20000.00
Removal Of 0ld Bridge, Station 6+52.44, | | |
Site 1 | \ |
0020 206A001 LUMP | 6800.00000 6800.00 | 9530.00000 9530.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 5+00.00, | | |
Site 2 | \ |
0030 206A002 LUMP | 9000.00000 9000.00 | 16570.00000 16570.00 | 20000.00000 20000.00
Removal Of 0l1ld Bridge, Station 5+00.00, | | |
Site 3 | \ |
0040 206A003 LUMP | 9000.00000 9000.00 | 14220.00000 14220.00| 20000.00000 20000.00
Removal Of 0ld Bridge, Station 5+00.00, | | |
Site 4 | \ |
0050 206A004 LUMP | 6000.00000 6000.00 | 7180.00000 7180.00] 20000.00000 20000.00
Removal Of 0ld Bridge, Station STA 5+00 | | |
04, Site 5 | \ |
0060 206A005 LUMP | 6000.00000 6000.00 | 7180.00000 7180.00] 20000.00000 20000.00
Removal Of 0ld Bridge, Station 5+00.00, | | |
Site 6 | \ |
0070 206A006 LUMP | 5000.00000 5000.00] 4980.00000 4980.00] 20000.00000 20000.00
Removal Of 0ld Bridge, Station 5+00.00, | | |
Site 7 | \ |
0080 210A000 2017.000 CUYD| 5.00000 10085.00 | 3.30000 6656.10| 8.00000 16136.00
Unclassified Excavation | \ |
0090 5022000 31806.000 LB | 1.15000 36576.90 | 1.00000 31806.00| 0.50000 15903.00
Steel Reinforcement | \ |
0100 505A015 13.000 EACH| 3500.00000 45500.00 | 2450.00000 31850.00]| 6000.00000 78000.00
Concrete Test Piles (14 Inches Square) | | |
0110 505B045 13.000 EACH| 5700.00000 74100.00 | 4900.00000 63700.00 | 4000.00000 52000.00
Static Loading Tests (14 Inches Square) | \ |
0120 505N000 7792.000 LF | 27.50000 214280.00 | 32.00000 249344 .00 12.50000 97400.00
Concrete Piling Furnished (14 Inches | | |
Square) | \ |
0130 5050000 7792.000 LF | 2.00000 15584.00 | 1.00000 7792.00] 13.25000 103244.00
Concrete Piling Driven (14 Inches | | |
| \ |

Square)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 023 -3
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20030228023 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 16050 | ( 2 ) 13021 | ( 3 ) 13099
| POPE CONTRACTING, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 507A000 14.000 EACH] 2900.00000 40600.00] 2400.00000 33600.00| 2200.00000 30800.00
Wire Rope Abutment Anchor Assembly | | |
0150 510A000 185.000 CUYD| 500.00000 92500.00| 400.00000 74000.00 | 500.00000 92500.00
Bridge Substructure Concrete, Class A | \ |
0160 511A000 318.000 EACH]| 51.00000 16218.00 55.00000 17490.00 60.00000 19080.00
Elastomeric Bearings, Type 1 |
0170 512C003 52.000 EACH]| 2826.80000 146993.60 3040.00000 158080.00 3600.00000 187200.00

Precast Concrete Type 1 Span Section, |
3'-3" Wide By 1'-9" Deep By 34'-0" Long |

Precast Concrete Abutment Panels, Type |
A3 |

\ |
\ |
\ |
\ |
\ |
0180 512C004 23.000 EACH] 2870.52000 66021.96| 3165.00000 72795.00| 2800.00000 64400.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0190 512C007 18.000 EACH]| 2925.15000 52652.70| 3475.00000 62550.00 | 2800.00000 50400.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512c017 67.000 EACH| 3306.92000 221563.64| 4065.00000 272355.00| 4200.00000 281400.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0210 512C025 14.000 EACH] 3819.63000 53474.82| 4335.00000 60690.00 | 3600.00000 50400.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0220 512D002 16.000 EACH] 3106.01000 49696.16| 3475.00000 55600.00] 3000.00000 48000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0230 512D005 2.000 EACH| 3108.98000 6217.96| 3510.00000 7020.00] 3200.00000 6400.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | | |
0240 512D025 4.000 EACH] 3544.34000 14177.36| 4130.00000 16520.00 | 3800.00000 15200.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0250 512D030 8.000 EACH] 3540.83000 28326.64 | 4100.00000 32800.00] 3800.00000 30400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0260 512D031 2.000 EACH| 3540.83000 7081.66] 4065.00000 8130.00] 4000.00000 8000.00
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | | |
0270 512E002 76.000 EACH] 457.72000 34786.72| 355.00000 26980.00] 400.00000 30400.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 023 -4
TABULATION OF BIDS

CALL ORDER : 023 CONTRACT ID : 20030228023 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 16050 | ( 2 ) 13021 | ( 3 ) 13099
| POPE CONTRACTING, INC. |[MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 512E008 24.000 EACH] 744.54000 17868.96| 190.00000 4560.00] 350.00000 8400.00
Precast Concrete Abutment Panels, Type | | |
A3 (Modified) | \
0290 512F005 38.000 EACH] 686.93000 26103.34| 625.00000 23750.00] 600.00000 22800.00
Precast Concrete Wing Panels, Type W3 | | |
(Modified) | \ |
0300 512G001 28.000 EACH] 698.66000 19562.48| 425.00000 11900.00| 425.00000 11900.00
Precast Concrete Abutment Wing Cap | \
Panel (Special) | | |
0310 600A000 LUMP | 90000.00000 90000.00| 134531.01000 134531.01 | 95000.00000 95000.00
Mobilization | |
0320 610C001 1769.000 TON | 39.00000 68991.00 | 40.00000 70760.00| 28.00000 49532.00
Loose Riprap, Class 2 | \ |
0330 610D003 1701.000 SQYD]| 1.25000 2126.25| 2.50000 4252.50] 3.00000 5103.00
Filter Blanket, Geotextile | | |
0340 630A001 376.000 LF | 15.00000 5640.00] 11.00000 4136.00] 14.00000 5264.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0350 630C001 1.000 EACH] 850.00000 850.00] 700.00000 700.00 | 1000.00000 1000.00
Guardrail End Anchor, Type 8 | | |
0360 630C003 28.000 EACH] 1000.00000 28000.00| 910.00000 25480.00] 1400.00000 39200.00
Guardrail End Anchor, Type 13 | | |
0370 630C070 27.000 EACH] 1350.00000 36450.00 | 1245.00000 33615.00] 1400.00000 37800.00
Guardrail End Anchor, Type 10 Series | | |
0380 665F000 350.000 EACH| 5.00000 1750.00] 6.25000 2187.50| 5.00000 1750.00
Hay Bales | \ |
0390 665J000 3950.000 LF | 4.50000 17775.00 | 3.25000 12837.50| 5.00000 19750.00
Silt Fence, Type A | | |
0400 665L000 1020.000 LF | 11.00000 11220.00] 16.00000 16320.00| 10.00000 10200.00
Floating Basin Boom | \ |
0410 680A000 LUMP | 15000.00000 15000.00| 18000.00000 18000.00| 10000.00000 10000.00
Engineering Controls | \ |
0420 740B0O0O 1975.000 SQFT| 10.00000 19750.00] 6.75000 13331.25]| 10.00000 19750.00
Construction Signs | \ |
0430 740F002 50.000 EACH]| 225.00000 11250.00| 165.00000 8250.00] 500.00000 25000.00
Barricades, Type III | \ |
0440 7401005 25.000 EACH] 250.00000 6250.00 | 225.00000 5625.00] 500.00000 12500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,652,324.15| $ 1,746,983.86] $ 1,792,212.00
—————————————————————————————————————————— B ettt et e e et it
| \ |

$ 1,652,324.15 $ 1,746,983.86




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 023 -5

CALL ORDER : 023 CONTRACT 1ID 20030228023 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
4 ) 03001 ( ) ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Total

0010 206A000
Removal Of 0Old Bridge, Station 6+52.
Site 1

0020 206A001
Removal Of 0Old Bridge, Station 5+00.
Site 2

0030 206A002
Removal Of 0Old Bridge, Station 5+00.
Site 3

0040 206A003
Removal Of 0Old Bridge, Station 5+00.
Site 4

0050 206A004
Removal Of 0Old Bridge, Station STA 5
04, Site 5

0060 206A005
Removal Of 0Old Bridge, Station 5+00.
Site 6

0070 206A006
Removal Of 0Old Bridge, Station 5+00.
Site 7

0080 210A000 2017.000
Unclassified Excavation

0090 502A000 31806.000
Steel Reinforcement

0100 505A015 13.000
Concrete Test Piles (14 Inches Squar

0110 505B045 13.000
Static Loading Tests (14 Inches Squa

0120 505N000 7792.000
Concrete Piling Furnished (14 Inches
Square)

0130 5050000 7792.000

Concrete Piling Driven (14 Inches
Square)

|
|
|
|
————

|
LUMP |
44, |
|
LUMP |
00, |
|
LUMP |
00, |
|
LUMP |
00, |
|
LUMP |
+00 |
|
LUMP |
00, |
|
LUMP |
00, |
|
CUYD|

LB

|
|
|
EACH|
e) |
EACH|
re) |
LF |
|

|

|

|

|

LF

(
CLARK CONSTRUCTION CO.,

UNIT PRICE

17000

19000.

23000.

22000.

17000.

16000.

16000.

3483.

4499.

16.

18.

.00000

00000

00000

00000

00000

00000

00000

.11000

.43000

52000

63000

65000

27000

17000.

19000.

23000.

22000.

17000.

16000.

16000.

10306.

13676.

45285.

58495.

129736.

142359.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 023 -6
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030228023 COUNTIES BALDWIN
LETTING DATE 02/28/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 4 ) 03001 | ( ) I ( )
| CLARK CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 507A000 14.000 EACH| 3154.94000 44169.16| |
Wire Rope Abutment Anchor Assembly | \ |
0150 510A000 185.000 CUYD] 658.86000 121889.10| |
Bridge Substructure Concrete, Class A | \ |
0160 511A000 318.000 EACH| 76.08000 24193.44 | |
Elastomeric Bearings, Type 1 | | |
0170 512C003 52.000 EACH| 2803.09000 145760.68| |
Precast Concrete Type 1 Span Section, | \ |
3'-3" Wide By 1'-9" Deep By 34'-0" Long | \ |
0180 512C004 23.000 EACH] 2870.50000 66021.50 | |
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0190 512cC007 18.000 EACH| 3088.00000 55584 .00 | |
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512cC017 67.000 EACH| 3604.61000 241508.87| |
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0210 512C025 14.000 EACH| 3976.52000 55671.28| |
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0220 512D002 16.000 EACH| 3144.62000 50313.92| |
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0230 512D005 2.000 EACH| 3164.77000 6329.54 | |
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0240 512D025 4.000 EACH] 3807.50000 15230.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 39'-11" Long | \
0250 512D030 8.000 EACH| 3715.25000 29722.00] |
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0260 512D031 2.000 EACH| 3693.68000 7387.36] |
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | | |
0270 512E002 76.000 EACH| 536.74000 40792.24 | |
Precast Concrete Abutment Panels, Type | \ |
\ |

A3 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 023 -7
TABULATION OF BIDS
CALL ORDER 023 CONTRACT ID 20030228023 COUNTIES BALDWIN
LETTING DATE 02/28/03 10:00 AM DISTRICT 09
SET-ASIDE
I ( 4 ) 03001 | ( ) I ( )
| CLARK CONSTRUCTION CO., INC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 512E008 24.000 EACH] 857.62000 20582.88]| |
Precast Concrete Abutment Panels, Type | | |
A3 (Modified) | \ I
0290 512F005 38.000 EACH] 788.20000 29951.60| |
Precast Concrete Wing Panels, Type W3 | \ |
(Modified) | \ |
0300 512G001 28.000 EACH] 653.19000 18289.32| |
Precast Concrete Abutment Wing Cap | \
Panel (Special) | \ |
0310 600A000 LUMP| 200000.00000 200000.00] |
Mobilization | \
0320 610C001 1769.000 TON | 31.77000 56201.13]| |
Loose Riprap, Class 2 | \ |
0330 610D003 1701.000 SQYD| 1.56000 2653.56] |
Filter Blanket, Geotextile | | |
0340 630A001 376.000 LF | 11.00000 4136.00| |
Steel Beam Guardrail, Class A, Type 2 | | |
0350 630C001 1.000 EACH] 700.00000 700.00] |
Guardrail End Anchor, Type 8 | \ |
0360 630C003 28.000 EACH] 910.00000 25480.00 | |
Guardrail End Anchor, Type 13 | | |
0370 630C070 27.000 EACH] 1245.00000 33615.00| |
Guardrail End Anchor, Type 10 Series | \ |
0380 665F000 350.000 EACH] 6.22000 2177.00| |
Hay Bales | \ |
0390 665J000 3950.000 LF | 3.03000 11968.50| |
Silt Fence, Type A | \ |
0400 665L000 1020.000 LF | 12.85000 13107.00]| |
Floating Basin Boom | \ |
0410 680A000 LUMP | 17716.73000 17716.73| |
Engineering Controls | \ |
0420 740B00O 1975.000 SQFT| 7.16000 14141.00| |
Construction Signs | \ |
0430 740F002 50.000 EACH| 174.90000 8745.00| |
Barricades, Type III | \ |
0440 7401005 25.000 EACH] 238.50000 5962.50] |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 1,899,861.35] 0.00] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 1,899,861.35] 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 024 -1
VENDOR RANKING

CALL ORDER : 024 CONTRACT ID : 20030228024 COUNTIES : WILCOX
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0005(504)
for constructing the Resurfacing and Traffic Stripe on
S.R.#5 from MP 28.768 to MP 32.225 at the Dallas County
line. Length 3.457 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01023 ASPHALT CONTRACTORS, INC. S 436,693.45 100.0000%
2 01073 ASPHALT SUPPLY, L.L.C. S 450,437.76 103.1474%
3 23011 HOSEA O. WEAVER & SONS, INC. S 556,706.77 127.4823%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 024 -2
TABULATION OF BIDS

CALL ORDER : 024 CONTRACT ID : 20030228024 COUNTIES : WILCOX
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 01023 | ( 2 ) 01073 | ( 3 ) 23011
|ASPHALT CONTRACTORS, INC. |ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 305A000 2500.000 CUYD]| 7.20000 18000.00| 4.10000 10250.00] 8.00000 20000.00
Borrow, Section 210, For Miscellaneous | | |
Use | \ |
0020 405A000 1560.000 GAL | 0.80000 1248.00| 1.80000 2808.00] 1.13000 1762.80
Tack Coat | ‘ |
0030 424A360 3249.000 TON | 34.55000 112252.95] 38.65000 125573.85] 44.17000 143508.33
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A366 1600.000 TON | 38.60000 61760.00| 38.65000 61840.00| 47.15000 75440.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B655 400.000 TON | 42.00000 16800.00| 37.65000 15060.00] 74.83000 29932.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B659 3500.000 TON | 34.50000 120750.00| 37.65000 131775.00] 49.12000 171920.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 430B00O 100.000 TON | 32.25000 3225.00] 45.00000 4500.00 25.25000 2525.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0080 600A000 LUMP | 18800.00000 18800.00| 15650.00000 15650.00] 15115.78000 15115.78
Mobilization | \
0090 652A054 4.000 ACRE| 450.00000 1800.00| 432.00000 1728.00] 555.84000 2223.36
Seeding (Mix 2A) | | |
0100 656A000 4.000 ACRE| 400.00000 1600.00| 432.00000 1728.00] 555.84000 2223.36
Mulching, Class A, Type 1 | \ |
0110 665F000 200.000 EACH| 6.00000 1200.00]| 5.00000 1000.00| 6.48000 1296.00
Hay Bales | \ |
0120 665J000 800.000 LF | 3.50000 2800.00] 0.81000 648.00 | 3.51000 2808.00
Silt Fence, Type A | \ |
0130 701C002 2.000 MILE| 380.00000 760.00| 411.00000 822.00] 422.44000 844 .88
| \ |

Broken Temporary Traffic Stripe (Paint)



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 024 -3

CALL ORDER : 024 CONTRACT ID 20030228024 COUNTIES : WILCOX
LETTING DATE 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( ) 01023 | ( 2 ) 01073 | ( 3 ) 23011
|ASPHALT CONTRACTORS, INC. |ASPHALT SUPPLY, |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701C003 24.000 MILE] 480.00000 11520.00] 519.00000 12456 533.61000 12806.64
Solid Temporary Traffic Stripe (Paint) | \
0150 702A041 7.000 MILE] 3995.00000 27965.00 | 4319.00000 30233 4441.19000 31088.33
Solid White, Profiled Traffic Stripe | \
(6" Wide) | \
0160 702A042 1.000 MILE] 2025.00000 2025.00| 2190.00000 2190 2251.17000 2251.17
Broken Yellow, Profiled Traffic Stripe | |
(6" Wide) | \
0170 702A043 5.000 MILE] 3995.00000 19975.00] 4319.00000 21595. 4441.19000 22205.95
Solid Yellow, Profiled Traffic Stripe | \
(6" Wide) | \
0180 703A002 210.000 SQFT| 5.00000 1050.00] 5.41000 1136. 5.56000 1167.60
Traffic Control Markings, Class 2, Type | \
A |
0190 705A032 61.000 EACH| 5.00000 305.00] 5.41000 330. 5.56000 339.16
Pavement Markers, Class A-H, Type 1-B | |
0200 705A037 310.000 EACH]| 5.25000 1627.50] 5.68000 1760. 5.84000 1810.40
Pavement Markers, Class A-H, Type 2-D | \
0210 740B00O 688.000 SQFT| 10.00000 6880.00 | 8.00000 5504. 10.73000 7382.24
Construction Signs | |
0220 740E000 200.000 EACH] 9.50000 1900.00] 6.00000 1200. 11.81000 2362.00
Cones (36 Inches High) | |
0230 740M001 200.000 EACH] 6.00000 1200.00] 2.00000 400. 8.05000 1610.00
Ballast For Cone | \
0240 7400000 1.000 EACH] 1250.00000 1250.00] 250.00000 250. 4083.77000 4083.77
Pilot Car | |
SECTION TOTALS | $ 436,693.45| S 450,437. $ 556,706.77
__________________________________________ + _________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 436,693.45| S 450,437. $ 556,706.77




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 025 -1
VENDOR RANKING

CALL ORDER : 025 CONTRACT ID : 20030228025 COUNTIES : ST. CLAIR
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 45 Working Days (available days)

CONTRACT DESCRIPTION PROJECT (S) STPAA-0007 (501)

for constructing the Planing, Resurfacing, and Traffic 99-303-582-023-305

Stripe on S.R.#7 (U.S.#11) from S.R.#174 in Springville to

S.R.#23 and on S.R.#23 from U.S.#7 to near Welch Drive in

Springville. Length - 3.331 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. S 352,181.13 100.0000%

2 01018 APAC-ALABAMA, INC. S 405,535.82 115.1498%

3 07002 GOOD HOPE CONTRACTING CO., INC. S 419,753.51 119.1868%

4 13022 MCCARTNEY CONSTRUCTION CO., INC. S 450,452.20 127.9036%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 025 -2
TABULATION OF BIDS

Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wide)

CALL ORDER : 025 CONTRACT ID : 20030228025 COUNTIES : ST. CLAIR
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 206C025 624.000 SQYD] 3.14000 1959.36| 10.15000 6333.60 | 10.00000 6240.00
Removing Bituminous Pavement On | \ |
Concrete Surfaces | \ |
0020 2092000 5.000 EACH]| 117.75000 588.75| 196.00000 980.00| 150.00000 750.00
Mailbox Reset, Single | \ |
0030 2092001 1.000 EACH] 264.31000 264.31| 315.20000 315.20] 200.00000 200.00
Mailbox Reset, Double | \ |
0040 401B113 54667.000 SQYD] 0.81000 44280.27| 0.75000 41000.25]| 0.77000 42093.59
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0050 405A000 1880.000 GAL | 0.90000 1692.00| 1.15300 2167.64 | 1.40000 2632.00
Tack Coat | ‘ |
0060 408A052 20507.000 SQYD] 0.94000 19276.58| 1.22000 25018.54 | 1.70000 34861.90
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0070 424A361 5168.000 TON | 32.69000 168941.92| 37.49000 193748.32| 35.64000 184187.52
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0080 424A366 1462.000 TON | 35.73000 52237.26| 39.06000 57105.72 | 40.00000 58480.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B656 250.000 TON | 55.86000 13965.00| 78.32000 19580.00] 60.00000 15000.00
Superpave Bituminous Concrete Upper | | |
Binder Layer, Patching ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 3424.32000 3424.32] 13050.00000 13050.00] 25600.00000 25600.00
Mobilization | |
0110 665F000 50.000 EACH| 3.61000 180.50] 6.40000 320.00] 6.00000 300.00
Hay Bales | \ |
0120 665J000 150.000 LF | 6.01000 901.50] 5.15000 772.50] 3.00000 450.00
Silt Fence, Type A | | |
0130 701A028 7.000 MILE] 1249.84000 8748.88| 1155.00000 8085.00 | 1385.00000 9695.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 025 -3
TABULATION OF BIDS

CALL ORDER : 025 CONTRACT ID : 20030228025 COUNTIES : ST. CLAIR
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A046 1.000 MILE] 738.54000 738.54 | 685.00000 685.00] 950.00000 950.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701A048 7.000 MILE] 1590.71000 11134.97| 1470.00000 10290.00] 1580.00000 11060.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701B0O0S 322.000 LF | 0.81000 260.82]| 0.75000 241.50| 0.75000 241.50
Dotted Class 2, Type A Traffic Stripe | | |
(0.09"™ Thick) (6" Wide) | | |
0170 701C000 2.000 MILE| 420.40000 840.80] 388.50000 777.00| 380.00000 760.00
Broken Temporary Traffic Stripe | \ |
0180 701C001 13.000 MILE] 454.49000 5908.37| 420.00000 5460.00| 450.00000 5850.00
Solid Temporary Traffic Stripe | \ |
0190 703A002 2060.000 SQFT| 2.00000 4120.00] 1.85000 3811.00] 2.25000 4635.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0200 703B002 387.000 SQFT| 2.00000 774.00] 1.85000 715.95| 3.25000 1257.75
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 1660.000 SQFT| 1.14000 1892.40] 1.05000 1743.00]| 1.30000 2158.00
Temporary Traffic Control Markings | \ |
0220 705A032 49.000 EACH]| 4.83000 236.67| 4.50000 220.50| 5.00000 245.00
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 413.000 EACH]| 4.83000 1994.79| 4.50000 1858.50| 5.25000 2168.25
Pavement Markers, Class A-H, Type 2-D | | |
0240 740B0O0O 511.000 SQFT| 8.42000 4302.62| 8.10000 4139.10| 8.00000 4088.00
Construction Signs | | |
0250 740E000 325.000 EACH]| 7.21000 2343.25| 13.15000 4273.75| 12.00000 3900.00
Cones (36 Inches High) | | |
0260 740M001 325.000 EACH]| 3.61000 1173.25] 8.75000 2843.75]| 6.00000 1950.00
Ballast For Cone | \ |
SECTION TOTALS | $ 352,181.13] S 405,535.82] $ 419,753.51
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 352,181.13] S 405,535.82] $ 419,753.51




CALL ORDER : 025
LETTING DATE 02/28/03 10:00 AM

SET-ASIDE

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID 20030228025
DISTRICT : 03

DATE : 02/28/03
PAGE : 025 -4

CLAIR

( 4 ) 13022

|[MCCARTNEY CONSTRUCTION CO.,

LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 TOTAL

0010 206C025 624.000 SQYD]
Removing Bituminous Pavement On |
Concrete Surfaces |

0020 2092000 5.000 EACH]
Mailbox Reset, Single
0030 2092001 1.000 EACH]

Mailbox Reset, Double

0040 401B113 54667.000 SQYD|
Bituminous Treatment E, PG64-22 (With
Polymer Additive)

0050 405A000
Tack Coat

0060 408A052
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)

0070 424A361 5168.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate
Size Mix, ESAL Range C/D

0080 424A366 1462.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0090 424B656 250.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1 1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

1880.000 GAL

20507.000 SQYD

0100 600A000 LUMP
Mobilization
0110 665F000 50.000 EACH

Hay Bales
0120 665J000
Silt Fence, Type A
0130 701A028 7.000 MILE
Solid White, Class 2, Type A Traffic
Stripe (0.06" Thick) (6" Wide)

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
150.000 LF |
|
|
|
|

UNIT PRICE AMOUNT UNIT PRICE
\
7.00000 4368.00|
\
\
110.00000 550.00]
\
225.00000 225.00]|
\
0.70000 38266.90]
\
\
1.25000 2350.00]
\
1.50000 30760.50]
\
\
41.00000 211888.00]
\
\
\
39.00000 57018.00]
\
\
\
75.00000 18750.00]
\
\
\
45000.00000 45000.00]
\
17.50000 875.00]
\
5.40000 810.00]
\
1100.00000 7700.00|
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 025 -5
TABULATION OF BIDS
CALL ORDER : 025 CONTRACT ID 20030228025 COUNTIES : ST. CLAIR
LETTING DATE 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
I ( 4 ) 13022 I ( ) I ( )
|MCCARTNEY CONSTRUCTION CO., | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 701A046 1.000 MILE] 650.00000 650.00| |
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0150 701A048 7.000 MILE] 1400.00000 9800.00 | |
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0160 701B0O0S 322.000 LF | 0.70000 225.40| |
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0170 701C000 2.000 MILE| 370.00000 740.00] |
Broken Temporary Traffic Stripe | \ |
0180 701C001 13.000 MILE] 400.00000 5200.00| |
Solid Temporary Traffic Stripe | | |
0190 703A002 2060.000 SQFT| 1.75000 3605.00] |
Traffic Control Markings, Class 2, Type | | |
A | \ |
0200 703B002 387.000 SQFT| 1.75000 677.25] |
Traffic Control Legends, Class 2, Type | \ |
0210 703D001 1660.000 SQFT| 1.00000 1660.00| |
Temporary Traffic Control Markings | \ |
0220 705A032 49.000 EACH]| 4.25000 208.25| |
Pavement Markers, Class A-H, Type 1-B | \ |
0230 705A037 413.000 EACH]| 4.25000 1755.25] |
Pavement Markers, Class A-H, Type 2-D | \ |
0240 740B00O 511.000 SQFT| 13.15000 6719.65] |
Construction Signs | \ |
0250 740E000 325.000 EACH]| 1.00000 325.00] |
Cones (36 Inches High) | | |
0260 740M001 325.000 EACH]| 1.00000 325.00] |
Ballast For Cone | \ |
SECTION TOTALS | $ 450,452.20]| 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 450,452.20| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 026 -1
VENDOR RANKING

CALL ORDER : 026 CONTRACT ID : 20030228026 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : NH-0008(506)
for constructing the Planing, Resurfacing and Traffic Stripe
on

S.R.#8 (U.S.#80) from MP 19.860 to MP 23.460 at the Marengo
County Line. Length - 3.600 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 729,489.10 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 026 -2
TABULATION OF BIDS
CALL ORDER : 026 CONTRACT ID 20030228026 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
I ( 1 ) 02033 | ( ) | (
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 305A000 646.000 CUYD] 11.40000 7364.40| |
Borrow, Section 210, For Miscellaneous | | |
Use | \ |
0020 405A000 4814.000 GAL | 1.25000 6017.50| |
Tack Coat | \ |
0030 408A051 46492.000 SQYD| 1.40000 65088.80| |
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0040 424A361 4887.000 TON | 44.46000 217276.02 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0050 424A367 1000.000 TON | 47.92000 47920.00| |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B655 100.000 TON | 65.00000 6500.00| |
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B659 5740.000 TON | 43.16000 247738.40]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 428B000 69738.000 LF | 0.06000 4184.28| |
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0090 430B00O 50.000 TON | 37.00000 1850.00| |
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0100 600A000 LUMP | 41600.00000 41600.00| |
Mobilization | |
0110 652A054 2.000 ACRE| 850.00000 1700.00| |
Seeding (Mix 2A) | | |
0120 656A000 2.000 ACRE| 850.00000 1700.00| |
\ |

Mulching, Class A, Type 1



Temporary Traffic Control Markings

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 026 -3
TABULATION OF BIDS
CALL ORDER 026 CONTRACT ID 20030228026 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
I ( 1 ) 02033 | ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 665F000 50.000 EACH]| 5.00000 250.00| |
Hay Bales | \ |
0140 665J000 500.000 LF | 4.25000 2125.00| |
Silt Fence, Type A | \ |
0150 701C002 11.000 MILE] 400.00000 4400.00] |
Broken Temporary Traffic Stripe (Paint) | \ |
0160 701C003 1.000 MILE] 500.00000 500.00] |
Solid Temporary Traffic Stripe (Paint) | \ |
0170 701G125 2788.000 LF | 3.31000 9228.28]| |
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0180 701G129 1394.000 LF | 1.98000 2760.12| |
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0190 701H001 2788.000 LF | 1.00000 2788.00 | |
Solid Traffic Stripe Removed (Plastic) | | |
0200 701H006 1394.000 LF | 1.00000 1394.00] |
Broken Traffic Stripe Removed (Plastic) | | |
0210 702A041 8.000 MILE] 3995.00000 31960.00] |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0220 702Rn042 4.000 MILE] 1995.00000 7980.00] |
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0230 702A043 1.000 MILE] 3995.00000 3995.00| |
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0240 702B0O11 200.000 LF | 2.00000 400.00] |
Dotted Profiled Traffic Stripe (6" Wide | | |
0250 703A002 743.000 SQFT| 2.25000 1671.75] |
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0260 703B002 69.000 SQFT| 3.25000 224.25|
Traffic Control Legends, Class 2, Type | \ |
0270 703D002 1389.000 SQFT| 1.30000 1805.70] |
| \ |
| \ |

(Paint)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 026 -4
TABULATION OF BIDS

CALL ORDER : 026 CONTRACT ID : 20030228026 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
1 ) 02033 ( ) ( )

( \
S. T. BUNN CONSTRUCTION CO. |
LINE NO / ITEM CODE / ALT \

|
|
|
ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
+ _______________________________
0280 703E002 72.000 SQFT| 1.30000 93.60] |
Temporary Traffic Control Legends | \ |
(Paint) | \ |
0290 705A030 16.000 EACH] 5.50000 88.00] |
Pavement Markers, Class A-H, Type 2-C | \ |
0300 705A032 16.000 EACH| 5.25000 84.00| |
Pavement Markers, Class A-H, Type 1-B | | |
0310 705A037 236.000 EACH] 5.50000 1298.00] |
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B000O 492.000 SQFT| 12.00000 5904.00| |
Construction Signs | \ |
0330 740E000 100.000 EACH] 1.00000 100.00] |
Cones (36 Inches High) | | |
0340 740M001 100.000 EACH] 1.00000 100.00] |
Ballast For Cone | \ |
0350 7400000 1.000 EACH] 1400.00000 1400.00] |
Pilot Car | \ |
SECTION TOTALS | $ 729,489.10| S 0.00] S 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 729,489.10| S 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 028 -1
VENDOR RANKING

CALL ORDER : 028 CONTRACT ID : 20030228028 COUNTIES : JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 140 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-0071(500)

for constructing the Bridge Replacement and Approaches on
S.R.#71 over Flat Rock Creek in Flat Rock. Length - 0.122 mi

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 699,724.02 100.0000%
2 13058 J. W. MARKHAM & SON, INC. $ 746,888.65 106.7405%
3 19046 SIMPSON CONSTRUCTION COMPANY, INC. $ 787,970.05 112.6115%
4 02023 BRIDGE BUILDERS, INC. $ 808,648.80 115.5668%
5 19037 SIMPSON BRIDGE COMPANY, INC. $ 816,695.13 116.7167%
6 01007 ALABAMA BRIDGE BUILDERS, INC. $ 879,185.80 125.6475%
7 13004 MILLER & MILLER, INC. $ 961,970.90 137.4786%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 028 -2
TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20030228028 COUNTIES : JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 23025 ( 2 ) 13058 ( 3 ) 19046
|[WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT |

\ |

\ |

\ |

| \ |
—————————————————————————————————————————— Bttt Tttt ittt T

Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range A/B

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 18000.00000 18000.00| 38000.00000 38000.00 | 55100.00000 55100.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) | \ |
0020 206A000 LUMP | 53000.00000 53000.00| 30000.00000 30000.00 | 65000.00000 65000.00
Removal Of 0Old Bridge, Station 10+94 | | |
0030 210A000 405.000 cCUYD]| 5.70000 2308.50] 5.70000 2308.50] 6.00000 2430.00
Unclassified Excavation | \ |
0040 210D000 414.000 CUYD]| 10.70000 4429.80 | 10.70000 4429.80 | 11.25000 4657.50
Borrow Excavation | \ |
0050 2142000 6.000 CUYD] 30.90000 185.40| 30.90000 185.40] 32.50000 195.00
Structure Excavation | \ |
0060 214B001 8.000 CUYD] 32.95000 263.60| 32.95000 263.60] 34.60000 276.80
Foundation Backfill, Commercial | | |
0070 301A004 267.000 SQYD| 4.60000 1228.20| 4.60000 1228.20| 4.85000 1294.95
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | \ |
0080 301A012 997.000 SQYD] 7.50000 7477.50 | 7.50000 7477.50 | 7.90000 7876.30
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | \ |
0090 401A000 975.000 SQYD| 1.50000 1462.50| 1.50000 1462.50] 1.60000 1560.00
Bituminous Treatment A | \ |
0100 405A000 193.000 GAL | 2.00000 386.00] 2.00000 386.00] 2.10000 405.30
Tack Coat | ‘ |
0110 408A051 1810.000 SQYD]| 4.15000 7511.50] 4.15000 7511.50| 4.35000 7873.50
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0120 424A340 547.000 TON | 48.00000 26256.00 | 48.00000 26256.00 | 50.50000 27623.50
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 424B637 487.000 TON | 42.00000 20454.00 | 42.00000 20454.00] 44.00000 21428.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0140 424B644 1266.000 TON | 38.40000 48614.40] 38.40000 48614.40| 40.35000 51083.10
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 028 -3
TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20030228028 COUNTIES : JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
1 ) 23025 2 ) 13058 3 ) 19046

( ( (
WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. SIMPSON CONSTRUCTION COMPANY,

LINE NO / ITEM CODE / ALT

Drilled Shaft Construction, 3'-0"
Diameter, Class DS1 Concrete

| \ |
| \ |
| \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 424B667 156.000 TON | 42.00000 6552.00| 42.00000 6552.00 | 44.00000 6864.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0160 424B675 53.000 TON | 42.00000 2226.00| 42.00000 2226.00] 44.00000 2332.00
Superpave Bituminous Concrete Lower | | |
Binder Layer, Leveling ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0170 424C351 270.000 TON | 42.00000 11340.00| 42.00000 11340.00] 44.00000 11880.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 430B014 169.000 TON | 18.00000 3042.00] 18.00000 3042.00] 19.00000 3211.00
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ I
0190 450B000 107.000 SQYD] 85.00000 9095.00 | 80.00000 8560.00| 98.00000 10486.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0200 502A000 27800.000 LB | 0.50000 13900.00| 0.65000 18070.00] 0.47000 13066.00
Steel Reinforcement | \ |
0210 502B000O LUMP | 27000.00000 27000.00| 31000.00000 31000.00 | 21000.00000 21000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 10+80, Approx. | | |
44600 1bs. | \ |
0220 506A012 27.000 LF | 60.00000 1620.00]| 71.00000 1917.00] 240.00000 6480.00
Drilled Shaft Excavation, 2'-6" Diamete | | |
0230 506B000 46.000 LF | 490.00000 22540.00]| 550.00000 25300.00 | 720.00000 33120.00
Special Drilled Shaft Excavation, 2'-6" | | |
Diameter | \ |
0240 506B001 42.000 LF | 580.00000 24360.00| 650.00000 27300.00 | 720.00000 30240.00
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0250 506C039 73.000 LF | 60.00000 4380.00| 85.00000 6205.00 | 24.00000 1752.00
Drilled Shaft Construction, 2'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0260 506C040 69.000 LF | 75.00000 5175.00] 100.00000 6900.00 | 42.00000 2898.00
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
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TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 13058 | ( 3 ) 19046
|WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. | SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0270 506F004 27.000 LF | 180.00000 4860.00| 200.00000 5400.00| 110.00000 2970.00
Permanent Drilled Shaft Casing, 3'-0" | \ |
Diameter | | |
0280 506F012 29.000 LF | 125.00000 3625.00| 140.00000 4060.00| 110.00000 3190.00
Permanent Drilled Shaft Casing, 2'-6" | | |
Daimeter | ‘ I
0290 506G000 4.000 EACH| 500.00000 2000.00] 560.00000 2240.00] 2040.00000 8160.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0300 506G020 4.000 EACH| 500.00000 2000.00| 560.00000 2240.00] 2040.00000 8160.00
Crosshole Sonic Logging, 2'-6" Diameter | \ |
0310 508A000 300.000 LB | 5.00000 1500.00]| 3.75000 1125.00] 4.50000 1350.00
Structural Steel | \ |
0320 510A000 68.000 CUYD]| 510.00000 34680.00| 685.00000 46580.00 | 510.00000 34680.00
Bridge Substructure Concrete, Class A | \ |
0330 510C051 LUMP| 115000.00000 115000.00]| 75000.00000 75000.00 | 85000.00000 85000.00
Bridge Concrete Superstructure, Station | \ |
10+80, Approx. 174 cubic | | |
0340 510E000 540.000 SQYD| 4.00000 2160.00] 5.00000 2700.00] 3.50000 1890.00
Grooving Concrete Bridge Decks | | |
0350 511A001 36.000 EACH] 200.00000 7200.00| 100.00000 3600.00| 65.00000 2340.00
Elastomeric Bearings, Type 2 | \ |
0360 513B003 791.000 LF | 56.00000 44296.00| 70.00000 55370.00 | 53.00000 41923.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0370 5302101 16.000 LF | 37.40000 598.40| 37.40000 598.40] 39.25000 628.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0380 535A001 48.000 LF | 37.40000 1795.20] 37.40000 1795.20] 39.25000 1884.00
18" Side Drain Pipe | \ |
0390 600A000 LUMP | 45000.00000 45000.00| 77300.00000 77300.00 | 92000.00000 92000.00
Mobilization | \
0400 601A000 1.000 EACH] 10000.00000 10000.00| 10000.00000 10000.00] 2800.00000 2800.00
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0410 602A000 7.000 EACH] 195.00000 1365.00] 195.00000 1365.00] 205.00000 1435.00
Right Of Way Markers | | |
0420 603A002 1.000 EACH] 15000.00000 15000.00 | 20000.00000 20000.00 | 17000.00000 17000.00
\ |

Furnishing Type 3 Field Office |
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TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 13058 | ( 3 ) 19046
|WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. | SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0430 610C001 446.000 TON | 24.50000 10927.00| 24.50000 10927.00| 25.75000 11484.50
Loose Riprap, Class 2 | \ |
0440 610D00O 176.000 SQYD| 3.30000 580.80| 3.30000 580.80] 3.50000 616.00
Filter Blanket | | |
0450 6192002 2.000 EACH| 625.65000 1251.30] 625.65000 1251.30] 658.00000 1316.00
18" Roadway Pipe End Treatment, Class 1 | | |
0460 6192101 2.000 EACH| 560.00000 1120.00]| 560.00000 1120.00] 590.00000 1180.00
18" Side Drain Pipe End Treatment, | |
Class 1 | \ |
0470 620A000 1.000 CUYD] 600.00000 600.00| 600.00000 600.00 | 630.00000 630.00
Minor Structure Concrete | \ |
0480 630A001 213.000 LF | 10.50000 2236.50] 11.13000 2370.69] 11.25000 2396.25
Steel Beam Guardrail, Class A, Type 2 | \ |
0490 630C003 4.000 EACH| 950.00000 3800.00] 1007.00000 4028.00] 1025.00000 4100.00
Guardrail End Anchor, Type 13 | \ |
0500 630C050 3.000 EACH| 1250.00000 3750.00] 1325.00000 3975.00] 1340.00000 4020.00
Guardrail End Anchor, Type 20 Series | | |
0510 630C070 1.000 EACH] 1250.00000 1250.00]| 1325.00000 1325.00] 1350.00000 1350.00
Guardrail End Anchor, Type 10 Series | | |
0520 637A000 50.000 LF | 4.00000 200.00| 4.00000 200.00] 4.20000 210.00
Fence Reset | \ |
0530 650A000 131.000 CUYD] 15.00000 1965.00| 15.00000 1965.00] 15.75000 2063.25
Topsoil | \ |
0540 650B000 112.000 CUYD] 10.00000 1120.00]| 10.00000 1120.00] 10.50000 1176.00
Topsoil From Stockpiles | \ |
0550 652A050 1.000 ACRE] 750.00000 750.00] 530.00000 530.00] 500.00000 500.00
Seeding (Mix 1A) | | |
0560 652A053 1.000 ACRE] 750.00000 750.00] 636.00000 636.00| 600.00000 600.00
Seeding (Mix 1E) | | |
0570 652B050 1.000 ACRE] 500.00000 500.00] 424.00000 424.00] 425.00000 425.00
Temporary Seeding (Mix 1AT) | \ |
0580 652D050 1.000 ACRE] 500.00000 500.00] 424.00000 424.00] 675.00000 675.00
Seeding In Stubble (Mix 1A) | | |
0590 654A001 347.000 SQYD] 4.00000 1388.00| 4.19000 1453.93| 5.25000 1821.75
Solid Sodding (Bermuda) | \ |
0600 656A001 2.000 ACRE| 450.00000 900.00] 477.00000 954.00| 500.00000 1000.00
Mulching, Class A, Type 2 | \ |
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TABULATION OF BIDS

CALL ORDER : 028 CONTRACT ID : 20030228028 COUNTIES : JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE

| ( 1 ) 23025 ( 2 ) 13058 ( 3 ) 19046
|[WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. SIMPSON CONSTRUCTION COMPANY,

|
|
LINE NO / ITEM CODE / ALT | |
|

Temporary Traffic Control Markings
(Paint)

\
\
\
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0610 665B000 1.000 ACRE] 400.00000 400.00] 419.00000 419.00| 475.00000 475.00
Temporary Mulching | \ |
0620 665C000 100.000 LF | 15.00000 1500.00]| 31.98000 3198.00] 33.50000 3350.00
15" Temporary Pipe | \ |
0630 665F000 150.000 EACH] 6.55000 982.50] 6.55000 982.50] 7.00000 1050.00
Hay Bales | \ |
0640 665I000 100.000 TON | 24.50000 2450.00] 24.50000 2450.00| 25.75000 2575.00
Temporary Riprap, Class 2 | \ |
0650 665J000 855.000 LF | 4.00000 3420.00] 4.00000 3420.00] 4.20000 3591.00
Silt Fence, Type A | | |
0660 665K000 50.000 CUYD| 8.00000 400.00| 8.00000 400.00| 8.40000 420.00
Drainage Sump Excavation | \ |
0670 680A000 LUMP | 15000.00000 15000.00| 26900.00000 26900.00 | 15000.00000 15000.00
Engineering Controls | \ |
0680 701C003 2.000 MILE| 500.00000 1000.00] 530.00000 1060.00| 530.00000 1060.00
Solid Temporary Traffic Stripe (Paint) | \ |
0690 701G050 1140.000 LF | 1.25000 1425.00] 1.33000 1516.20] 1.35000 1539.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0700 701G073 1222.000 LF | 1.20000 1466.40] 1.27000 1551.94| 1.30000 1588.60
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ I
0710 701G125 270.000 LF | 2.09000 564.30]| 2.22000 599.40| 2.15000 580.50
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0720 701G133 270.000 LF | 2.18000 588.60| 2.31000 623.70] 2.30000 621.00
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0730 702A033 2.000 MILE| 4500.00000 9000.00 | 4770.00000 9540.00 | 4800.00000 9600.00
Solid Yellow, Profiled Traffic Stripe | | |
(4" wide) | \ |
0740 703A002 74.000 SQFT| 2.30000 170.20] 2.44000 180.56] 2.50000 185.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0750 703D002 24.000 SQFT| 0.58000 13.92] 0.61000 14.64| 0.65000 15.60
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
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TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 13058 | ( 3 ) 19046
|WRIGHT BROTHERS CONSTRUCTIO |J. W. MARKHAM & SON, INC. | SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0760 705A023 70.000 EACH]| 6.00000 420.00] 6.36000 445.20 | 6.35000 444 .50
Pavement Markers, Class C, Type 2-D | \ |
0770 705A037 19.000 EACH] 6.00000 114.00] 6.36000 120.84] 6.35000 120.65
Pavement Markers, Class A-H, Type 2-D | | |
0780 740B0O0O 755.000 SQFT| 7.70000 5813.50] 7.69000 5805.95] 8.50000 6417.50
Construction Signs | | |
0790 740D000 50.000 EACH]| 58.00000 2900.00] 58.30000 2915.00| 65.00000 3250.00
Channelizing Drums | \ |
0800 740E000 50.000 EACH]| 15.00000 750.00]| 12.00000 600.00| 16.00000 800.00
Cones (36 Inches High) | | |
0810 740F002 10.000 EACH]| 165.00000 1650.00] 159.00000 1590.00| 175.00000 1750.00
Barricades, Type III | \ |
0820 7401005 6.000 EACH] 320.00000 1920.00] 318.00000 1908.00] 330.00000 1980.00
Warning Lights, Type B (Detachable Head | \ |
0830 740M001 50.000 EACH]| 6.00000 300.00] 8.00000 400.00| 9.00000 450.00
Ballast For Cone | \ |
SECTION TOTALS | $ 699,724.02| S 746,888.65] $ 787,970.05
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 699,724.02| S 746,888.65] $ 787,970.05




Superpave Bituminous Concrete Upper

Binder Layer, Leveling ,1" Maximum

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -8
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 51000.00000 51000.00| 37000.00000 37000.00 | 69255.00000 69255.00
Clearing & Grubbing (Approximately 2 | \ |
Acres) | \ |
0020 206A000 LUMP | 37000.00000 37000.00| 113500.00000 113500.00] 75000.00000 75000.00
Removal Of 0Old Bridge, Station 10+94 | | |
0030 210A000 405.000 cCUYD]| 7.00000 2835.00] 5.87000 2377.35] 26.60000 10773.00
Unclassified Excavation | \ |
0040 210D000O 414.000 CUYD| 12.60000 5216.40| 11.02000 4562.28| 19.15000 7928.10
Borrow Excavation | \ |
0050 214A000 6.000 CUYD] 36.00000 216.00| 31.93000 191.58] 26.60000 159.60
Structure Excavation | \ |
0060 214B001 8.000 CUYD| 41.00000 328.00| 33.90000 271.20] 53.20000 425.60
Foundation Backfill, Commercial | | |
0070 301A004 267.000 SQYD| 6.00000 1602.00| 4.75000 1268.25] 3.45000 921.15
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0080 301A012 997.000 SQYD] 9.00000 8973.00| 7.70000 7676.90 | 5.10000 5084.70
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0090 401A000 975.000 SQYD| 1.70000 1657.50] 1.55000 1511.25] 2.45000 2388.75
Bituminous Treatment A | \ |
0100 405A000 193.000 GAL | 2.20000 424.60| 2.00000 386.00] 4.80000 926.40
Tack Coat | \ |
0110 408A051 1810.000 SQYD] 4.60000 8326.00| 4.25000 7692.50] 5.35000 9683.50
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0120 424A340 547.000 TON | 55.00000 30085.00 | 49.40000 27021.80] 51.10000 27951.70
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0130 424B637 487.000 TON | 49.00000 23863.00] 43.26000 21067.62| 49.20000 23960.40
Superpave Bituminous Concrete Upper | \ |
Binder Layer 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0140 424B644 1266.000 TON | 46.00000 58236.00 | 39.55000 50070.30 | 48.80000 61780.80
| \ |
| \ |
| \ |

Aggregate Size Mix, ESAL Range A/B



Class DS1 Concrete

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
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TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 424B667 156.000 TON | 46.00000 7176.00| 43.25000 6747.00| 49.20000 7675.20
Superpave Bituminous Concrete Lower | | |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | | |
0160 424B675 53.000 TON | 47.00000 2491.00| 43.25000 2292.25| 49.20000 2607.60
Superpave Bituminous Concrete Lower | | |
Binder Layer, Leveling ,1 1/2" Maximum | | |
Aggregate Size Mix, ESAL A/B | \ |
0170 424C351 270.000 TON | 47.00000 12690.00 | 43.25000 11677.50| 49.20000 13284.00
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 430B014 169.000 TON | 22.00000 3718.00| 18.54000 3133.26] 33.10000 5593.90
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0190 450B000 107.000 SQYD] 84.00000 8988.00| 93.00000 9951.00 | 65.00000 6955.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0200 5022000 27800.000 LB | 0.65000 18070.00 | 0.52000 14456.00] 0.50000 13900.00
Steel Reinforcement | \ |
0210 502B000O LUMP | 35700.00000 35700.00 | 19000.00000 19000.00] 25000.00000 25000.00
Steel Reinforcement For Bridge | | |
Superstructure, Station 10+80, Approx. | | |
44600 1bs. | \ |
0220 506A012 27.000 LF | 125.00000 3375.00] 220.00000 5940.00| 215.00000 5805.00
Drilled Shaft Excavation, 2'-6" Diamete | | |
0230 506B000 46.000 LF | 550.00000 25300.00| 660.00000 30360.00 | 850.00000 39100.00
Special Drilled Shaft Excavation, 2'-6" | | |
Diameter | \ |
0240 506B001 42.000 LF | 650.00000 27300.00] 660.00000 27720.00 | 975.00000 40950.00
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0250 506C039 73.000 LF | 90.00000 6570.00| 118.00000 8614.00] 30.00000 2190.00
Drilled Shaft Construction, 2'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0260 506C040 69.000 LF | 130.00000 8970.00| 151.00000 10419.00| 40.00000 2760.00
Drilled Shaft Construction, 3'-0" | \ |
| \ |

Diameter,
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TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0270 506F004 27.000 LF | 230.00000 6210.00 | 105.00000 2835.00] 90.00000 2430.00
Permanent Drilled Shaft Casing, 3'-0" | \ |
Diameter | | |
0280 506F012 29.000 LF | 190.00000 5510.00] 105.00000 3045.00] 80.00000 2320.00
Permanent Drilled Shaft Casing, 2'-6" | | |
Daimeter | ‘ I
0290 506G000 4.000 EACH| 600.00000 2400.00] 775.00000 3100.00| 265.00000 1060.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0300 506G020 4.000 EACH| 600.00000 2400.00] 775.00000 3100.00] 265.00000 1060.00
Crosshole Sonic Logging, 2'-6" Diameter | \ |
0310 508A000 300.000 LB | 4.10000 1230.00] 4.38000 1314.00] 2.00000 600.00
Structural Steel | \ |
0320 510A000 68.000 CUYD| 460.00000 31280.00| 481.00000 32708.00 | 300.00000 20400.00
Bridge Substructure Concrete, Class A | \ |
0330 510C051 LUMP | 90000.00000 90000.00| 98000.00000 98000.00 | 60000.00000 60000.00
Bridge Concrete Superstructure, Station | \ |
10+80, Approx. 174 cubic | | |
0340 510E000 540.000 SQYD| 4.80000 2592.00| 4.00000 2160.00] 6.00000 3240.00
Grooving Concrete Bridge Decks | | |
0350 511A001 36.000 EACH] 125.00000 4500.00] 82.00000 2952.00] 150.00000 5400.00
Elastomeric Bearings, Type 2 | \ |
0360 513B003 791.000 LF | 95.00000 75145.00| 53.00000 41923.00| 70.00000 55370.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0370 5302101 16.000 LF | 44.00000 704.00| 38.50000 616.00] 65.95000 1055.20
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0380 535A001 48.000 LF | 42.00000 2016.00] 38.50000 1848.00] 65.95000 3165.60
18" Side Drain Pipe | \ |
0390 600A000 LUMP | 72000.00000 72000.00 | 54500.00000 54500.00|] 111800.00000 111800.00
Mobilization | \
0400 601A000 1.000 EACH] 4000.00000 4000.00]| 10000.00000 10000.00] 10650.00000 10650.00
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0410 602A000 7.000 EACH] 180.00000 1260.00] 240.00000 1680.00] 415.00000 2905.00
Right Of Way Markers | | |
0420 603A002 1.000 EACH] 4000.00000 4000.00| 38500.00000 38500.00 | 20000.00000 20000.00
\ |

Furnishing Type 3 Field Office |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -11
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0430 610C001 446.000 TON | 28.00000 12488.00 | 21.25000 9477.50| 22.00000 9812.00
Loose Riprap, Class 2 | \ |
0440 610D00O 176.000 SQYD| 4.00000 704.00| 4.00000 704.00 | 3.50000 616.00
Filter Blanket | | |
0450 6192002 2.000 EACH| 700.00000 1400.00] 644.00000 1288.00] 705.00000 1410.00
18" Roadway Pipe End Treatment, Class 1 | | |
0460 6192101 2.000 EACH| 600.00000 1200.00] 598.00000 1196.00] 705.00000 1410.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0470 620A000 1.000 CUYD| 1000.00000 1000.00] 600.00000 600.00| 1065.00000 1065.00
Minor Structure Concrete | \ |
0480 630A001 213.000 LF | 12.50000 2662.50| 10.80000 2300.40| 10.50000 2236.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0490 630C003 4.000 EACH] 1500.00000 6000.00 | 980.00000 3920.00| 950.00000 3800.00
Guardrail End Anchor, Type 13 | | |
0500 630C050 3.000 EACH] 1800.00000 5400.00] 1290.00000 3870.00] 1250.00000 3750.00
Guardrail End Anchor, Type 20 Series | | |
0510 630C070 1.000 EACH] 1460.00000 1460.00] 1290.00000 1290.00] 1250.00000 1250.00
Guardrail End Anchor, Type 10 Series | | |
0520 637A000 50.000 LF | 8.00000 400.00] 5.15000 257.50| 27.00000 1350.00
Fence Reset | \ |
0530 650A000 131.000 CUYD] 17.00000 2227.00| 15.45000 2023.95| 19.15000 2508.65
Topsoil | \ |
0540 650B000 112.000 CUYD] 8.00000 896.00| 10.30000 1153.60] 19.15000 2144.80
Topsoil From Stockpiles | \ |
0550 652A050 1.000 ACRE] 880.00000 880.00| 515.00000 515.00]| 500.00000 500.00
Seeding (Mix 1A) | | |
0560 652A053 1.000 ACRE] 710.00000 710.00] 618.00000 618.00| 600.00000 600.00
Seeding (Mix 1E) | | |
0570 652B050 1.000 ACRE] 660.00000 660.00| 412.00000 412.00| 400.00000 400.00
Temporary Seeding (Mix 1AT) | \ |
0580 652D050 1.000 ACRE] 570.00000 570.00| 412.00000 412.00| 400.00000 400.00
Seeding In Stubble (Mix 1A) | | |
0590 654A001 347.000 SQYD| 5.00000 1735.00] 4.06000 1408.82| 3.95000 1370.65
Solid Sodding (Bermuda) | \ |
0600 656A001 2.000 ACRE| 700.00000 1400.00] 465.00000 930.00]| 450.00000 900.00
\ |

Mulching, Class A, Type 2



Temporary Traffic Control Markings

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -12
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT ID 20030228028 COUNTIES JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0610 665B000 1.000 ACRE] 600.00000 600.00| 406.00000 406.00] 395.00000 395.00
Temporary Mulching | \ |
0620 665C000 100.000 LF | 20.00000 2000.00| 33.00000 3300.00] 60.00000 6000.00
15" Temporary Pipe | \ |
0630 665F000 150.000 EACH] 8.00000 1200.00] 6.75000 1012.50] 5.00000 750.00
Hay Bales | \ |
0640 665I000 100.000 TON | 29.00000 2900.00] 25.70000 2570.00| 30.00000 3000.00
Temporary Riprap, Class 2 | \ |
0650 665J000 855.000 LF | 4.40000 3762.00] 4.12000 3522.60] 6.50000 5557.50
Silt Fence, Type A | \ |
0660 665K000 50.000 CUYD| 12.00000 600.00| 8.25000 412.50| 20.00000 1000.00
Drainage Sump Excavation | \ |
0670 680A000 LUMP | 26000.00000 26000.00| 20600.00000 20600.00] 23405.00000 23405.00
Engineering Controls | \ |
0680 701C003 2.000 MILE| 350.00000 700.00] 515.00000 1030.00] 750.00000 1500.00
Solid Temporary Traffic Stripe (Paint) | \ |
0690 701G050 1140.000 LF | 1.00000 1140.00] 1.28000 1459.20] 2.00000 2280.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0700 701G073 1222.000 LF | 1.00000 1222.00] 1.25000 1527.50] 2.00000 2444.00
Solid Yellow , Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ I
0710 701G125 270.000 LF | 4.00000 1080.00] 2.15000 580.50| 6.00000 1620.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0720 701G133 270.000 LF | 4.00000 1080.00] 2.25000 607.50] 6.25000 1687.50
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | | |
0730 702A033 2.000 MILE| 4000.00000 8000.00| 4635.00000 9270.00] 6000.00000 12000.00
Solid Yellow, Profiled Traffic Stripe | | |
(4" wide) | \ |
0740 703A002 74.000 SQFT| 4.00000 296.00 | 2.40000 177.60] 5.00000 370.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0750 703D002 24.000 SQFT| 2.00000 48.00| 0.60000 14.40| 2.00000 48.00
| \ |
| \ |

(Paint)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -13
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 02023 | ( 5 ) 19037 | ( 6 ) 01007
|BRIDGE BUILDERS, INC. | SIMPSON BRIDGE COMPANY, INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0760 705A023 70.000 EACH]| 6.40000 448.00| 6.18000 432.60| 10.00000 700.00
Pavement Markers, Class C, Type 2-D | | |
0770 705A037 19.000 EACH] 6.20000 117.80] 6.18000 117.42] 10.00000 190.00
Pavement Markers, Class A-H, Type 2-D | | |
0780 740B0O0O 755.000 SQFT| 14.00000 10570.00 | 8.00000 6040.00| 10.00000 7550.00
Construction Signs | | |
0790 740D000 50.000 EACH| 80.00000 4000.00] 56.00000 2800.00| 80.00000 4000.00
Channelizing Drums | \ |
0800 740E000 50.000 EACH| 15.00000 750.00]| 15.50000 775.00 | 10.00000 500.00
Cones (36 Inches High) | | |
0810 740F002 10.000 EACH]| 250.00000 2500.00] 185.00000 1850.00] 225.00000 2250.00
Barricades, Type III | \ |
0820 7401005 6.000 EACH] 360.00000 2160.00] 350.00000 2100.00| 425.00000 2550.00
Warning Lights, Type B (Detachable Head | \ |
0830 740M001 50.000 EACH| 6.50000 325.00] 10.50000 525.00| 7.00000 350.00
Ballast For Cone | \ |
SECTION TOTALS | $ 808,648.80] $ 816,695.13] $ 879,185.80
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 808,648.80] $ 816,695.13] $ 879,185.80




CALL ORDER : 028
LETTING DATE 02/28/03 10:00 AM

SET-ASIDE

ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

CONTRACT 1ID 20030228028
DISTRICT : 01

DATE : 02/28/03
PAGE : 028 -14

JACKSON

( 7 ) 13004

|[MILLER & MILLER, INC.

LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001 TOTAL

|
0010 201A000 LUMP |

Clearing & Grubbing (Approximately 2 |
Acres) |
0020 206A000 LUMP |
Removal Of 0Old Bridge, Station 10+94 |
0030 210A000 405.000 CUYD]|
Unclassified Excavation |
0040 210D000 414.000 CUYD|
Borrow Excavation |

0050 214A000 6.000 CUYD|
Structure Excavation |
0060 214B001 8.000 CUYD|

Foundation Backfill, Commercial |
0070 301A004 267.000 SQYD|
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 4" Compacted Thickness |
0080 301A012 997.000 SQYD]
Crushed Aggregate Base Course, Type B, |
Plant Mixed, 6" Compacted Thickness |
0090 401A000 975.000 SQYD|
Bituminous Treatment A

0100 405A000 193.000 GAL
Tack Coat
0110 408A051 1810.000 SQYD

Planing Existing Pavement
(Approximately 0.00" Thru 1.0" Thick)
0120 424A340 547.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate

Size Mix, ESAL Range A/B

0130 424B637 487.000 TON
Superpave Bituminous Concrete Upper
Binder Layer 1 1/2" Maximum Aggregate
Size Mix, ESAL Range A/B

0140 424B644 1266.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range A/B

UNIT PRICE AMOUNT UNIT PRICE
\
9000.00000 9000.00]
\
\
65800.00000 65800.00 |
\
9.00000 3645.00]
\
13.00000 5382.00]|
\
38.00000 228.00|
\
38.00000 304.00]
\
5.50000 1468.50|
\
\
8.75000 8723.75|
\
\
1.75000 1706.25|
\
2.30000 443.90]
\
4.80000 8688.00 |
\
\
62.00000 33914.00]
\
\
\
51.50000 25080.50|
\
\
\
55.00000 69630.00 |
\
\
\



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -15
TABULATION OF BIDS
CALL ORDER : 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
I ( 7 ) 13004 I ( ) I ( )
|[MILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 424B667 156.000 TON | 49.00000 7644.00| |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0160 424B675 53.000 TON | 49.00000 2597.00] |
Superpave Bituminous Concrete Lower | \ |
Binder Layer, Leveling ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL A/B | \ |
0170 424C351 270.000 TON | 49.00000 13230.00] |
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0180 430B014 169.000 TON | 20.50000 3464.50] |
Aggregate Surfacing (ALDOT #410 | \ |
Modified) | \ |
0190 450B000 107.000 SQYD] 65.00000 6955.00 | |
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0200 502A000 27800.000 LB | 0.62000 17236.00| |
Steel Reinforcement | \ |
0210 502B000O LUMP | 31300.00000 31300.00| |
Steel Reinforcement For Bridge | | |
Superstructure, Station 10+80, Approx. | | |
44600 1bs. | \ |
0220 506A012 27.000 LF | 280.00000 7560.00 | |
Drilled Shaft Excavation, 2'-6" Diamete | | |
0230 506B000 46.000 LF | 1050.00000 48300.00| |
Special Drilled Shaft Excavation, 2'-6" | | |
Diameter | \ |
0240 506B001 42.000 LF | 1125.00000 47250.00 | |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0250 506C039 73.000 LF | 31.00000 2263.00] |
Drilled Shaft Construction, 2'-6" | \ |
Diameter, Class DS1 Concrete | | |
0260 506C040 69.000 LF | 43.00000 2967.00] |
Drilled Shaft Construction, 3'-0" | \ |
| \ |

Diameter, Class DS1 Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -16
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 7 ) 13004 I ( ) I ( )
|[MILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0270 506F004 27.000 LF | 102.50000 2767.50| |
Permanent Drilled Shaft Casing, 3'-0" | \ |
Diameter | \ |
0280 506F012 29.000 LF | 91.00000 2639.00] |
Permanent Drilled Shaft Casing, 2'-6" | | |
Daimeter | \ |
0290 506G000 4.000 EACH| 303.00000 1212.00] |
Crosshole Sonic Logging, 3'-0" Diameter | | |
0300 506G020 4.000 EACH| 303.00000 1212.00] |
Crosshole Sonic Logging, 2'-6" Diameter | | |
0310 508A000 300.000 LB | 5.00000 1500.00]| |
Structural Steel | \ |
0320 510A000 68.000 CUYD]| 580.00000 39440.00| |
Bridge Substructure Concrete, Class A | \ |
0330 510C051 LUMP| 142000.00000 142000.00] |
Bridge Concrete Superstructure, Station | \ |
10+80, Approx. 174 cubic | \ |
0340 510E000 540.000 SQYD] 5.40000 2916.00] |
Grooving Concrete Bridge Decks | \ |
0350 511A001 36.000 EACH] 108.00000 3888.00] |
Elastomeric Bearings, Type 2 | | |
0360 513B003 791.000 LF | 95.00000 75145.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0370 5302101 16.000 LF | 43.00000 688.00] |
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0380 535A001 48.000 LF | 43.00000 2064.00] |
18" Side Drain Pipe | \ |
0390 600A000 LUMP| 122300.00000 122300.00] |
Mobilization | |
0400 601A000 1.000 EACH] 5000.00000 5000.00] |
Furnishing Base, Soil And Structure | \ |
Laboratories | \ |
0410 602A000 7.000 EACH] 225.00000 1575.00| |
Right Of Way Markers | \ |
0420 603A002 1.000 EACH] 30000.00000 30000.00| |
\ |

Furnishing Type 3 Field Office |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -17
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 7 ) 13004 I ( ) I ( )
|[MILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0430 610C001 446.000 TON | 35.00000 15610.00| |
Loose Riprap, Class 2 | \ |
0440 610D00O 176.000 SQYD| 4.00000 704.00| |
Filter Blanket | \ |
0450 6192002 2.000 EACH| 720.00000 1440.00] |
18" Roadway Pipe End Treatment, Class 1 | \ |
0460 6192101 2.000 EACH| 645.00000 1290.00| |
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0470 620A000 1.000 CUYD] 690.00000 690.00| |
Minor Structure Concrete | \ |
0480 630A001 213.000 LF | 13.20000 2811.60| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0490 630C003 4.000 EACH| 1250.00000 5000.00] |
Guardrail End Anchor, Type 13 | | |
0500 630C050 3.000 EACH| 1400.00000 4200.00] |
Guardrail End Anchor, Type 20 Series | \ |
0510 630C070 1.000 EACH] 1500.00000 1500.00]| |
Guardrail End Anchor, Type 10 Series | \ |
0520 637A000 50.000 LF | 4.70000 235.00]| |
Fence Reset | \ |
0530 650A000 131.000 CUYD] 17.25000 2259.75| |
Topsoil | \ |
0540 650B000 112.000 CUYD] 11.50000 1288.00] |
Topsoil From Stockpiles | \ |
0550 652A050 1.000 ACRE] 615.00000 615.00] |
Seeding (Mix 1A) | | |
0560 652A053 1.000 ACRE] 615.00000 615.00] |
Seeding (Mix 1E) | | |
0570 652B050 1.000 ACRE] 460.00000 460.00]| |
Temporary Seeding (Mix 1AT) | \ |
0580 652D050 1.000 ACRE] 690.00000 690.00| |
Seeding In Stubble (Mix 1A) | | |
0590 654A001 347.000 SQYD| 5.00000 1735.00]| |
Solid Sodding (Bermuda) | \ |
0600 656A001 2.000 ACRE| 655.00000 1310.00]| |
Mulching, Class A, Type 2 | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 028 -18

CALL ORDER  : 028 CONTRACT ID : 20030228028 COUNTIES : JACKSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
¢ 7 ) 13004 ( ) ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0610 665B000 1.000
Temporary Mulching

0620 665C000 100.000
15" Temporary Pipe

0630 665F000 150.000
Hay Bales

0640 665I000 100.000
Temporary Riprap, Class 2

0650 665J000 855.000
Silt Fence, Type A

0660 665K000 50.000

Drainage Sump Excavation
0670 680A000
Engineering Controls
0680 701C003 2.000

Solid Temporary Traffic Stripe (Paint)

0690 701G050 1140.000

Solid White, Class 2, Type A Traffic

Stripe (0.06" Thick) (6" Wide)
0700 701G073 1222.000

Solid Yellow , Class 2, Type A Traffic

Stripe (0.09" Thick) (6" Wide)
0710 701G125 270.000

Solid White, Class 3W, Type A Traffic

Stripe (6" Wide)
0720 701G133 270.000

Solid Yellow, Class 3W, Type A Traffic

Stripe (6" Wide)

0730 702A033 2.000
Solid Yellow, Profiled Traffic Stripe
(4" wide)

0740 703A002 74.000

Traffic Control Markings, Class 2,
A

0750 703D002 24.000
Temporary Traffic Control Markings
(Paint)

Type

|[MILLER & MILLER, INC.

CUYD|

|
LUMP |

MILE:
LF
LF
LF
LF
MILE

SQFT

|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
SQFT |
|
|

UNIT PRICE

15.

17900.

450.

3600.

.00000

.00000

00000

00000

00000

.62000

.70000

.25000

.25000

00000

.30000

.00000

3500.

1425.

3200.

5985.

750.

17900.

900.

706.

855.

1417.

1417.

7200.

244.

48.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 028 -19
TABULATION OF BIDS
CALL ORDER 028 CONTRACT 1ID 20030228028 COUNTIES JACKSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 7 ) 13004 | ( ) I ( )
|[MILLER & MILLER, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0760 705A023 70.000 EACH| 7.75000 542.50] |
Pavement Markers, Class C, Type 2-D | \ |
0770 705A037 19.000 EACH] 9.50000 180.50] |
Pavement Markers, Class A-H, Type 2-D | | |
0780 740B00O 755.000 SQFT| 9.15000 6908.25] |
Construction Signs | \ |
0790 740D000 50.000 EACH]| 65.00000 3250.00| |
Channelizing Drums | | |
0800 740E000 50.000 EACH]| 12.00000 600.00| |
Cones (36 Inches High) | | |
0810 740F002 10.000 EACH]| 185.00000 1850.00] |
Barricades, Type III | \ |
0820 7401005 6.000 EACH] 95.00000 570.00] |
Warning Lights, Type B (Detachable Head | \ |
0830 740M001 50.000 EACH]| 8.00000 400.00] |
Ballast For Cone | \ |
SECTION TOTALS | $ 961,970.90] S 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 961,970.90]| S 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 029 -1
VENDOR RANKING

CALL ORDER : 029 CONTRACT ID : 20030228029 COUNTIES : JEFFERSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : NH-0075(501)

for constructing the Planing, Resurfacing, Loop Wire and
Traffic Stripe on S.R.#75 from I-59 to Huffman Road in
Birmingham. Length 1.900 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 570,158.94 100.0000%

2 01018 APAC-ALABAMA, INC. $ 591,819.13 103.7990%



Solid White,
(6" Wide)

Profiled Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 029 -2
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030228029 COUNTIES JEFFERSON
LETTING DATE 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | (
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 405A000 3458.000 GAL | 0.89000 3077.62] 1.08000 3734.64|
Tack Coat | ‘ |
0020 408A052 115213.000 SQYD| 0.72000 82953.36| 0.68000 78344 .84 |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 424A361 9200.000 TON | 31.00000 285200.00] 33.36000 306912.00]
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0040 424A366 100.000 TON | 42.47000 4247.00| 32.55000 3255.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424A370 307.000 TON | 36.86000 11316.02] 43.00000 13201.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0060 424B656 150.000 TON | 51.63000 7744.50| 80.00000 12000.00]
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 600A000 LUMP | 11247.42000 11247.42| 19000.00000 19000.00]
Mobilization | \
0080 665F000 50.000 EACH| 1.19000 59.50] 6.00000 300.00]
Hay Bales | \ |
0090 665J000 150.000 LF | 1.19000 178.50] 4.85000 727.50]
Silt Fence, Type A | \ |
0100 701C000 20.000 MILE] 505.09000 10101.80] 455.00000 9100.00 |
Broken Temporary Traffic Stripe | \ |
0110 701cC001 1.000 MILE] 729.57000 729.57| 657.00000 657.00]
Solid Temporary Traffic Stripe | \ |
0120 702A040 10.000 MILE| 2239.23000 22392.30] 2015.00000 20150.00|
Broken White, Profiled Traffic Stripe \ |
(6" Wide) \ |
0130 702A041 6.000 4484.06000 26904.36/| 4035.00000 24210.00 |
\ |
\ |

|
|
MILE|
|
|



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 029 -3
TABULATION OF BIDS
CALL ORDER 029 CONTRACT ID 20030228029 COUNTIES JEFFERSON
LETTING DATE 02/28/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 702A043 3.000 MILE]| 4484.06000 13452.18| 4035.00000 12105.00]
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0150 702B0O11 4948.000 LF | 2.25000 11133.00] 2.02000 9994 .96 |
Dotted Profiled Traffic Stripe (6" Wide | | |
0160 703A002 7838.000 SQFT| 2.81000 22024.78| 2.55000 19986.90]
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703B002 1144.000 SQFT| 3.93000 4495.92| 3.55000 4061.20]
Traffic Control Legends, Class 2, Type | \ |
0180 703D001 5112.000 SQFT| 1.46000 7463.52 ]| 1.35000 6901.20 |
Temporary Traffic Control Markings | \ |
0190 705A030 54.000 EACH| 6.46000 348.84| 5.85000 315.90|
Pavement Markers, Class A-H, Type 2-C | | |
0200 705A031 633.000 EACH] 5.89000 3728.37| 5.35000 3386.55]
Pavement Markers, Class A-H, Type 1-A | | |
0210 705A037 4.000 EACH| 6.46000 25.84| 5.85000 23.40]
Pavement Markers, Class A-H, Type 2-D | \ |
0220 730H001 10927.000 LF | 2.24000 24476.48 | 2.02000 22072 .54
Loop Wire | \ |
0230 7301001 1050.000 LF | 1.69000 1774.50] 1.55000 1627.50]
Loop Detector Lead-In-Cable | \ |
0240 740B00O 644.000 SQFT| 8.31000 5351.64] 8.40000 5409.60]
Construction Signs | \ |
0250 740C000 64.000 SQFT| 9.50000 608.00 | 8.60000 550.40|
Special Construction Signs | \ |
0260 740D000 106.000 EACH] 29.69000 3147.14| 57.00000 6042.00 |
Channelizing Drums | \ |
0270 740E000 206.000 EACH| 17.22000 3547.32] 21.00000 4326.00]
Cones (36 Inches High) | | |
0280 740M001 206.000 EACH| 3.56000 733.36| 4.00000 824.00]
Ballast For Cone | \ |
0290 741c010 2.000 EACH| 848.05000 1696.10]| 1300.00000 2600.00|
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 570,158.94| $ 591,819.13| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 570,158.94| $ 591,819.13| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 030 -1
VENDOR RANKING

CALL ORDER : 030 CONTRACT ID : 20030228030 COUNTIES : WALKER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0069(503)

for constructing the Planing, Resurfacing and Traffic Stripe
on S.R.#69 from Elliott Boulevard to the S.R.#5 overpass in
Jasper. Length 1.325 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 392,263.77 100.0000%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 030 -2
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030228030 COUNTIES : WALKER
LETTING DATE 02/28/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 405A000 1668.000 GAL | 1.26000 2101.68| |
Tack Coat | ‘ |
0020 408A052 55514.000 SQYD] 1.25000 69392.50 | |
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0030 424An281 4227.000 TON | 44.52000 188186.04 |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range E | | |
0040 424n290 355.000 TON | 69.02000 24502.10] |
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, Widening, 3/4" Maximum | | |
Aggregate Size Mix, ESAL Range E | \ |
0050 600A000 LUMP | 40000.00000 40000.00 | |
Mobilization | \
0060 665F000 50.000 EACH| 2.00000 100.00] |
Hay Bales | \ |
0070 665J000 150.000 LF | 2.00000 300.00] |
Silt Fence, Type A | \ |
0080 701C000 3.000 MILE] 600.00000 1800.00] |
Broken Temporary Traffic Stripe | \ |
0090 701cC001 1.000 MILE] 600.00000 600.00| |
Solid Temporary Traffic Stripe | \ |
0100 702A040 3.000 MILE] 2400.00000 7200.00| |
Broken White, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0110 702A041 3.000 MILE] 4700.00000 14100.00| |
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0120 702A043 3.000 MILE] 4700.00000 14100.00| |
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0130 702B011 5238.000 LF | 2.40000 12571.20| |
Dotted Profiled Traffic Stripe (6" Wide | | |
0140 703A002 2027.000 SQFT| 2.60000 5270.20] |
Traffic Control Markings, Class 2, Type | \ |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 030 -3
TABULATION OF BIDS
CALL ORDER 030 CONTRACT ID 20030228030 COUNTIES : WALKER
LETTING DATE 02/28/03 10:00 AM DISTRICT 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( )
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 703B002 314.000 SQFT| 3.80000 1193.20] |
Traffic Control Legends, Class 2, Type | \ |
0160 703D001 180.000 SQFT| 1.60000 288.00 | |
Temporary Traffic Control Markings | \ |
0170 705A030 18.000 EACH| 6.80000 122.40| |
Pavement Markers, Class A-H, Type 2-C | \ |
0180 705A031 398.000 EACH| 6.20000 2467.60| |
Pavement Markers, Class A-H, Type 1-A | | |
0190 705A032 54.000 EACH| 6.20000 334.80] |
Pavement Markers, Class A-H, Type 1-B | | |
0200 740B00O 399.000 SQFT| 11.18000 4460.82| |
Construction Signs | \ |
0210 740E000 180.000 EACH] 6.64000 1195.20] |
Cones (36 Inches High) | | |
0220 740M001 180.000 EACH] 6.64000 1195.20] |
Ballast For Cone | \ |
0230 741cC010 1.000 EACH] 782.83000 782.83| |
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 392,263.77| 0.00] $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 392,263.77| 591,819.13| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 031 -1
VENDOR RANKING

CALL ORDER : 031 CONTRACT ID : 20030228031 COUNTIES : DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPAA-0105(500)

for constructing the Resurfacing and Traffic Stripe on
S.R.#105 from CSX Railroad in Ozark to MP 6.5. Length -

6.482 mi
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 687,522.18 100.0000%

2 01018 APAC-ALABAMA, INC. $ 729,759.96 106.1435%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 031 -2
TABULATION OF BIDS
CALL ORDER : 031 CONTRACT ID 20030228031 COUNTIES DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 |
|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 206C010 164.000 SQYD] 20.00000 3280.00] 15.00000 2460.00]
Removing Concrete Driveway | \ |
0020 209A000 13.000 EACH| 95.00000 1235.00]| 85.00000 1105.00]
Mailbox Reset, Single | \ |
0030 210D011 2124.000 CUYD]| 5.05000 10726.20| 7.25000 15399.00]
Borrow Excavation (A-4 or Better) | |
0040 212A000 451.000 STA | 26.25000 11838.75] 25.00000 11275.00]
Machine Grading Shoulders | \ |
0050 401B108 98761.000 SQYD] 0.87000 85922.07| 0.79000 78021.19|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0060 405A000 2735.000 GAL | 0.85000 2324.75] 1.40000 3829.00]
Tack Coat | \ |
0070 408A052 37428.000 SQYD| 0.91000 34059.48| 0.77000 28819.56|
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0080 424A361 8381.000 TON | 38.64000 323841.84]| 43.29000 362813.49]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range C/D | \ |
0090 424A366 2430.000 TON | 38.77000 94211.10] 44.60000 108378.00]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 600A000 LUMP | 15000.00000 15000.00| 15200.00000 15200.00]
Mobilization | |
0110 618B002 164.000 SQYD] 35.00000 5740.00| 44.93000 7368.52]
Concrete Driveway, 6" Thick | | |
0120 651B000 18.000 TON | 14.85000 267.30| 10.00000 180.00]
Agricultural Limestone | \ |
0130 652A061 9.000 ACRE] 346.50000 3118.50] 350.00000 3150.00]
Seeding (Mix 3E) | | |
0140 656A000 9.000 ACRE] 346.50000 3118.50] 330.00000 2970.00]
Mulching, Class A, Type 1 | \ |
0150 665F000 100.000 EACH] 3.96000 396.00] 3.00000 300.00]
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 031 -3

Traffic Control Markings, Class 2, Type

CALL ORDER : 031 CONTRACT ID 20030228031 COUNTIES DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
0160 665J000 1000.000 LF | 2.77000 2770.00] 2.50000 2500.00/|
Silt Fence, Type A | \ |
0170 680A000 LUMP | 1610.41000 1610.41| 1500.00000 1500.00]
Engineering Controls | \ |
0180 701A028 14.000 MILE| 1373.10000 19223.40| 1380.00000 19320.00|
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) (6" Wide) | \ |
0190 701A046 3.000 MILE]| 920.38000 2761.14] 925.00000 2775.00|
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0200 701A048 7.000 MILE] 1582.05000 11074.35]| 1590.00000 11130.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) (6" wWide) | \ |
0210 701B00S 600.000 LF | 0.75000 450.00] 0.75000 450.00|
Dotted Class 2, Type A Traffic Stripe | | |
(0.09" Thick) (6" Wide) | \ |
0220 701C000 4.000 MILE]| 318.40000 1273.60] 320.00000 1280.00]
Broken Temporary Traffic Stripe | \ |
0230 701C001 24.000 MILE| 388.05000 9313.20| 390.00000 9360.00]
Solid Temporary Traffic Stripe | \ |
0240 701D007 1.000 MILE] 1492.50000 1492.50] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Paint) | | |
0250 701D008 1.000 MILE] 1492.50000 1492.50] 1500.00000 1500.00]
Solid Traffic Stripe Removed (Plastic) | | |
0260 701D014 1.000 MILE] 1293.50000 1293.50] 1300.00000 1300.00]
Broken Traffic Stripe Removed (Paint) | | |
0270 701D015 1.000 MILE] 1293.50000 1293.50] 1300.00000 1300.00]
Broken Traffic Stripe Removed (Plastic) | | |
0280 701G125 750.000 LF | 3.29000 2467.50| 3.31000 2482.50|
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0290 701G133 750.000 LF | 3.40000 2550.00] 3.42000 2565.00|
Solid Yellow, Class 3W, Type A Traffic | \ |
Stripe (6" Wide) | \ |
0300 703A002 2720.000 SQFT| 1.89000 5140.80] 1.90000 5168.00]
| \ |
| \ |

A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 031 -4
TABULATION OF BIDS

CALL ORDER : 031 CONTRACT ID : 20030228031 COUNTIES : DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 ( )

|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0310 703B002 633.000 SQFT| 2.89000 1829.37] 2.90000 1835.70]
Traffic Control Legends, Class 2, Type | \ |
0320 703D001 1915.000 SQFT| 1.00000 1915.00] 1.00000 1915.00]
Temporary Traffic Control Markings | \ |
0330 703E001 341.000 SQFT| 1.00000 341.00] 1.00000 341.00]|
Temporary Traffic Control Legends | \ |
0340 705A030 96.000 EACH| 4.98000 478.08| 5.00000 480.00 |
Pavement Markers, Class A-H, Type 2-C | \ |
0350 705A031 18.000 EACH| 4.78000 86.04 | 4.80000 86.40 |
Pavement Markers, Class A-H, Type 1-A | \ |
0360 705A032 188.000 EACH] 4.78000 898.64 | 4.80000 902.40]
Pavement Markers, Class A-H, Type 1-B | | |
0370 705A037 620.000 EACH] 4.98000 3087.60| 5.00000 3100.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0380 705A038 55.000 EACH| 4.98000 273.90| 5.00000 275.00|
Pavement Markers, Class A-H, Type 2-E | \ |
0390 705A039 27.000 EACH] 4.98000 134.46| 5.00000 135.00]
Pavement Markers, Class A-H, Type 2-A | \ |
0400 740B00O 1780.000 SQFT| 7.09000 12620.20| 7.09000 12620.20|
Construction Signs | | |
0410 740E000 150.000 EACH] 12.00000 1800.00] 5.20000 780.00 |
Cones (36 Inches High) | | |
0420 740M001 150.000 EACH] 7.98000 1197.00] 2.60000 390.00|
Ballast For Cone | \ |
0430 7400000 1.000 EACH] 2000.00000 2000.00] 1000.00000 1000.00]
Pilot Car | | |
0440 741c010 1.000 EACH] 1575.00000 1575.00] 500.00000 500.00]
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
SECTION TOTALS | $ 687,522.18]| $ 729,759.96| $ 0.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 687,522.18]| $ 729,759.96| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 032 -1
VENDOR RANKING

CALL ORDER : 032 CONTRACT ID : 20030228032 COUNTIES : GENEVA
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 55 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : STPAA-0123(506)
for constructing the Planing, Widening, Resurfacing, and
Traffic Stripe on S.R.#123 from S.R.#167 south of Hartford
to the Houston County line. Length - 8.864 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01018 APAC-ALABAMA, INC. $ 1,386,558.94 100.0000%
2 02032 BULLARD EXCAVATING, INC. $ 1,458,373.26 105.1793%
3 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,617,865.55 116.6821%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 032 -2
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030228032 COUNTIES : GENEVA
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
|APAC-ALABAMA, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
|
0010 206C010 847.000 SQYD| 1.00000 847.00 1.00000 847.00 15.00000 12705.00
Removing Concrete Driveway |
0020 209A000 6.000 EACH] 79.86000 479.16 50.00000 300.00 100.00000 600.00
Mailbox Reset, Single
0030 210D011 5633.000 CUYD]| 6.38000 35938.54 4.00000 22532.00 5.40000 30418.20
Borrow Excavation (A-4 or Better) |
0040 401B108 154670.000 SQYD| 0.75000 116002.50 0.70000 108269.00 0.89000 137656.30
Bituminous Treatment G (With Polymer
Additive)
0050 405A000 5548.000 GAL 1.15000 6380.20 1.15000 6380.20 0.65000 3606.20
Tack Coat
0060 408A052 62200.000 SQYD 0.63000 39186.00 0.58000 36076.00 0.93000 57846.00
Planing Existing Pavement
(Approximately 1.10" Thru 2.0" Thick)
0070 424A341 14400.000 TON 34.00000 489600.00 36.57000 526608.00 37.45000 539280.00

|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range A/B |
0080 424A346 2000.000 TON | 37.58000 75160.00
|
|
|
|
|
|
|
|
|
|
|

38.00000 76000.00 32.00000 64000.00

Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

0090 424B636 10273.000 TON 33.00000 339009.00 37.30000 383182.90 37.68000 387086.64
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range A/B

0100 424B678 3094.000 TON 35.01000 108320.94 32.44000 100369.36 38.42000 118871.48
Superpave Bituminous Concrete Lower
Binder Layer, Widening ,1 1/2" Maximum
Aggregate Size Mix, ESAL Range A/B

0110 600A000 LUMP | 33625.00000 33625.00 55000.00000 55000.00 97000.00000 97000.00
Mobilization |

0120 618B002 645.000 SQYD| 1.00000 645.00 1.00000 645.00 35.00000 22575.00
Concrete Driveway, 6" Thick |

0130 652A061 16.000 ACRE| 365.00000 5840.00 350.00000 5600.00 336.60000 5385.60

Seeding (Mix 3E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 032 -3
TABULATION OF BIDS

CALL ORDER : 032 CONTRACT ID : 20030228032 COUNTIES : GENEVA
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
|APAC-ALABAMA, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 656A001 16.000 ACRE| 365.00000 5840.00] 375.00000 6000.00 | 376.20000 6019.20
Mulching, Class A, Type 2 | \ |
0150 665F000 100.000 EACH] 2.75000 275.00| 5.00000 500.00] 4.75000 475.00
Hay Bales | \ |
0160 665J000 1000.000 LF | 2.40000 2400.00 3.36000 3360.00 3.27000 3270.00
Silt Fence, Type A |
0170 680A000 LUMP | 1500.00000 1500.00 1000.00000 1000.00 2489.21000 2489.21
Engineering Controls |
0180 701A028 18.000 MILE| 1380.00000 24840.00 1380.00000 24840.00 1373.10000 24715.80

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide)

Traffic Control Markings, Class 2, Type |
A |

\ |

\ |

\ |

\ |

\ |

\ |

| \ |
0190 701A041 3.000 MILE]| 925.00000 2775.00] 925.00000 2775.00] 920.38000 2761.14

Broken White, Class 2, Type A Traffic | \ |

Stripe (0.09" Thick) (6" wWide) | \ |
0200 701A046 5.000 MILE]| 925.00000 4625.00] 925.00000 4625.00] 920.38000 4601.90

Broken Yellow, Class 2, Type A Traffic | \ |

Stripe (0.09" Thick) (6" Wide) | \ |
0210 701A048 13.000 MILE| 1590.00000 20670.00| 1590.00000 20670.00] 1582.05000 20566.65

Solid Yellow, Class 2, Type A Traffic | \ |

Stripe (0.09" Thick) (6" Wide) | \ |
0220 701B00S 106.000 LF | 0.75000 79.50| 0.75000 79.50| 0.75000 79.50

Dotted Class 2, Type A Traffic Stripe | \ |

(0.09" Thick) (6" Wide) | \ |
0230 701C000 14.000 MILE| 320.00000 4480.00| 320.00000 4480.00] 318.40000 4457.60

Broken Temporary Traffic Stripe | \ |
0240 701C001 64.000 MILE]| 390.00000 24960.00| 390.00000 24960.00] 388.05000 24835.20

Solid Temporary Traffic Stripe | \ |
0250 701D007 1.000 MILE] 1500.00000 1500.00]| 1500.00000 1500.00] 1492.50000 1492.50

Solid Traffic Stripe Removed (Paint) | \ |
0260 701D008 1.000 MILE] 1500.00000 1500.00] 1500.00000 1500.00] 1492.50000 1492.50

Solid Traffic Stripe Removed (Plastic) | \ |
0270 701D014 1.000 MILE] 1300.00000 1300.00]| 1300.00000 1300.00] 1293.50000 1293.50

Broken Traffic Stripe Removed (Paint) | \ |
0280 701D015 1.000 MILE] 1300.00000 1300.00] 1300.00000 1300.00] 1293.50000 1293.50

Broken Traffic Stripe Removed (Plastic) | \ |
0290 703A002 4632.000 SQFT| 1.90000 8800.80| 1.90000 8800.80] 1.89000 8754.48

\ |

\ |



CALL ORDER

LINE NO / ITEM CODE
ITEM DESCRIPTION

0300 703B002

0310 703D001
Temporary Traffic
0320 703E001
Temporary Traffic
0330 705A030
Pavement Markers,
0340 705A031
Pavement Markers,
0350 705A032
Pavement Markers,
0360 705A037
Pavement Markers,
0370 705A038
Pavement Markers,
0380 740B0O0O

0390 740E000
Cones
0400 740M001
Ballast For Cone
0410 7400000
Pilot Car
0420 741C010

Sign Unit

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 032 -4
TABULATION OF BIDS
032 CONTRACT ID 20030228032 COUNTIES GENEVA
LETTING DATE 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 02032 | ( 3 ) 23024
| APAC-ALABAMA, INC. |BULLARD EXCAVATING, INC. |[WIREGRASS CONSTRUCTION COMPANY,
/ ALT | \ I
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————— e
297.000 SQFT| 2.90000 861.30] 2.90000 861.30] 2.89000 858.33
Traffic Control Legends, Class 2, Type | \ |
1841.000 SQFT| 1.00000 1841.00] 1.00000 1841.00| 1.00000 1841.00
Control Markings | \ |
275.000 SQFT| 1.00000 275.00| 1.00000 275.00| 1.00000 275.00
Control Legends | \ |
48.000 EACH]| 5.00000 240.00| 5.00000 240.00| 4.98000 239.04
Class A-H, Type 2-C | \ |
218.000 EACH] 4.80000 1046.40] 4.80000 1046.40| 4.78000 1042.04
Class A-H, Type 1-A | \ |
525.000 EACH]| 4.80000 2520.00| 4.80000 2520.00] 4.78000 2509.50
Class A-H, Type 1-B | \ |
1930.000 EACH] 5.00000 9650.00| 5.00000 9650.00] 4.98000 9611.40
Class A-H, Type 2-D | \ |
73.000 EACH] 5.00000 365.00] 5.00000 365.00| 4.98000 363.54
Class A-H, Type 2-E | \ |
1208.000 SQFT| 7.20000 8697.60| 6.85000 8274.80 | 7.20000 8697.60
Construction Signs | \ |
100.000 EACH| 4.56000 456.00] 5.00000 500.00| 12.00000 1200.00
(36 Inches High) | | |
100.000 EACH| 2.28000 228.00| 1.00000 100.00] 6.00000 600.00
| \ |
1.000 EACH] 1500.00000 1500.00] 2000.00000 2000.00] 2500.00000 2500.00
| \ |
2.000 EACH| 500.00000 1000.00] 600.00000 1200.00| 1250.00000 2500.00
Portable Sequential Arrow And Chevron | | |
| \ |
SECTION TOTALS | $ 1,386,558.94] $ 1,458,373.26]| $ 1,617,865.55
—————————————————————— e
CONTRACT TOTALS | $ 1,386,558.94] $ 1,458,373.26]| $ 1,617,865.55




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 034 -1
VENDOR RANKING

CALL ORDER : 034 CONTRACT ID : 20030228034 COUNTIES : BUTLER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION
for constructing the Widening, Resurfacing, and Traffic

Stripe on C.R.#62 from U.S.#31 to the Lowndes County line.
Length - 12.045 mi.

PROJECT (S) : STPNU-0718(200)

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01018 APAC-ALABAMA, INC. $ 874,435.20 100.0000%
2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 910,455.10 104.1192%
3 02032 BULLARD EXCAVATING, INC. $ 1,021,242.00 116.7888%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 034 -2
TABULATION OF BIDS

CALL ORDER : 034 CONTRACT ID : 20030228034 COUNTIES : BUTLER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( 3 ) 02032
|APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 210D001 9900.000 CUYD| 4.95000 49005.00| 2.50000 24750.00 | 5.50000 54450.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0020 405A000 6930.000 GAL | 0.95000 6583.50| 2.50000 17325.00] 1.25000 8662.50
Tack Coat | ‘ |
0030 408A051 942.000 SQYD| 2.30000 2166.60] 8.00000 7536.00| 4.00000 3768.00
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0040 408A052 1040.000 SQYD| 2.30000 2392.00] 8.00000 8320.00] 3.00000 3120.00
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 429A201 12150.000 TON | 31.25000 379687.50] 30.13000 366079.50] 36.76000 446634.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | \ |
0060 429A206 5400.000 TON | 31.75000 171450.00| 29.84000 161136.00] 37.49000 202446.00
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0070 429C211 5000.000 TON | 29.40000 147000.00| 28.52000 142600.00] 36.82000 184100.00
Improved Bituminous Concrete Base Layer | \ |
Widening, 1 1/2" Maximum Aggregate Size | \ |
Mix, ESAL Range A | \ I
0080 600A000 LUMP | 9900.00000 9900.00| 80000.00000 80000.00] 15000.00000 15000.00
Mobilization | \
0090 630A004 350.000 LF | 14.00000 4900.00| 14.00000 4900.00| 14.00000 4900.00
Steel Beam Guardrail, Class B, Type 2 | \ |
0100 630C022 4.000 EACH| 1000.00000 4000.00| 1000.00000 4000.00| 1000.00000 4000.00
Guardrail End Anchor, Type Special | |
0110 630C070 4.000 EACH| 1175.00000 4700.00| 1175.00000 4700.00 | 1175.00000 4700.00
Guardrail End Anchor, Type 10 Series | | |
0120 652A061 20.000 ACRE] 375.00000 7500.00| 370.00000 7400.00 | 350.00000 7000.00
Seeding (Mix 3E) | | |
0130 656A000 20.000 ACRE] 350.00000 7000.00| 345.00000 6900.00 | 375.00000 7500.00
\ |

Mulching, Class A, Type 1 |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 034 -3
TABULATION OF BIDS

Broken Yellow, Class 2T, Type A,

CALL ORDER : 034 CONTRACT ID : 20030228034 COUNTIES : BUTLER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( 3 ) 02032
| APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |BULLARD EXCAVATING, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 665F000 90.000 EACH| 5.00000 450.00] 5.00000 450.00| 5.00000 450.00
Hay Bales | | |
0150 665J000 900.000 LF | 3.36000 3024.00| 3.36000 3024.00| 3.36000 3024.00
Silt Fence, Type A |
0160 701A030 24.000 MILE| 650.00000 15600.00 650.00000 15600.00 650.00000 15600.00
Solid White, Class 2T, Type A, Traffic |
Stripe |
0170 701A034 16.000 MILE| 650.00000 10400.00 650.00000 10400.00 650.00000 10400.00
Solid Yellow, Class 2T, Type A, Traffic |
Stripe |
0180 701A044 8.000 MILE| 310.00000 2480.00 310.00000 2480.00 310.00000 2480.00
|
|

Traffic Stripe

\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |
0190 701C000 22.000 MILE] 380.00000 8360.00] 380.00000 8360.00| 380.00000 8360.00
Broken Temporary Traffic Stripe | \ |
0200 701C001 47.000 MILE] 480.00000 22560.00| 480.00000 22560.00| 480.00000 22560.00
Solid Temporary Traffic Stripe | | |
0210 703A004 140.000 SQFT| 5.00000 700.00] 5.00000 700.00 | 5.00000 700.00
Traffic Control Markings, Class 2T, | \
Type A I \ |
0220 705A032 340.000 EACH| 5.00000 1700.00] 5.00000 1700.00]| 5.00000 1700.00
Pavement Markers, Class A-H, Type 1-B | | |
0230 705A037 1170.000 EACH] 5.25000 6142.50] 5.25000 6142.50] 5.25000 6142.50
Pavement Markers, Class A-H, Type 2-D | | |
0240 740B0O0O 355.000 SQFT| 7.70000 2733.50| 7.74000 2747.70]| 7.00000 2485.00
Construction Signs | \ |
0250 740E000 60.000 EACH| 0.01000 0.60| 10.74000 644.40]| 1.00000 60.00
Cones (36 Inches High) | | |
0260 7400000 1.000 EACH] 4000.00000 4000.00] 0.00000 0.00] 1000.00000 1000.00
Pilot Car | \ |
SECTION TOTALS | $ 874,435.20] S 910,455.10] $ 1,021,242.00
—————————————————————————————————————————— o
| \ |

$ 874,435.20 $ 910,455.10




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 036 -1
VENDOR RANKING

CALL ORDER : 036 CONTRACT ID : 20030228036 COUNTIES : CHAMBERS
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-0900(220)

for constructing the Widening, Resurfacing, and Traffic
Stripe on C.R.#1032 from C.R.#1028 to Lafayette. Length -

3.875 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 04013 DUNN CONSTRUCTION COMPANY, INC. $ 405,954.27 100.0000%

2 01019 APAC-GEORGIA, INC. $ 431,382.97 106.2639%



Solid Yellow, Class 2,
(0.09" Thick)

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 036 -2
TABULATION OF BIDS
CALL ORDER : 036 CONTRACT 1ID 20030228036 COUNTIES CHAMBERS
LETTING DATE 02/28/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01019 | (
| DUNN CONSTRUCTION CO., INC. |APAC-GEORGIA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 ROADWAY
| \ |
0010 405A000 4098.000 GAL | 0.77000 3155.46]| 1.50000 6147.00 |
Tack Coat | ‘ |
0020 424A340 2630.000 TON | 36.09000 94916.70] 37.78000 99361.40]
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0030 424A346 1366.000 TON | 37.61000 51375.26| 39.58000 54066.28|
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0040 424B636 4781.000 TON | 32.75000 156577.75]| 34.78000 166283.18]|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range A/B | \ I
0050 424B640 100.000 TON | 69.97000 6997.00| 86.20000 8620.00|
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0060 424C351 740.000 TON | 35.92000 26580.80| 39.83000 29474.20|
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 430B043 1127.000 TON | 15.39000 17344.53| 14.00000 15778.00]
Aggregate Surfacing (1" Down, Crusher | \ |
Run) | \ |
0080 600A000 LUMP | 8005.47000 8005.47| 7856.18000 7856.18|
Mobilization | \
0090 630A001 150.000 LF | 19.91000 2986.50] 18.46000 2769.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0100 630C070 4.000 EACH| 1209.72000 4838.88| 1122.00000 4488.00|
Guardrail End Anchor, Type 10 Series | \ |
0110 701A031 8.000 MILE] 1044.76000 8358.08| 999.60000 7996.80 |
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) \ I
0120 701A035 6.000 MILE 1264.71000 7588.26| 1224.00000 7344.00]
\ |
\ |

|
|
|
Stripe |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 036 -3

CALL ORDER : 036 CONTRACT 1ID 20030228036 COUNTIES CHAMBERS
LETTING DATE 02/28/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ) 04013 | ( 2 ) 01019 ( )
| NN CONSTRUCTION CO., INC. |APAC-GEORGIA,
LINE NO / ITEM CODE / ALT | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 701A045 3.000 MILE] 934.79000 2804.37| 688.50000 2065.50|
Broken Yellow, Class 2, Type A Traffic | \
Stripe (0.09" Thick) | |
0140 701C000 6.000 MILE] 307.93000 1847.58] 561.00000 3366.
Broken Temporary Traffic Stripe | \
0150 701C001 12.000 MILE| 406.91000 4882.92 663.00000 7956.
Solid Temporary Traffic Stripe |
0160 703A002 80.000 SQFT| 2.97000 237.60| 5.10000 408.0
Traffic Control Markings, Class 2, Type | \
A |
0170 705A032 113.000 EACH] 5.83000 658.79] 6.12000 691.
Pavement Markers, Class A-H, Type 1-B | \
0180 705A037 385.000 EACH| 6.05000 2329.25| 6.12000 2356.
Pavement Markers, Class A-H, Type 2-D | \
0190 740B00O 186.000 SQFT| 8.16000 1517.76| 8.16000 1517.
Construction Signs | |
0200 740E000 50.000 EACH| 1.17000 58.50| 9.79000 489.
Cones (36 Inches High) | |
0210 740M001 50.000 EACH| 1.17000 58.50| 6.12000 306.
Ballast For Cone | \
0220 7400000 1.000 EACH] 2834.31000 2834.31| 2042.41000 2042.
Pilot Car | \
SECTION TOTALS | $ 405,954.27| $ 431,382. $ 0.00
__________________________________________ + _________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 405,954.27| $ 431,382. $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 037 -1
VENDOR RANKING

CALL ORDER : 037 CONTRACT ID : 20030228037 COUNTIES : CHILTON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 60 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1100(207)

for constructing the Bridge Replacement (Bridge Culvert) on
C.R.#107 over Possum Branch northwest of Mars Hill. Length -

0.005 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23073 WALTERS CONSTRUCTION, L.L.C. $ 79,250.00 100.0000%
2 14001 NEWELL ROADBUILDERS, INC. $ 83,233.00 105.0259%
3 23044 WARE CONSTRUCTION CO., INC. $ 85,701.00 108.1401%
4 08017 H & L CONSTRUCTION, INC. $ 87,977.00 111.0120%
5 12019 LEVERETT CONSTRUCTION COMPANY $ 96,786.10 122.1276%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 037 -2
TABULATION OF BIDS
CALL ORDER 037 CONTRACT ID 20030228037 COUNTIES CHILTON
LETTING DATE 02/28/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 23073 | ( 2 ) 14001 | ( 3 ) 23044
| WALTERS CONSTRUCTION, L.L.C |[NEWELL ROADBUILDERS, INC. |WARE CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 1000.00000 1000.00] 500.00000 500.00| 2500.00000 2500.00
Clearing & Grubbing (Approximately .15 | \ |
ACRES) | \ I
0020 206A000 LUMP | 1500.00000 1500.00] 4500.00000 4500.00] 4000.00000 4000.00
Removal Of 0Old Bridge, Station 7+06.42 | | |
0030 214A000 250.000 CUYD| 10.00000 2500.00] 3.50000 875.00] 7.00000 1750.00
Structure Excavation | | |
0040 214B001 110.000 CUYD] 16.00000 1760.00| 22.00000 2420.00| 20.00000 2200.00
Foundation Backfill, Commercial | | |
0050 5022000 22000.000 1B | 0.46000 10120.00| 0.48000 10560.00| 0.49000 10780.00
Steel Reinforcement | \ |
0060 524A011 130.000 CUYD| 325.00000 42250.00 | 335.00000 43550.00| 290.00000 37700.00
Culvert Concrete (Cast In Place) | | |
0070 600A000 LUMP | 2500.00000 2500.00] 3500.00000 3500.00] 6000.00000 6000.00
Mobilization | \
0080 610C001 76.000 TON | 22.00000 1672.00] 25.00000 1900.00] 20.00000 1520.00
Loose Riprap, Class 2 | \ |
0090 610D00O 80.000 SQYD| 8.00000 640.00| 3.00000 240.00| 2.25000 180.00
Filter Blanket | | |
0100 630A001 150.000 LF | 20.00000 3000.00] 32.50000 4875.00] 32.50000 4875.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0110 630C050 4.000 EACH] 1500.00000 6000.00 | 1250.00000 5000.00] 1250.00000 5000.00
Guardrail End Anchor, Type 20 Series | | |
0120 665F000 100.000 EACH] 5.00000 500.00] 5.00000 500.00| 3.00000 300.00
Hay Bales | \ |
0130 665J000 400.000 LF | 1.50000 600.00| 3.00000 1200.00] 4.00000 1600.00
Silt Fence, Type A | \ |
0140 680A000 LUMP | 500.00000 500.00] 500.00000 500.00| 2000.00000 2000.00
Engineering Controls | \ |
0150 740B000O 159.000 SQFT| 12.00000 1908.00| 7.00000 1113.00] 14.00000 2226.00
Construction Signs | | |
0160 740F002 10.000 EACH| 250.00000 2500.00] 170.00000 1700.00] 270.00000 2700.00
Barricades, Type III | \ |
0170 7401005 2.000 EACH| 150.00000 300.00] 150.00000 300.00| 185.00000 370.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 79,250.00] S 83,233.00| $ 85,701.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 79,250.00] S 83,233.00| $ 85,701.00




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 037 -3

ITEM DESCRIPTION
SECTION 0001
0010 201A000

ACRES)
0020 206A000

0030 214A000
0040 214B0O01
0050 502A000
0060 524A011
0070 600A000
Mobilization
0080 610C001
0090 610D0O00
Filter Blanket
0100 630A001
0110 630C050
0120 665F000
Hay Bales
0130 665J000
0140 680A000
0150 740B0O0O
0160 740F002

0170 7401005

CALL ORDER : 037 CONTRACT ID 20030228037 COUNTIES CHILTON
LETTING DATE 02/28/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 4 ) 08017 | ( 5 ) 12019 ( )
|H & L CONSTRUCTION, INC. | LEVERETT CONSTRUCTION COMPA
LINE NO / ITEM CODE / ALT | \
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
__________________________________________ +____________________________+____________________________ — i — — — — — — ———
TOTAL
| \
LUMP | 2000.00000 2000.00| 500.00000 500.
Clearing & Grubbing (Approximately .15 | \
| \
LUMP | 3000.00000 3000.00] 1000.00000 1000.
Removal Of 0ld Bridge, Station 7+06.42 | \
250.000 CUYD| 9.00000 2250.00] 6.00000 1500.
Structure Excavation | \
110.000 CUYD] 35.00000 3850.00] 25.00000 2750.
Foundation Backfill, Commercial | \
22000.000 1B | 0.50000 11000.00 | 0.45000 9900.
Steel Reinforcement | |
130.000 CUYD| 325.00000 42250.00 | 467.17000 60732.
Culvert Concrete (Cast In Place) | |
LUMP | 2555.00000 2555.00]| 2000.00000 2000.
| \
76.000 TON | 32.50000 2470.00| 21.00000 1596.
Loose Riprap, Class 2 | \
80.000 SQYD| 3.50000 280.00 | 3.00000 240.
| \
150.000 LF | 35.00000 5250.00] 34.78000 5217.
Steel Beam Guardrail, Class A, Type 2 | |
4.000 EACH] 1350.00000 5400.00] 1338.00000 5352.
Guardrail End Anchor, Type 20 Series | \
100.000 EACH] 5.00000 500.00] 3.00000 300.
| \
400.000 LF | 6.00000 2400.00| 3.50000 1400.
Silt Fence, Type A | \
LUMP | 1000.00000 1000.00] 500.00000 500.
Engineering Controls | \
159.000 SQFT| 8.00000 1272.00] 11.00000 1749.
Construction Signs | |
10.000 EACH| 200.00000 2000.00| 175.00000 1750.
Barricades, Type III | \
2.000 EACH| 250.00000 500.00] 150.00000 300.
Warning Lights, Type B (Detachable Head | \
SECTION TOTALS | $ 87,977.00]| $ 96,786 $ 0.00
__________________________________________ + ___________________________+____________________________ — i — — — — — — ———
CONTRACT TOTALS | $ 87,977.00| S 96,786 $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 039 -1
VENDOR RANKING

CALL ORDER : 039 CONTRACT ID : 20030228039 COUNTIES : CLAY
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 120 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-1400(204)
for constructing the Bridge Replacements (2) (Bridge ACGBBRZ-1400 (205)

Culverts) and Approaches on Hanging Rock Road over Talladega
Creek northwest of Ashland and on Bence Road over Sweetwater
Creek east of Bluff Springs. Length - 0.316 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 16032 PRICHARD CONSTRUCTION COMPANY $ 621,624.55 100.0000%

2 12019 LEVERETT CONSTRUCTION COMPANY $ 667,418.04 107.3667%



Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 039 -2
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030228039 COUNTIES CLAY
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 16032 | ( 2 ) 12019 | ( )
| PRICHARD CONSTRUCTION COMPA |LEVERETT CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 ROADWAY
| \ |
0010 201A000 LUMP | 10000.00000 10000.00 | 8000.00000 8000.00|
Clearing & Grubbing (Approximately 1 | | |
ACRE) | \ |
0020 206A000 LUMP | 10000.00000 10000.00 | 6000.00000 6000.00|
Removal Of 0Old Bridge, Station 3+93.83 | \ |
0030 206A001 LUMP | 10000.00000 10000.00 | 2000.00000 2000.00|
Removal Of 0ld Bridge, Station 3+18.81 | | |
0040 210A000 610.000 CUYD] 8.00000 4880.00| 18.00000 10980.00|
Unclassified Excavation | \ |
0050 210D001 2895.000 CUYD| 8.50000 24607.50] 11.00000 31845.00|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 2466.000 CUYD| 12.00000 29592.00| 5.00000 12330.00|
Structure Excavation | \ |
0070 214B001 532.000 CUYD| 30.00000 15960.00 | 18.00000 9576.00 |
Foundation Backfill, Commercial | | |
0080 230A000 17.000 RBST| 1100.00000 18700.00 | 600.00000 10200.00|
Roadbed Processing | \ |
0090 231B001 150.000 TON | 30.00000 4500.00] 37.00000 5550.00]
Roadbed Stabilizing Material, ALDOT #46 | \ |
0100 301A012 6405.000 SQYD| 9.15000 58605.75| 6.10000 39070.50]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0110 401A000 2319.000 SQYD| 0.80000 1855.20] 0.55000 1275.45]
Bituminous Treatment A | \ |
0120 405A000 67.000 GAL | 2.50000 167.50] 1.20000 80.40 |
Tack Coat | \ |
0130 424A341 183.000 TON | 60.00000 10980.00 | 67.00000 12261.00|
Superpave Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A/B | | |
0140 424B636 277.000 TON | 55.00000 15235.00 | 54.00000 14958.00 |
| \ |
| \ |
| \ |

Mix, ESAL Range A/B



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 039 -3
TABULATION OF BIDS
CALL ORDER 039 CONTRACT ID 20030228039 COUNTIES CLAY
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 16032 | ( 2 ) 12019 | ( )
| PRICHARD CONSTRUCTION COMPA |LEVERETT CONSTRUCTION COMPA |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 502A000 114102.000 LB | 0.55000 62756.10] 0.50000 57051.00 |
Steel Reinforcement | \ |
0160 524A011 737.000 CUYD]| 290.00000 213730.00] 477.19000 351689.03|
Culvert Concrete (Cast In Place) | \ |
0170 600A000 LUMP | 35000.00000 35000.00| 30000.00000 30000.00 |
Mobilization | |
0180 610C001 687.000 TON | 30.00000 20610.00]| 25.00000 17175.00]
Loose Riprap, Class 2 | \ |
0190 610D00O 783.000 SQYD| 4.50000 3523.50] 3.00000 2349.00]
Filter Blanket | | |
0200 650A000 535.000 CUYD]| 12.00000 6420.00| 16.00000 8560.00|
Topsoil | \ |
0210 652A053 2.000 ACRE| 1000.00000 2000.00] 700.00000 1400.00]
Seeding (Mix 1E) | | |
0220 656A000 2.000 ACRE| 1000.00000 2000.00] 700.00000 1400.00]
Mulching, Class A, Type 1 | \ |
0230 665F000 300.000 EACH] 8.00000 2400.00] 6.00000 1800.00]
Hay Bales | \ |
0240 665J000 3300.000 LF | 4.50000 14850.00| 4.00000 13200.00]
Silt Fence, Type A | \ |
0250 680A000 LUMP | 15000.00000 15000.00| 5000.00000 5000.00 |
Engineering Controls | \ |
0260 701E000 994.000 LF | 4.00000 3976.00] 1.25000 1242.50]
Solid Temporary Traffic Stripe | \ |
0270 701G009 1988.000 LF | 3.00000 5964.00] 0.38000 755.44
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0280 701G027 994.000 LF | 3.00000 2982.00] 0.38000 377.72]
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0290 705A037 25.000 EACH] 12.00000 300.00] 8.00000 200.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0300 740B00O 572.000 SQFT| 12.50000 7150.00| 11.00000 6292.00 |
Construction Signs | | |
0310 740F002 16.000 EACH| 300.00000 4800.00| 175.00000 2800.00]
Barricades, Type III | \ |
0320 7401005 8.000 EACH] 385.00000 3080.00] 250.00000 2000.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 621,624.55]| $ 667,418.04] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 621,624.55| $ 667,418.04] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 043 -1
VENDOR RANKING

CALL ORDER : 043 CONTRACT ID : 20030228043 COUNTIES : DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 90 Working Days (available days)

CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2300(203)
for constructing the Bridge Replacements (3) (Precast) on ACGBBRZ-2300 (202)
Faulk Mill Road and Jim Brooks Road at Clay Bank Creek and ACGBBRZ-2300(201)
on Bell Road at Beaver Dam Creek west of Ozark. Length
0.053 mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 06001 F & W CONSTRUCTION COMPANY, INC. S 543,140.00 100.0000%
2 13021 MURPHREE BRIDGE CORPORATION S 635,896.02 117.0777%
3 13099 MCINNIS, LLC S 694,917.60 127.9445%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 043 -2
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20030228043 COUNTIES : DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
) 06001 | ( 2 ) 13021 | ( 3 ) 13099

( 1
F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC

LINE NO / ITEM CODE / ALT \ |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
|
0010 206A000 LUMP | 20000.00000 20000.00 15000.00000 15000.00 12500.00000 12500.00
Removal Of 0ld Bridge, Station 5+00.00 |
0020 206A001 LUMP | 20000.00000 20000.00 15000.00000 15000.00 12500.00000 12500.00
Removal Of 0ld Bridge, Station 5+00.00 |
0030 206A002 LUMP | 20000.00000 20000.00 15000.00000 15000.00 12500.00000 12500.00
Removal Of 0ld Bridge, Station 5+00.00 |
0040 210A000 652.000 CUYD] 2.00000 1304.00 2.00000 1304.00 6.80000 4433.60
Unclassified Excavation |
0050 502A000 258.000 LB | 1.00000 258.00 2.50000 645.00 1.00000 258.00
Steel Reinforcement |
0060 505M002 5335.000 LF | 9.00000 48015.00 15.00000 80025.00 27.00000 144045.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0070 507A000 6.000 EACH] 3000.00000 18000.00 2000.00000 12000.00 2160.00000 12960.00
Wire Rope Abutment Anchor Assembly |
0080 510A000 38.000 CUYD| 200.00000 7600.00 400.00000 15200.00 550.00000 20900.00
Bridge Substructure Concrete, Class A |
0090 511A000 121.000 EACH] 80.00000 9680.00 50.00000 6050.00 69.00000 8349.00
Elastomeric Bearings, Type 1 |
0100 512A014 6.000 EACH] 2500.00000 15000.00 3000.00000 18000.00 3141.00000 18846.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0110 512B004 5.000 EACH] 2700.00000 13500.00 3100.00000 15500.00 3040.00000 15200.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0120 512C004 30.000 EACH] 2500.00000 75000.00 3000.00000 90000.00 3141.00000 94230.00
Precast Concrete Type 1 Span Section, |
3'-6" Wide By 1'-9" Deep By 34'-0" Long |

0130 512C007 10.000 EACH| 2600.00000 26000.00 3200.00000 32000.00 3426.00000 34260.00
Precast Concrete Type 2C Span Section, |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long]|

0140 512C017 18.000 EACH| 3000.00000 54000.00 3500.00000 63000.00 3976.00000 71568.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |

0150 512C025 6.000 EACH] 3200.00000 19200.00 3750.00000 22500.00 4440.00000 26640.00

Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 043 -3
TABULATION OF BIDS

CALL ORDER : 043 CONTRACT ID : 20030228043 COUNTIES : DALE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
) 06001 | ( 2 ) 13021 | ( 3 ) 13099

( 1
F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC

\ |
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0160 512D002 8.000 EACH] 2800.00000 22400.00 | 2930.00000 23440.00| 3463.00000 27704.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long |

\ |
0170 512D005 2.000 EACH| 2800.00000 5600.00] 2965.00000 5930.00] 3463.00000 6926.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0180 512D025 2.000 EACH| 3200.00000 6400.00| 3000.00000 6000.00| 4062.00000 8124.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0190 512D030 4.000 EACH] 3200.00000 12800.00] 3200.00000 12800.00| 4058.00000 16232.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0200 512E001 16.000 EACH] 500.00000 8000.00| 570.00000 9120.00] 304.00000 4864.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0210 512E002 40.000 EACH]| 550.00000 22000.00 | 600.00000 24000.00] 360.00000 14400.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0220 512F001 8.000 EACH] 500.00000 4000.00] 820.00000 6560.00] 508.00000 4064.00
Precast Concrete Wing Panels, Type W2 | | |
0230 512F002 20.000 EACH] 550.00000 11000.00] 850.00000 17000.00| 662.00000 13240.00
Precast Concrete Wing Panels, Type W3 | | |
0240 512G000 12.000 EACH]| 550.00000 6600.00 | 750.00000 9000.00] 484.00000 5808.00
Precast Concrete Abutment Wing Cap Pane | | |
0250 600A000 LUMP | 19000.00000 19000.00] 51273.52000 51273.52| 24500.00000 24500.00
Mobilization | |
0260 610C001 850.000 TON | 17.00000 14450.00] 25.00000 21250.00| 27.00000 22950.00
Loose Riprap, Class 2 | \ |
0270 610D003 798.000 SQYD| 3.50000 2793.00] 2.50000 1995.00] 3.00000 2394.00
Filter Blanket, Geotextile | | |
0280 630C003 12.000 EACH| 1150.00000 13800.00| 950.00000 11400.00| 950.00000 11400.00
Guardrail End Anchor, Type 13 | | |
0290 630C070 12.000 EACH]| 1550.00000 18600.00] 1175.00000 14100.00] 1175.00000 14100.00
Guardrail End Anchor, Type 10 Series | | |
0300 665F000 150.000 EACH] 5.00000 750.00] 6.25000 937.50] 7.00000 1050.00
Hay Bales | \ |
0310 665J000 480.000 LF 5.00000 2400.00] 3.30000 1584.00] 8.00000 3840.00
\ |

|
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 043 -4
TABULATION OF BIDS
CALL ORDER 043 CONTRACT ID 20030228043 COUNTIES DALE
LETTING DATE 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 06001 | ( 2 ) 13021 | ( 3 ) 13099
|F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION |MCINNIS, LLC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 3000.00000 3000.00| 7500.00000 7500.00| 9000.00000 9000.00
Engineering Controls | \ |
0330 740B00O 786.000 SQFT| 15.00000 11790.00] 7.00000 5502.00| 12.00000 9432.00
Construction Signs | \ |
0340 740F002 24.000 EACH] 300.00000 7200.00] 170.00000 4080.00| 200.00000 4800.00
Barricades, Type III | \ |
0350 7401005 6.000 EACH] 500.00000 3000.00| 200.00000 1200.00| 150.00000 900.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 543,140.00] S 635,896.02]| $ 694,917.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 543,140.00] S 635,896.02]| $ 694,917.60




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 044 -1
VENDOR RANKING

CALL ORDER : 044 CONTRACT ID : 20030228044 COUNTIES : DEKALB
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (3) ACGBBRZ-2500(204)

for constructing the Bridge Replacement (Precast) on
C.R.#606 at Big Wills Creek just south of Hammondville.
Length 0.022 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23025 WRIGHT BROTHERS CONSTRUCTION COMPANY, INC. $ 244,318.30 100.0000%
2 19037 SIMPSON BRIDGE COMPANY, INC. $ 252,151.99 103.2063%
3 19046 SIMPSON CONSTRUCTION COMPANY, INC. $ 258,687.50 105.8813%
4 13004 MILLER & MILLER, INC. $ 309,446.80 126.6572%
5 23071 WARRIOR CONSTRUCTORS, INC. $ 474,808.00 194.3399%



Precast Concrete Type 2C Span Section |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 044 -2
TABULATION OF BIDS
CALL ORDER : 044 CONTRACT ID 20030228044 COUNTIES DEKALB
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 19037 | ( 3 ) 19046
|WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC |SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00] 28500.00000 28500.00| 15500.00000 15500.00
Removal Of 0ld Bridge, Station 14+23.10 | | |
0020 210A000 610.000 CUYD] 12.00000 7320.00] 4.35000 2653.50] 16.00000 9760.00
Unclassified Excavation | | |
0030 502A000 65.000 LB | 2.00000 130.00] 0.90000 58.50| 2.00000 130.00
Steel Reinforcement | \ |
0040 505A032 1.000 EACH] 1000.00000 1000.00] 1900.00000 1900.00| 1600.00000 1600.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 250.00000 250.00]| 1000.00000 1000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505G003 34.000 EACH] 85.00000 2890.00 | 118.00000 4012.00] 75.00000 2550.00
Pile Points (Type A, 12") | | |
0070 505M002 482.000 LF | 32.00000 15424.00 | 21.15000 10194.30| 24.00000 11568.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 2.000 EACH| 2400.00000 4800.00] 2550.00000 5100.00| 2500.00000 5000.00
Wire Rope Abutment Anchor Assembly | | |
0090 510A000 10.000 CUYD]| 1000.00000 10000.00] 560.00000 5600.00| 500.00000 5000.00
Bridge Substructure Concrete, Class A | \ |
0100 511A000 44,000 EACH| 65.00000 2860.00| 67.50000 2970.00] 50.00000 2200.00
Elastomeric Bearings, Type 1 | \ |
0110 512A014 2.000 EACH| 3750.00000 7500.00| 3460.00000 6920.00] 3150.00000 6300.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0120 512B004 2.000 EACH| 4050.00000 8100.00| 3375.00000 6750.00] 3400.00000 6800.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512cC017 18.000 EACH| 3805.00000 68490.00| 3600.00000 64800.00| 3850.00000 69300.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512C025 6.000 EACH] 4312.00000 25872.00| 3975.00000 23850.00] 4475.00000 26850.00
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 044 -3
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030228044 COUNTIES DEKALB
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 23025 | ( 2 ) 19037 | ( 3 ) 19046
|WRIGHT BROTHERS CONSTRUCTIO |SIMPSON BRIDGE COMPANY, INC |SIMPSON CONSTRUCTION COMPANY,
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512D025 2.000 EACH| 3790.00000 7580.00] 3700.00000 7400.00| 3850.00000 7700.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0160 512D030 4.000 EACH] 3720.00000 14880.00] 3650.00000 14600.00] 3850.00000 15400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0170 512E001 16.000 EACH] 515.00000 8240.00] 450.00000 7200.00| 525.00000 8400.00
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0180 512F001 8.000 EACH] 642.00000 5136.00| 560.00000 4480.00] 600.00000 4800.00
Precast Concrete Wing Panels, Type W2 | | |
0190 512G000 4.000 EACH] 600.00000 2400.00 | 550.00000 2200.00] 580.00000 2320.00
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 10000.00000 10000.00] 21000.00000 21000.00| 23900.00000 23900.00
Mobilization | |
0210 610C001 268.000 TON | 25.00000 6700.00| 21.50000 5762.00| 18.00000 4824.00
Loose Riprap, Class 2 | \ |
0220 610D000 212.000 SQYD] 2.00000 424 .00 5.00000 1060.00| 2.50000 530.00
Filter Blanket | | |
0230 630C003 4.000 EACH] 1250.00000 5000.00| 1200.00000 4800.00| 1225.00000 4900.00
Guardrail End Anchor, Type 13 | | |
0240 630C070 4.000 EACH] 1250.00000 5000.00| 1300.00000 5200.00] 1350.00000 5400.00
Guardrail End Anchor, Type 10 Series | | |
0250 665F000 176.000 EACH| 6.00000 1056.00] 6.20000 1091.20| 6.50000 1144.00
Hay Bales | \ |
0260 665J000 525.000 LF | 5.00000 2625.00| 4.75000 2493.75]| 5.00000 2625.00
Silt Fence, Type A | | |
0270 680A000 LUMP | 5000.00000 5000.00| 7500.00000 7500.00] 8700.00000 8700.00
Engineering Controls | \ |
0280 740B00O 269.000 SQFT| 7.70000 2071.30| 7.46000 2006.74| 8.50000 2286.50
Construction Signs | | |
0290 740F002 8.000 EACH] 160.00000 1280.00] 155.00000 1240.00]| 200.00000 1600.00
Barricades, Type III | \ |
0300 7401005 4.000 EACH] 135.00000 540.00] 140.00000 560.00| 150.00000 600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 244,318.30] S 252,151.99] $ 258,687.50
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 244,318.30] S 252,151.99] $ 258,687.50




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 044 -4

Precast Concrete Type 2C Span Section |

CALL ORDER : 044 CONTRACT ID 20030228044 COUNTIES DEKALB
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 13004 | ( 5 23071 | ( )
|[MILLER & MILLER, |[WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 7500.00000 7500.00] 150000.00000 150000.00|
Removal Of 0ld Bridge, Station 14+23.10 | | |
0020 210A000 610.000 CUYD] 6.00000 3660.00| 12.50000 7625.00]
Unclassified Excavation | \ |
0030 5022000 65.000 LB | 4.50000 292.50| 6.00000 390.00|
Steel Reinforcement | \ |
0040 505A032 1.000 EACH] 500.00000 500.00] 2000.00000 2000.00|
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 250.00000 250.00 | 2000.00000 2000.00]
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505G003 34.000 EACH] 95.00000 3230.00] 150.00000 5100.00]
Pile Points (Type A, 12") | | |
0070 505M002 482.000 LF | 45.20000 21786.40] 30.00000 14460.00 |
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0080 507A000 2.000 EACH| 2500.00000 5000.00] 3500.00000 7000.00]
Wire Rope Abutment Anchor Assembly | \ |
0090 510A000 10.000 cCUYD| 850.00000 8500.00| 300.00000 3000.00]
Bridge Substructure Concrete, Class A | \ |
0100 511A000 44,000 EACH| 85.00000 3740.00| 125.00000 5500.00]
Elastomeric Bearings, Type 1 | \ |
0110 512A014 2.000 EACH| 5500.00000 11000.00| 4000.00000 8000.00]
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0120 512B004 2.000 EACH| 5300.00000 10600.00 | 4000.00000 8000.00]
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0130 512cC017 18.000 EACH| 5325.00000 95850.00 | 4000.00000 72000.00|
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0140 512C025 6.000 EACH] 5750.00000 34500.00 | 4500.00000 27000.00 |
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 044 -5
TABULATION OF BIDS
CALL ORDER 044 CONTRACT ID 20030228044 COUNTIES DEKALB
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 13004 | ( 5 ) 23071 | ( )
|[MILLER & MILLER, INC. |[WARRIOR CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512D025 2.000 EACH| 3750.00000 7500.00| 4000.00000 8000.00]
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0160 512D030 4.000 EACH] 4050.00000 16200.00| 4000.00000 16000.00|
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0170 512E001 16.000 EACH] 445.00000 7120.00] 500.00000 8000.00]
Precast Concrete Abutment Panels, Type | | |
A2 | \ |
0180 512F001 8.000 EACH] 623.00000 4984.00| 600.00000 4800.00]
Precast Concrete Wing Panels, Type W2 | | |
0190 512G000 4.000 EACH] 530.00000 2120.00] 600.00000 2400.00/|
Precast Concrete Abutment Wing Cap Pane | | |
0200 600A000 LUMP | 32600.00000 32600.00 | 56000.00000 56000.00]
Mobilization | |
0210 610C001 268.000 TON | 23.80000 6378.40 | 30.00000 8040.00]
Loose Riprap, Class 2 | \ |
0220 610D000 212.000 SQYD| 4.00000 848.00| 4.00000 848.00]
Filter Blanket | | |
0230 630C003 4.000 EACH] 1429.00000 5716.00] 1200.00000 4800.00]
Guardrail End Anchor, Type 13 | \ |
0240 630C070 4.000 EACH] 1510.00000 6040.00 | 1600.00000 6400.00|
Guardrail End Anchor, Type 10 Series | | |
0250 665F000 176.000 EACH] 9.50000 1672.00] 10.00000 1760.00]
Hay Bales | \ |
0260 665J000 525.000 LF | 5.50000 2887.50] 10.00000 5250.00]
Silt Fence, Type A | \ |
0270 680A000 LUMP | 4500.00000 4500.00] 30000.00000 30000.00]
Engineering Controls | \ |
0280 740B00O 269.000 SQFT| 8.00000 2152.00] 15.00000 4035.00]
Construction Signs | \ |
0290 740F002 8.000 EACH] 180.00000 1440.00] 500.00000 4000.00]
Barricades, Type III | \ |
0300 7401005 4.000 EACH] 220.00000 880.00| 600.00000 2400.00/|
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 309,446.80] $ 474,808.00| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 309,446.80] $ 474,808.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 045 -1
VENDOR RANKING

CALL ORDER : 045 CONTRACT ID : 20030228045 COUNTIES : FAYETTE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 05
CONTRACT TIME : 40 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-2900(203)

for constructing the Bridge Replacement (Precast) on Coffee
Creek Road over Coffee Creek west of Winfield. Length -

0.015 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 162,424.00 100.0000%
2 07048 GLASGOW CONSTRUCTION CO., INC. $ 171,000.00 105.2800%
3 20011 TRI-COUNTY CONCRETE CONSTRUCTION, INC. $ 172,031.40 105.9150%
4 16003 PHILLIPS CONTRACTING CO., INC. $ 177,657.50 109.3788%
5 13099 MCINNIS, LLC $ 243,266.00 149.7722%
6 23071 WARRIOR CONSTRUCTORS, INC. $ 291,222.50 179.2977%



Precast Concrete Abutment Panels, Type |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 045 -2
TABULATION OF BIDS
CALL ORDER : 045 CONTRACT ID 20030228045 COUNTIES FAYETTE
LETTING DATE : 02/28/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 18036 | ( 2 ) 07048 | ( 3 ) 20011
|RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 1500.00000 1500.00]| 2000.00000 2000.00] 10000.00000 10000.00
Clearing & Grubbing (Approximately 0.5 | | |
ACRES) | \ |
0020 206A000 LUMP | 2000.00000 2000.00] 7227.00000 7227.00| 10000.00000 10000.00
Removal Of 0Old Bridge, Station 8+66.17 | | |
0030 210A000 100.000 CUYD] 3.00000 300.00] 14.00000 1400.00] 10.00000 1000.00
Unclassified Excavation | \ |
0040 5022000 44.000 LB | 2.00000 88.00| 2.00000 88.00 | 2.00000 88.00
Steel Reinforcement | \ |
0050 505M002 1160.000 LF | 21.00000 24360.00| 21.00000 24360.00 | 22.00000 25520.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0060 507A000 2.000 EACH| 2225.00000 4450.00| 1500.00000 3000.00| 1650.00000 3300.00
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 7.000 CUYD]| 700.00000 4900.00| 350.00000 2450.00] 300.00000 2100.00
Bridge Substructure Concrete, Class A | \ |
0080 511A000 33.000 EACH] 52.00000 1716.00| 50.00000 1650.00] 52.80000 1742.40
Elastomeric Bearings, Type 1 | \ |
0090 512A014 2.000 EACH| 2900.00000 5800.00| 3000.00000 6000.00 | 2511.50000 5023.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0100 512B004 1.000 EACH] 3160.00000 3160.00] 2500.00000 2500.00] 2434.00000 2434.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512cC017 12.000 EACH| 3400.00000 40800.00| 3500.00000 42000.00 | 3150.00000 37800.00
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0120 512C025 4.000 EACH| 3825.00000 15300.00] 3900.00000 15600.00] 3503.00000 14012.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0130 512D030 4.000 EACH| 3400.00000 13600.00| 3500.00000 14000.00] 3212.00000 12848.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0140 512E000 16.000 EACH| 340.00000 5440.00] 300.00000 4800.00| 205.00000 3280.00
\ |
\ |

Al |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 045 -3
TABULATION OF BIDS
CALL ORDER : 045 CONTRACT ID 20030228045 COUNTIES FAYETTE
LETTING DATE : 02/28/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 1 ) 18036 | ( 2 ) 07048 | ( 3 ) 20011
|RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., I |TRI-COUNTY CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512F000 8.000 EACH] 420.00000 3360.00] 400.00000 3200.00| 334.00000 2672.00
Precast Concrete Wing Panels, Type Wl | | |
0160 512G000 4.000 EACH| 445.00000 1780.00| 400.00000 1600.00] 393.00000 1572.00
Precast Concrete Abutment Wing Cap Pane | | |
0170 600A000 LUMP | 4000.00000 4000.00] 3000.00000 3000.00] 5000.00000 5000.00
Mobilization | |
0180 610C001 375.000 TON | 20.00000 7500.00| 25.00000 9375.00 | 18.00000 6750.00
Loose Riprap, Class 2 | \ |
0190 610D003 275.000 SQYD| 3.00000 825.00] 2.00000 550.00] 4.00000 1100.00
Filter Blanket, Geotextile | | |
0200 630A001 50.000 LF | 14.00000 700.00] 15.00000 750.00 | 18.00000 900.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630C003 4.000 EACH| 1125.00000 4500.00| 1200.00000 4800.00] 1500.00000 6000.00
Guardrail End Anchor, Type 13 | | |
0220 630C070 4.000 EACH| 1125.00000 4500.00| 1500.00000 6000.00| 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | | |
0230 665F000 48.000 EACH| 5.00000 240.00| 5.00000 240.00] 5.00000 240.00
Hay Bales | \ |
0240 665J000 480.000 LF | 5.00000 2400.00] 5.00000 2400.00] 5.00000 2400.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 500.00000 500.00] 5000.00000 5000.00] 3000.00000 3000.00
Engineering Controls | \ |
0260 740B00O 545.000 SQFT| 9.00000 4905.00| 10.00000 5450.00] 10.00000 5450.00
Construction Signs | | |
0270 740F002 8.000 EACH| 400.00000 3200.00] 170.00000 1360.00] 200.00000 1600.00
Barricades, Type III | \ |
0280 7401005 2.000 EACH| 300.00000 600.00| 100.00000 200.00| 100.00000 200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 162,424.00| S 171,000.00] $ 172,031.40
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 162,424.00| S 171,000.00] $ 172,031.40




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 045 -4
TABULATION OF BIDS

CALL ORDER : 045 CONTRACT ID : 20030228045 COUNTIES : FAYETTE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 05
SET-ASIDE
| ( 4 ) 16003 | ( 5 ) 13099 | ( 6 ) 23071
|PHILLIPS CONTRACTING CO., I |MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
|
0010 201A000 LUMP | 2000.00000 2000.00 5000.00000 5000.00 5000.00000 5000.00
Clearing & Grubbing (Approximately 0.5 |
ACRES) |
0020 206A000 LUMP | 2500.00000 2500.00 24000.00000 24000.00 76000.00000 76000.00
Removal Of 0Old Bridge, Station 8+66.17 |
0030 210A000 100.000 CUYD] 5.00000 500.00 8.00000 800.00 10.00000 1000.00
Unclassified Excavation |
0040 502A000 44.000 LB | 3.00000 132.00 1.00000 44.00 4.00000 176.00
Steel Reinforcement |
0050 505M002 1160.000 LF | 21.50000 24940.00 27.00000 31320.00 25.00000 29000.00
Steel Piling Furnished And Driven (HP |
12 x 53) |
0060 507A000 2.000 EACH| 2624.00000 5248.00 2250.00000 4500.00 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly |
0070 510A000 7.000 CUYD] 750.00000 5250.00 95.00000 665.00 300.00000 2100.00
Bridge Substructure Concrete, Class A |
0080 511A000 33.000 EACH] 65.00000 2145.00 72.00000 2376.00 100.00000 3300.00
0090 512A014 2.000 EACH| 3498.00000 6996.00 3425.00000 6850.00 3500.00000 7000.00

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0100 512B004 1.000 EACH] 3520.00000 3520.00 3320.00000 3320.00 3500.00000 3500.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0110 512c017 12.000 EACH| 3610.00000 43320.00 4295.00000 51540.00 3500.00000 42000.00
Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |

0120 512C025 4.000 EACH] 3969.00000 15876.00 4776.00000 19104.00 4000.00000 16000.00
Precast Concrete Type 2C Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |

0130 512D030 4.000 EACH] 3674.00000 14696.00 4379.00000 17516.00 3500.00000 14000.00
Precast Concrete Barrier Rail End |
Section,39'-11 3/8" Long |

0140 512E000 16.000 EACH| 386.00000 6176.00 279.00000 4464.00 400.00000 6400.00

Precast Concrete Abutment Panels, Type |
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ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 045 -5
TABULATION OF BIDS
CALL ORDER 045 CONTRACT ID 20030228045 COUNTIES FAYETTE
LETTING DATE 02/28/03 10:00 AM DISTRICT 05
SET-ASIDE
| ( 4 ) 16003 | ( 5 ) 13099 | ( 6 ) 23071
|PHILLIPS CONTRACTING CO., I |MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512F000 8.000 EACH] 517.00000 4136.00| 455.00000 3640.00] 500.00000 4000.00
Precast Concrete Wing Panels, Type Wl | | |
0160 512G000 4.000 EACH| 576.00000 2304.00] 534.00000 2136.00| 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0170 600A000 LUMP | 8700.00000 8700.00| 30000.00000 30000.00] 32000.00000 32000.00
Mobilization | |
0180 610C001 375.000 TON | 21.60000 8100.00| 24.00000 9000.00 | 27.50000 10312.50
Loose Riprap, Class 2 | \ |
0190 610D003 275.000 SQYD| 2.50000 687.50] 3.00000 825.00] 3.00000 825.00
Filter Blanket, Geotextile | | |
0200 630A001 50.000 LF | 14.00000 700.00] 14.00000 700.00] 15.00000 750.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630C003 4.000 EACH| 1100.00000 4400.00| 1100.00000 4400.00] 900.00000 3600.00
Guardrail End Anchor, Type 13 | | |
0220 630C070 4.000 EACH| 1100.00000 4400.00| 1100.00000 4400.00] 1300.00000 5200.00
Guardrail End Anchor, Type 10 Series | | |
0230 665F000 48.000 EACH| 5.00000 240.00| 7.00000 336.00| 8.00000 384.00
Hay Bales | \ |
0240 665J000 480.000 LF | 6.00000 2880.00] 8.00000 3840.00] 10.00000 4800.00
Silt Fence, Type A | | |
0250 680A000 LUMP | 2000.00000 2000.00] 4000.00000 4000.00] 2500.00000 2500.00
Engineering Controls | \ |
0260 740B00O 545.000 SQFT| 7.80000 4251.00| 12.00000 6540.00 | 15.00000 8175.00
Construction Signs | | |
0270 740F002 8.000 EACH| 160.00000 1280.00| 200.00000 1600.00] 500.00000 4000.00
Barricades, Type III | \ |
0280 7401005 2.000 EACH| 140.00000 280.00| 175.00000 350.00]| 600.00000 1200.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 177,657.50] $ 243,266.00| $ 291,222.50
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 177,657.50| S 243,266.00| $ 291,222.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 046 -1
VENDOR RANKING

CALL ORDER : 046 CONTRACT ID : 20030228046 COUNTIES : HENRY
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPNU-3412(201)

for constructing the Widening, Resurfacing and Traffic
Stripe on C.R.#47 from C.R.#177 northeast of Haleburg north
to 0ld Salem Church. Length 4.768 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01018 APAC-ALABAMA, INC. $ 315,810.85 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 334,970.70 106.0669%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 046 -2
TABULATION OF BIDS
CALL ORDER 046 CONTRACT ID 20030228046 COUNTIES HENRY
LETTING DATE 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( )
|APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 210D020 3030.000 CUYD]| 5.45000 16513.50| 5.15000 15604.50]
Borrow Excavation (Loose Truckbed | \ |
Measurement) (A2 or Better) | \ |
0020 212A000 504.000 STA | 21.32000 10745.28| 26.00000 13104.00]
Machine Grading Shoulders | \ |
0030 405A000 3357.000 GAL | 1.26000 4229.82| 1.85000 6210.45]|
Tack Coat | ‘ |
0040 4292200 3153.000 TON | 38.36000 120949.08| 39.56000 124732.68]|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 4292206 2238.000 TON | 38.59000 86364.42| 40.34000 90280.92|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 429B213 715.000 TON | 38.17000 27291.55] 38.95000 27849.25|
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0070 600A000 LUMP | 6700.00000 6700.00| 12500.00000 12500.00]
Mobilization | \
0080 630A001 100.000 LF | 14.25000 1425.00] 14.11000 1411.00]
Steel Beam Guardrail, Class A, Type 2 | | |
0090 630C070 4.000 EACH| 1350.00000 5400.00] 1336.50000 5346.00|
Guardrail End Anchor, Type 10 Series | | |
0100 6522061 10.000 ACRE| 350.00000 3500.00] 356.40000 3564.00]
Seeding (Mix 3E) | \ |
0110 656A000 10.000 ACRE| 340.00000 3400.00] 346.50000 3465.00]
Mulching, Class A, Type 1 | \ |
0120 665F000 50.000 EACH| 4.00000 200.00| 3.96000 198.00]
Hay Bales | \ |
0130 665J000 200.000 LF | 3.00000 600.00| 2.97000 594.00]
Silt Fence, Type A | \ |
0140 701A004 10.000 MILE| 350.00000 3500.00] 348.25000 3482.50]
Solid White, Class 1, Type A Traffic | \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 046 -3
TABULATION OF BIDS
CALL ORDER 046 CONTRACT 1ID 20030228046 COUNTIES HENRY
LETTING DATE 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( )
|APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 701A035 7.000 MILE] 1200.00000 8400.00| 1194.00000 8358.00|
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701A045 3.000 MILE] 750.00000 2250.00] 746.25000 2238.75]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0170 701C000 5.000 MILE]| 350.00000 1750.00] 348.25000 1741.25]
Broken Temporary Traffic Stripe | \ |
0180 701C001 13.000 MILE| 420.00000 5460.00] 417.90000 5432.70]
Solid Temporary Traffic Stripe | \ |
0190 703A000 40.000 SQFT| 2.00000 80.00| 1.99000 79.60 |
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0200 703D001 40.000 SQFT| 2.00000 80.00| 1.99000 79.60 |
Temporary Traffic Control Markings | \ |
0210 705A032 225.000 EACH] 4.80000 1080.00]| 4.78000 1075.50]
Pavement Markers, Class A-H, Type 1-B | \ |
0220 705A037 650.000 EACH] 5.00000 3250.00] 4.98000 3237.00]
Pavement Markers, Class A-H, Type 2-D | \ |
0230 740B00O 196.000 SQFT| 7.40000 1450.40] 7.35000 1440.60]
Construction Signs | \ |
0240 740E000 20.000 EACH] 5.99000 119.80] 14.41000 288.20]
Cones (36 Inches High) | | |
0250 740M001 20.000 EACH] 3.60000 72.00| 7.86000 157.20]
Ballast For Cone | \ |
0260 7400000 1.000 EACH] 1000.00000 1000.00]| 2500.00000 2500.00]
Pilot Car | \ |
SECTION TOTALS | $ 315,810.85] $ 334,970.70| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 315,810.85] $ 334,970.70| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 047 -1
VENDOR RANKING

CALL ORDER : 047 CONTRACT ID : 20030228047 COUNTIES : HENRY
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : STPAA-3426(200)

for constructing the Resurfacing and Traffic Stripe on
C.R.#54 and C.R.#37 from C.R.#29 through Lawrenceville to
S.R.#95. Length 6.341 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 367,483.54 100.0000%

2 01018 APAC-ALABAMA, INC. $ 375,615.39 102.2128%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 047 -2
TABULATION OF BIDS

CALL ORDER : 047 CONTRACT ID : 20030228047 COUNTIES : HENRY
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 ( )

|WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC.
LINE NO / ITEM CODE / ALT | \

|

|

|

| |
—————————————————————————————————————————— Bttt Tttt ittt T

Solid Yellow, Class 2, Type A Traffic
Stripe (0.09" Thick)

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 TOTAL
| \ |
0010 210D020 4140.000 CUYD| 4.15000 17181.00| 4.21000 17429.40|
Borrow Excavation (Loose Truckbed | | |
Measurement) (A2 or Better) | \ |
0020 212A000 670.000 STA | 26.10000 17487.00 | 21.15000 14170.50|
Machine Grading Shoulders | \ |
0030 405A000 4500.000 GAL | 1.68000 7560.00 | 1.26000 5670.00|
Tack Coat | \ |
0040 4292200 4343.000 TON | 34.15000 148313.45| 36.49000 158476.07|
Improved Bituminous Concrete Wearing | | |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | | |
0050 4292206 3057.000 TON | 35.27000 107820.39] 36.26000 110846.82|
Improved Bituminous Concrete Wearing | | |
Surface Layer, Leveling, 1/2" Maximum | | |
Aggregate Size Mix, ESAL Range A | \ |
0060 600A000 LUMP | 9500.00000 9500.00| 10500.00000 10500.00]
Mobilization | |
0070 630A001 125.000 LF | 15.84000 1980.00| 16.00000 2000.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0080 630C070 4.000 EACH| 1435.50000 5742.00] 1450.00000 5800.00|
Guardrail End Anchor, Type 10 Series | | |
0090 652A061 13.000 ACRE| 356.40000 4633.20]| 350.00000 4550.00|
Seeding (Mix 3E) | | |
0100 656A000 13.000 ACRE| 346.50000 4504 .50 340.00000 4420.00]
Mulching, Class A, Type 1 | \ |
0110 665F000 50.000 EACH| 3.96000 198.00] 4.00000 200.00]
Hay Bales | \ |
0120 665J000 200.000 LF | 2.97000 594.00| 3.00000 600.00 |
Silt Fence, Type A | \ |
0130 701A004 14.000 MILE| 348.25000 4875.50| 350.00000 4900.00|
Solid White, Class 1, Type A Traffic | | |
Stripe | \ |
0140 701A035 10.000 MILE| 1194.00000 11940.00 | 1200.00000 12000.00]
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 047 -3
TABULATION OF BIDS
CALL ORDER 047 CONTRACT 1ID 20030228047 COUNTIES HENRY
LETTING DATE 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 23024 | ( 2 ) 01018 | ( )
|[WIREGRASS CONSTRUCTION COMP |APAC-ALABAMA, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 701A045 4.000 MILE] 746.25000 2985.00] 750.00000 3000.00]
Broken Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0160 701C000 8.000 MILE] 348.25000 2786.00| 350.00000 2800.00]
Broken Temporary Traffic Stripe | \ |
0170 701C001 18.000 MILE| 417.90000 7522.20] 420.00000 7560.00]
Solid Temporary Traffic Stripe | \ |
0180 703A000 320.000 SQFT| 1.99000 636.80| 2.00000 640.00|
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0190 703D001 320.000 SQFT| 1.99000 636.80| 2.00000 640.00]
Temporary Traffic Control Markings | \ |
0200 705A032 315.000 EACH| 4.78000 1505.70] 4.80000 1512.00]
Pavement Markers, Class A-H, Type 1-B | \ |
0210 705A037 910.000 EACH] 4.98000 4531.80]| 5.00000 4550.00]
Pavement Markers, Class A-H, Type 2-D | | |
0220 740B00O 292.000 SQFT| 7.35000 2146.20| 7.40000 2160.80|
Construction Signs | \ |
0230 740E000 20.000 EACH] 13.07000 261.40| 5.93000 118.60]
Cones (36 Inches High) | | |
0240 740M001 20.000 EACH] 7.13000 142.60| 3.56000 71.20|
Ballast For Cone | \ |
0250 7400000 1.000 EACH] 2000.00000 2000.00| 1000.00000 1000.00]
Pilot Car | \ |
SECTION TOTALS | $ 367,483.54| $ 375,615.39] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 367,483.54| $ 375,615.39] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 048 -1
VENDOR RANKING

CALL ORDER : 048 CONTRACT ID : 20030228048 COUNTIES : HOUSTON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-3500(209)
for constructing the Bridge Replacements (Precast) on ACGBBRZ-3500 (210)

C.R.#77 at Little Rocky Creek northeast of Cottonwood and on
C.R.#37 at Double Bridge Creek northeast of Madrid. Length

0.032 mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 06001 F & W CONSTRUCTION COMPANY, INC. $ 347,580.00 100.0000%

2 13021 MURPHREE BRIDGE CORPORATION $ 432,685.81 124.4852%



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 048 -2

Precast Concrete Type 2C Span Section |

CALL ORDER : 048 CONTRACT ID 20030228048 COUNTIES HOUSTON
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 06001 | ( 2 ) 13021 | ( )
|F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00| 10000.00000 10000.00|
Removal Of 0Old Bridge, Station 5+24.93 | | |
0020 206A001 LUMP | 20000.00000 20000.00| 15000.00000 15000.00|
Removal Of 0ld Bridge, Station 5+24.93 | | |
0030 210A000 408.000 CUYD| 1.00000 408.00] 2.00000 816.00]
Unclassified Excavation | \ |
0040 502A000 159.000 LB | 1.00000 159.00] 2.50000 397.50|
Steel Reinforcement | \ |
0050 505M002 3465.000 LF | 20.00000 69300.00 | 17.00000 58905.00]
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0060 507A000 4.000 EACH] 2500.00000 10000.00| 2000.00000 8000.00]
Wire Rope Abutment Anchor Assembly | | |
0070 510A000 20.000 CUYD| 250.00000 5000.00] 400.00000 8000.00]
Bridge Substructure Concrete, Class A | \ |
0080 511A000 77.000 EACH| 80.00000 6160.00 | 50.00000 3850.00]
Elastomeric Bearings, Type 1 | \ |
0090 512A014 4.000 EACH] 2000.00000 8000.00| 3000.00000 12000.00|
Precast Concrete Abutment Caps, 2'-0" | \ |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0100 512B004 3.000 EACH] 2200.00000 6600.00 | 3100.00000 9300.00]
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0110 512cC004 24.000 EACH] 2400.00000 57600.00 | 3000.00000 72000.00|
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0120 512C007 8.000 EACH] 2400.00000 19200.00| 3100.00000 24800.00]
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0130 512cC017 6.000 EACH] 3000.00000 18000.00 | 3500.00000 21000.00]
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0140 512C025 2.000 EACH| 3000.00000 6000.00 | 3750.00000 7500.00]
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 048 -3
TABULATION OF BIDS

CALL ORDER : 048 CONTRACT ID : 20030228048 COUNTIES : HOUSTON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
SET-ASIDE
) 06001 | ( 2 ) 13021 ( )

1 |
F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION |
|

\
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

0150 512D002 4.000 EACH] 2600.00000 10400.00] 2930.00000 11720.00]
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long |

\ |
0160 512D005 4.000 EACH] 2600.00000 10400.00| 2965.00000 11860.00 |
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0170 512D031 2.000 EACH| 3200.00000 6400.00 | 3250.00000 6500.00]
Precast Concrete Barrier Rail End | | |
Section, 39-11 3/8" Long (Modified) | | |
0180 512E002 32.000 EACH] 500.00000 16000.00| 600.00000 19200.00|
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0190 512F002 16.000 EACH| 500.00000 8000.00| 850.00000 13600.00|
Precast Concrete Wing Panels, Type W3 | | |
0200 512G000 8.000 EACH] 500.00000 4000.00] 750.00000 6000.00|
Precast Concrete Abutment Wing Cap Pane | | |
0210 600A000 LUMP | 14000.00000 14000.00| 66604.31000 66604.31|
Mobilization | |
0220 610C001 657.000 TON | 20.00000 13140.00| 25.00000 16425.00|
Loose Riprap, Class 2 | \ |
0230 610D003 518.000 SQYD| 3.50000 1813.00] 2.50000 1295.00]
Filter Blanket, Geotextile | | |
0240 630C003 8.000 EACH] 1150.00000 9200.00 | 950.00000 7600.00]
Guardrail End Anchor, Type 13 | \ |
0250 630C050 8.000 EACH] 1750.00000 14000.00| 1375.00000 11000.00|
Guardrail End Anchor, Type 20 Series | | |
0260 665F000 100.000 EACH] 5.00000 500.00] 6.25000 625.00]
Hay Bales | \ |
0270 665J000 360.000 LF | 5.00000 1800.00] 3.30000 1188.00]
Silt Fence, Type A | \ |
0280 680A000 LUMP | 1500.00000 1500.00] 7500.00000 7500.00]
Engineering Controls | \ |
SECTION TOTALS | $ 347,580.00] $ 432,685.81| $ 0.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 347,580.00] $ 432,685.81| $




CALL ORDER
LETTING DATE

049
02/28/03

CONTRACT DESCRIPTION
for constructing the Bridge Replacement and Approaches on

C.R.#54 at Town Creek southwest of Moulton.

10:00 AM

ALABAMA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

CONTRACT ID : 20030228049
DISTRICT : 02
CONTRACT TIME : 120

Working Days

Length 0.643

COUNTIES : LAWRENCE

(available days)

PROJECT (S)

DATE
PAGE

02/28/03
049 -1

ACGBBRZ-4000 (204)

OVE
LOW

R
BID

RILEY BRIDGE & ENGINEERING CO., INC.

mi.
SET-ASIDE
VENDOR
RANK NUMBER
1 18036
2 23070
3 13058
4 20050
5 03001
6 23071
7 13099

WINSTON CONTRACTING,
J. W. MARKHAM & SON,
TOMLIN CONSTRUCTION,

L.L.C.
INC.

CLARK CONSTRUCTION COMPANY ,INC.

WARRIOR CONSTRUCTORS,

MCINNIS, LLC

INC.

441,753.
502,401.
521,196.
565,257.
599,842.
614,149.
755,238.



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 049 -2
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20030228049 COUNTIES : LAWRENCE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE
1 ) 18036 | ( 2 ) 23070 | ( 3 ) 13058

(
RILEY BRIDGE & ENGINEERING |WINSTON CONTRACTING, L.L.C. |J. W. MARKHAM & SON, INC.

LINE NO / ITEM CODE / ALT \ |

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 1000.00000 1000.00] 7500.00000 7500.00| 10200.00000 10200.00
Clearing & Grubbing (Approximately 3 | | |
ACRES) | | |
0020 206A000 LUMP | 1000.00000 1000.00] 1300.00000 1300.00| 2500.00000 2500.00
Removal Of Old Bridge, Station 19+48 | | |
0030 206D011 4241.000 LF | 0.50000 2120.50| 2.35000 9966.35] 0.50000 2120.50
Removing Fence | | |
0040 210A000 327.000 CUYD]| 5.81000 1899.87| 4.00000 1308.00| 7.00000 2289.00
Unclassified Excavation | \ |
0050 210D001 31443.000 CUYD]| 4.78000 150297.54 | 3.75000 117911.25] 5.15000 161931.45
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0060 214A000 155.000 CUYD| 7.00000 1085.00] 5.00000 775.00| 8.00000 1240.00
Structure Excavation | | |
0070 214B0O01 80.000 CUYD]| 22.00000 1760.00] 21.00000 1680.00| 15.00000 1200.00
Foundation Backfill, Commercial | | |
0080 230A000 33.000 RBST| 270.00000 8910.00] 330.00000 10890.00] 200.00000 6600.00
Roadbed Processing | | |
0090 301A012 10300.000 SQYD| 3.98000 40994.00] 3.80000 39140.00| 3.65000 37595.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 502A000 100.000 1B | 1.00000 100.00] 1.55000 155.00] 4.00000 400.00
Steel Reinforcement | \ |
0110 505H000 170.000 LF | 70.00000 11900.00] 92.00000 15640.00] 90.00000 15300.00
Pilot Holes | | |
0120 505M000 500.000 LF | 17.00000 8500.00] 23.00000 11500.00] 27.00000 13500.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0130 507A000 2.000 EACH| 1775.00000 3550.00| 2300.00000 4600.00| 2900.00000 5800.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 6.000 CUYD]| 500.00000 3000.00| 630.00000 3780.00| 1200.00000 7200.00
Bridge Substructure Concrete, Class A | \ |
0150 511A000 44.000 EACH]| 49.00000 2156.00| 65.00000 2860.00] 95.00000 4180.00
Elastomeric Bearings, Type 1 | \ |
0160 512A014 2.000 EACH| 2900.00000 5800.00| 3775.00000 7550.00 | 4300.00000 8600.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 049 -3
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20030228049 COUNTIES : LAWRENCE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE
1 ) 18036 | ( 2 ) 23070 | ( 3 ) 13058

I (
|RILEY BRIDGE & ENGINEERING |[WINSTON CONTRACTING, L.L.C. |J. W. MARKHAM & SON, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 512B004 2.000 EACH| 3150.00000 6300.00 | 4175.00000 8350.00] 4600.00000 9200.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

\ |
0180 512C004 18.000 EACH| 2900.00000 52200.00 | 3775.00000 67950.00 | 3800.00000 68400.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0190 512C007 6.000 EACH] 3050.00000 18300.00| 4065.00000 24390.00] 4000.00000 24000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512D002 4.000 EACH] 2950.00000 11800.00| 3855.00000 15420.00| 3700.00000 14800.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 2950.00000 5900.00] 3855.00000 7710.00] 3800.00000 7600.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0220 512E002 16.000 EACH] 380.00000 6080.00 | 495.00000 7920.00] 600.00000 9600.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0230 512F002 8.000 EACH] 420.00000 3360.00] 545.00000 4360.00] 900.00000 7200.00
Precast Concrete Wing Panels, Type W3 | | |
0240 512G000 4.000 EACH] 443.00000 1772.00] 575.00000 2300.00| 600.00000 2400.00
Precast Concrete Abutment Wing Cap Pane | | |
0250 530A004 96.000 LF | 62.00000 5952.00] 57.00000 5472.00] 57.00000 5472.00
36" Roadway Pipe (Class 3 R.C.) | \
0260 600A000 LUMP | 22000.00000 22000.00]| 30000.00000 30000.00] 14500.00000 14500.00
Mobilization | |
0270 610C001 300.000 TON | 18.00000 5400.00] 24.00000 7200.00] 14.00000 4200.00
Loose Riprap, Class 2 | \ |
0280 610D00O 250.000 SQYD| 2.50000 625.00] 3.00000 750.00 | 3.00000 750.00
Filter Blanket | | |
0290 619A005 4.000 EACH] 1060.00000 4240.00] 1100.00000 4400.00] 900.00000 3600.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0300 630C003 4.000 EACH] 1100.00000 4400.00] 1225.00000 4900.00] 1166.00000 4664.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1200.00000 4800.00] 1500.00000 6000.00| 1431.00000 5724.00
Guardrail End Anchor, Type 20 Series | | |
0320 635A002 1117.000 LF 3.90000 4356.30] 7.25000 8098.25] 6.89000 7696.13
\ |

Woven Wire Fence (Wood Post)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 049 -4
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20030228049 COUNTIES LAWRENCE
LETTING DATE 02/28/03 10:00 AM DISTRICT 02
SET-ASIDE
| ( 1 ) 18036 | ( 2 ) 23070 | ( 3 ) 13058
|RILEY BRIDGE & ENGINEERING |[WINSTON CONTRACTING, L.L.C. |J. W. MARKHAM & SON, INC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 635B001 1.000 EACH] 350.00000 350.00] 450.00000 450.00 | 424.00000 424.00
Gate, 14 Feet Wide | \ |
0340 636A002 663.000 LF | 2.40000 1591.20] 6.75000 4475.25] 6.36000 4216.68
Barbed Wire Fence, 5 Strands, 5 Feet | | |
High | \ |
0350 636A004 2461.000 LF | 2.30000 5660.30| 5.50000 13535.50]| 5.09000 12526.49
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | \ |
0360 650A000 1060.000 CUYD]| 6.00000 6360.00| 5.00000 5300.00| 6.50000 6890.00
Topsoil | | |
0370 652A053 5.000 ACRE] 700.00000 3500.00| 900.00000 4500.00| 500.00000 2500.00
Seeding (Mix 1E) | | |
0380 656A001 5.000 ACRE] 700.00000 3500.00] 840.00000 4200.00] 420.00000 2100.00
Mulching, Class A, Type 2 | \ |
0390 665F000 50.000 EACH]| 5.00000 250.00| 5.00000 250.00]| 6.00000 300.00
Hay Bales | \ |
0400 665J000 560.000 LF | 5.00000 2800.00| 4.00000 2240.00| 4.00000 2240.00
Silt Fence, Type A | | |
0410 680A000 LUMP | 9000.00000 9000.00 | 18000.00000 18000.00] 14000.00000 14000.00
Engineering Controls | | |
0420 740B00O 198.000 SQFT| 8.00000 1584.00] 12.50000 2475.00 | 8.48000 1679.04
Construction Signs | \ |
0430 740F002 8.000 EACH| 350.00000 2800.00| 200.00000 1600.00] 164.30000 1314.40
Barricades, Type III | | |
0440 7401005 8.000 EACH| 350.00000 2800.00| 450.00000 3600.00| 318.00000 2544.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 441,753.71| S 502,401.60| 521,196.69
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 441,753.71| S 502,401.60| 521,196.69




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 049 -5
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20030228049 COUNTIES : LAWRENCE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE
4 ) 20050 5 ) 03001 | ( 6 ) 23071

(
CLARK CONSTRUCTION CO., INC |WARRIOR CONSTRUCTORS, INC.
|

(
TOMLIN CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT

| \
| \
| \
| \
—————————————————————————————————————————— Bttt Tttt ittt T

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 28000.00000 28000.00 | 23000.00000 23000.00| 7875.00000 7875.00
Clearing & Grubbing (Approximately 3 | \ |
ACRES) | \ |
0020 206A000 LUMP | 37000.00000 37000.00] 10000.00000 10000.00] 63000.00000 63000.00
Removal Of Old Bridge, Station 19+48 | | |
0030 206D011 4241.000 LF | 1.00000 4241.00] 1.39000 5894.99| 2.75000 11662.75
Removing Fence | \ |
0040 210A000 327.000 CUYD]| 10.00000 3270.00 | 4.66000 1523.82| 10.50000 3433.50
Unclassified Excavation | \ |
0050 210D001 31443.000 CUYD]| 6.00000 188658.00] 4.70000 147782.10] 3.68000 115710.24
Borrow Excavation (Loose Truckbed | \ |
Measurement) | | |
0060 214A000 155.000 CUYD| 6.00000 930.00] 6.25000 968.75] 6.30000 976.50
Structure Excavation | | |
0070 214B001 80.000 CUYD]| 15.00000 1200.00] 21.28000 1702.40| 10.50000 840.00
Foundation Backfill, Commercial | | |
0080 230A000 33.000 RBST| 200.00000 6600.00 | 363.17000 11984.61| 341.25000 11261.25
Roadbed Processing | | |
0090 301A012 10300.000 SQYD| 4.00000 41200.00] 3.36000 34608.00| 4.00000 41200.00
Crushed Aggregate Base Course, Type B, | | |
Plant Mixed, 6" Compacted Thickness | | |
0100 502A000 100.000 1B | 2.00000 200.00| 1.00000 100.00] 5.00000 500.00
Steel Reinforcement | \ |
0110 505H000 170.000 LF | 60.00000 10200.00] 355.36000 60411.20] 150.00000 25500.00
Pilot Holes | | |
0120 505M000 500.000 LF | 25.00000 12500.00] 38.00000 19000.00] 30.00000 15000.00
Steel Piling Furnished And | | |
Driven (HP10x42) | \ |
0130 507A000 2.000 EACH| 3000.00000 6000.00| 1984.76000 3969.52| 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | | |
0140 510A000 6.000 CUYD]| 600.00000 3600.00| 1114.18000 6685.08] 600.00000 3600.00
Bridge Substructure Concrete, Class A | \ |
0150 511A000 44.000 EACH]| 75.00000 3300.00| 60.83000 2676.52]| 100.00000 4400.00
Elastomeric Bearings, Type 1 | \ |
0160 512A014 2.000 EACH| 4500.00000 9000.00| 3564.75000 7129.50| 4000.00000 8000.00
\ |
\ |



Woven Wire Fence

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 049 -6
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20030228049 COUNTIES LAWRENCE
LETTING DATE 02/28/03 10:00 AM DISTRICT 02
SET-ASIDE
| ( 4 ) 20050 | ( 5 ) 03001 | ( 6 ) 23071
| TOMLIN CONSTRUCTION, LLC |CLARK CONSTRUCTION CO., INC |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 512B004 2.000 EACH| 4700.00000 9400.00 | 3852.14000 7704.28] 4000.00000 8000.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0180 512C004 18.000 EACH| 3850.00000 69300.00 | 2948.75000 53077.50] 4000.00000 72000.00
Precast Concrete Type 1 Span Section, | | |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0190 512C007 6.000 EACH] 4000.00000 24000.00]| 3092.51000 18555.06| 4000.00000 24000.00
Precast Concrete Type 2C Span Section, | | |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512D002 4.000 EACH] 3500.00000 14000.00| 2954.92000 11819.68| 4000.00000 16000.00
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 3500.00000 7000.00| 3000.00000 6000.00| 4000.00000 8000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 34'-0" Long | \ |
0220 512E002 16.000 EACH] 600.00000 9600.00 | 570.04000 9120.64| 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0230 512F002 8.000 EACH] 750.00000 6000.00 | 758.37000 6066.96| 500.00000 4000.00
Precast Concrete Wing Panels, Type W3 | | |
0240 512G000 4.000 EACH] 600.00000 2400.00] 579.03000 2316.12| 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0250 530A004 96.000 LF | 42.00000 4032.00] 45.44000 4362.24 | 44.10000 4233.60
36" Roadway Pipe (Class 3 R.C.) | \
0260 600A000 LUMP | 1000.00000 1000.00] 70000.00000 70000.00| 70000.00000 70000.00
Mobilization | |
0270 610C001 300.000 TON | 20.00000 6000.00 | 18.93000 5679.00] 25.00000 7500.00
Loose Riprap, Class 2 | \ |
0280 610D00O 250.000 SQYD| 3.00000 750.00] 3.34000 835.00] 3.50000 875.00
Filter Blanket | | |
0290 619A005 4.000 EACH] 600.00000 2400.00] 910.12000 3640.48] 955.50000 3822.00
36" Roadway Pipe End Treatment, Class 1 | \ |
0300 630C003 4.000 EACH] 1100.00000 4400.00] 1000.00000 4000.00] 900.00000 3600.00
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH] 1350.00000 5400.00] 1500.00000 6000.00| 1200.00000 4800.00
Guardrail End Anchor, Type 20 Series | | |
0320 635A002 1117.000 LF 6.50000 7260.50] 6.95000 7763.15] 6.35000 7092.95
\ |

|
(Wood Post) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 049 -7
TABULATION OF BIDS

CALL ORDER : 049 CONTRACT ID : 20030228049 COUNTIES : LAWRENCE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE
| ( 4 ) 20050 | ( 5 ) 03001 | ( 6 ) 23071
| TOMLIN CONSTRUCTION, LLC |CLARK CONSTRUCTION CO., INC |WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0330 635B001 1.000 EACH] 400.00000 400.00] 503.43000 503.43| 387.45000 387.45
Gate, 14 Feet Wide | \ |
0340 636A002 663.000 LF | 6.00000 3978.00| 6.00000 3978.00] 3.50000 2320.50
Barbed Wire Fence, 5 Strands, 5 Feet | | |
High | \ |
0350 636A004 2461.000 LF | 4.80000 11812.80| 5.00000 12305.00| 3.20000 7875.20
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | \ |
0360 650A000 1060.000 CUYD] 6.00000 6360.00 | 7.12000 7547.20] 4.20000 4452 .00
Topsoil | | |
0370 652A053 5.000 ACRE] 500.00000 2500.00] 500.00000 2500.00| 677.25000 3386.25
Seeding (Mix 1E) | | |
0380 656A001 5.000 ACRE] 500.00000 2500.00] 420.00000 2100.00| 805.00000 4025.00
Mulching, Class A, Type 2 | \ |
0390 665F000 50.000 EACH| 6.00000 300.00] 6.19000 309.50| 9.00000 450.00
Hay Bales | \ |
0400 665J000 560.000 LF | 3.00000 1680.00| 3.01000 1685.60] 10.00000 5600.00
Silt Fence, Type A | | |
0410 680A000 LUMP | 1000.00000 1000.00] 7000.00000 7000.00] 10000.00000 10000.00
Engineering Controls | \ |
0420 740B00O 198.000 SQFT| 7.25000 1435.50] 8.48000 1679.04 | 15.00000 2970.00
Construction Signs | | |
0430 740F002 8.000 EACH| 150.00000 1200.00] 164.30000 1314.40] 500.00000 4000.00
Barricades, Type III | | |
0440 7401005 8.000 EACH| 406.25000 3250.00] 568.00000 4544 .00 600.00000 4800.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 565,257.80| S 599,842.77| $ 614,149.19
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 565,257.80| S 599,842.77| $ 614,149.19




ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 049 -8

Precast Concrete Abutment Caps, 2'-0" |

CALL ORDER : 049 CONTRACT ID 20030228049 LAWRENCE
LETTING DATE 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE
I ( 7 ) 13099 | ( ) I ( )
|[MCINNIS, LLC | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it B e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 15000.00000 15000.00 | |
Clearing & Grubbing (Approximately 3 | | |
ACRES) | \ |
0020 206A000 LUMP | 28000.00000 28000.00| |
Removal Of Old Bridge, Station 19+48 | | |
0030 206D011 4241.000 LF | 1.00000 4241.00] |
Removing Fence | | |
0040 210A000 327.000 CUYD| 10.00000 3270.00] |
Unclassified Excavation | \ |
0050 210D001 31443.000 CUYD] 10.00000 314430.00 | |
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0060 214A000 155.000 CUYD| 30.00000 4650.00] |
Structure Excavation | \ |
0070 214B001 80.000 CUYD| 30.00000 2400.00| |
Foundation Backfill, Commercial | | |
0080 230A000 33.000 RBST| 300.00000 9900.00 | |
Roadbed Processing | \ |
0090 301A012 10300.000 SQYD| 8.00000 82400.00 | |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0100 5022000 100.000 LB | 1.00000 100.00] |
Steel Reinforcement | \ |
0110 505H000 170.000 LF | 25.00000 4250.00] |
Pilot Holes | \ |
0120 505M000 500.000 LF | 22.00000 11000.00 | |
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0130 507A000 2.000 EACH| 1950.00000 3900.00] |
Wire Rope Abutment Anchor Assembly | \ |
0140 510A000 6.000 CUYD| 650.00000 3900.00| |
Bridge Substructure Concrete, Class A | \ |
0150 511A000 44,000 EACH| 62.00000 2728.00| |
Elastomeric Bearings, Type 1 | | |
0160 512A014 2.000 EACH| 2990.00000 5980.00| |
\ |
\ |

Wide By 1'-8" Deep By 33'-0" Long |



Woven Wire Fence

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 049 -9
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20030228049 COUNTIES LAWRENCE
LETTING DATE 02/28/03 10:00 AM DISTRICT 02
SET-ASIDE
I ( 7 ) 13099 | ( ) I ( )
[MCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0170 512B004 2.000 EACH| 2899.00000 5798.00] |
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| | |
0180 512C004 18.000 EACH| 2990.00000 53820.00| |
Precast Concrete Type 1 Span Section, | \ |
3'-6" Wide By 1'-9" Deep By 34'-0" Long | \ |
0190 512cC007 6.000 EACH| 3247.00000 19482.00 | |
Precast Concrete Type 2C Span Section, | \ |
3'-6" Wide By 1'- 9" Deep By 34'-0" Long| \ |
0200 512D002 4.000 EACH] 3280.00000 13120.00]| |
Precast Concrete Barrier Rail End | | |
Section, 34'-0" Long | | |
0210 512D005 2.000 EACH| 3284.00000 6568.00 | |
Precast Concrete Barrier Rail | \ |
Intermediate Section, 34'-0" Long | \ |
0220 512E002 16.000 EACH| 341.00000 5456.00] |
Precast Concrete Abutment Panels, Type | | |
A3 | \ I
0230 512F002 8.000 EACH| 627.00000 5016.00] |
Precast Concrete Wing Panels, Type W3 | \ |
0240 512G000 4.000 EACH] 445.00000 1780.00| |
Precast Concrete Abutment Wing Cap Pane | | |
0250 530A004 96.000 LF | 36.00000 3456.00] |
36" Roadway Pipe (Class 3 R.C.) | \
0260 600A000 LUMP | 40000.00000 40000.00| |
Mobilization | \
0270 610C001 300.000 TON | 34.00000 10200.00| |
Loose Riprap, Class 2 | \ |
0280 610D000 250.000 SQYD| 4.00000 1000.00]| |
Filter Blanket | | |
0290 619A005 4.000 EACH| 1000.00000 4000.00| |
36" Roadway Pipe End Treatment, Class 1 | \ |
0300 630C003 4.000 EACH| 1100.00000 4400.00] |
Guardrail End Anchor, Type 13 | | |
0310 630C050 4.000 EACH]| 1350.00000 5400.00] |
Guardrail End Anchor, Type 20 Series | \ |
0320 635A002 1117.000 LF 6.50000 7260.50| |
\ |

|
(Wood Post) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 049 -10
TABULATION OF BIDS
CALL ORDER 049 CONTRACT ID 20030228049 COUNTIES LAWRENCE
LETTING DATE 02/28/03 10:00 AM DISTRICT 02
SET-ASIDE
I ( 7 ) 13099 | ( ) I ( )
[MCINNIS, LLC \ I
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 635B001 1.000 EACH] 4000.00000 4000.00] |
Gate, 14 Feet Wide | \ |
0340 636A002 663.000 LF | 6.00000 3978.00] |
Barbed Wire Fence, 5 Strands, 5 Feet | | |
High | \ |
0350 636A004 2461.000 LF | 4.80000 11812.80| |
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High (Metal Posts) | \ |
0360 650A000 1060.000 CUYD] 12.00000 12720.00 | |
Topsoil | \ |
0370 652A053 5.000 ACRE] 2000.00000 10000.00| |
Seeding (Mix 1E) | | |
0380 656A001 5.000 ACRE] 2000.00000 10000.00| |
Mulching, Class A, Type 2 | \ |
0390 665F000 50.000 EACH| 9.00000 450.00| |
Hay Bales | \ |
0400 665J000 560.000 LF | 10.00000 5600.00| |
Silt Fence, Type A | \ |
0410 680A000 LUMP | 7000.00000 7000.00| |
Engineering Controls | \ |
0420 740B00O 198.000 SQFT| 14.00000 2772.00| |
Construction Signs | \ |
0430 740F002 8.000 EACH| 300.00000 2400.00] |
Barricades, Type III | \ |
0440 7401005 8.000 EACH| 200.00000 1600.00| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 755,238.30| 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 755,238.30| 0.00] $




CALL ORDER
LETTING DATE

02/28/03

ALABAMA DEPARTMENT OF TRANSPORTATION

CONTRACT 1ID

10:00 AM DISTRICT

CONTRACT TIME

CONTRACT DESCRIPTION

for constructing the Grade,

Drainage and Pavement on the

Connector Road from the Opelika Industrial Park to U.S.#29

east of Opelika.

SET-ASIDE

Length 1.090 km

VENDOR
RANK NUMBER

NEWELL ROADBUILDERS, INC.

HILTON COOPER CONTRACTING, INC.

CARDWELL CORPORATION
S. A. GRAHAM COMPANY, INC.

ALEXANDER CONTRACTING CO., INC.

DATE 02/28/03
PAGE 050 -1
VENDOR RANKING
20030228050 COUNTIES LEE
04
100 Working Days (available days)
PROJECT (S) STPAA-4100(18)
TOTAL OVER
BID LOW BID
$ 972,995.38 100.0000%
$ 1,065,208.73 109.4773%
$ 1,070,613.44 110.0327%
$ 1,092,207.77 112.2521%
$ 1,454,859.70 149.5238%



Superpave Bituminous Concrete Wearing
Surface Layer, 19.0mm Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -2
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 03041 | ( 3 ) 03081
|NEWELL ROADBUILDERS, INC. |HILTON COOPER CONTRACTING, | CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 45000.00000 45000.00 | 37000.00000 37000.00| 70000.00000 70000.00
Clearing & Grubbing (Approximately 9.35 | \ |
Hectares) | \ |
0080 206D000OM 241.000 M | 8.20000 1976.20] 10.00000 2410.00| 12.00000 2892.00
Removing Pipe | \ |
0090 210A000M 49696.000 M3 | 1.85000 91937.60 | 2.50000 124240.00| 3.26000 162008.96
Unclassified Excavation | \ |
0100 214A000M 301.000 M3 | 4.00000 1204.00] 25.75000 7750.75] 8.00000 2408.00
Structure Excavation | \ |
0110 214B001M 62.000 M3 | 40.00000 2480.00| 28.50000 1767.00] 35.00000 2170.00
Foundation Backfill, Commercial | | |
0120 231B001M 2463.000 MTON | 20.00000 49260.00 | 29.00000 71427.00| 20.00000 49260.00
Roadbed Stabilizing Material, ALDOT #46 | \ |
0130 301A008M 19157.000 M2 | 4.70000 90037.90 | 4.47000 85631.79| 6.00000 114942.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 125 mm Compacted Thickness | | |
0140 306E000M 1.000 EACH] 8500.00000 8500.00| 7500.00000 7500.00] 12000.00000 12000.00
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | \ |
(Includes Disposal Of Existing Device) | | |
0150 401A000M 18814.000 M2 | 0.55000 10347.70 | 0.58000 10912.12| 0.55000 10347.70
Bituminous Treatment A | \ |
0160 401B108M 26177.000 M2 | 0.93000 24344 .61 | 0.95000 24868.15]| 0.93000 24344 .61
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0170 405A000M 3038.000 L | 0.35000 1063.30] 0.39000 1184.82| 0.35000 1063.30
Tack Coat | \ |
0180 408A051M 576.000 M2 | 12.00000 6912.00 | 48.00000 27648.00| 12.00000 6912.00
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0190 410B0O0OOM 1.000 EACH] 4000.00000 4000.00] 4100.00000 4100.00] 4000.00000 4000.00
State Furnished Profilograph | \ |
0200 424A361M 1268.000 MTON| 41.72000 52900.96 | 43.00000 54524 .00 41.72000 52900.96
\ |
\ |
\ |

|
Size Mix, ESAL Range C/D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -3
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 03041 | ( 3 ) 03081
|NEWELL ROADBUILDERS, INC. |HILTON COOPER CONTRACTING, | CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0210 424B651M 2375.000 MTON| 39.04000 92720.00] 42.00000 99750.00 | 39.04000 92720.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0220 424B659M 468.000 MTON| 42.00000 19656.00| 43.50000 20358.00 | 42.00000 19656.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,25.0mm Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0230 424B681M 2549.000 MTON| 39.04000 99512.96| 42.00000 107058.00| 39.04000 99512.96
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 25.0mm Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0240 430B002M 1400.000 MTON| 16.65000 23310.00] 25.00000 35000.00 | 15.00000 21000.00
Aggregate Surfacing (ALDOT #467) | \ |
0250 530B002M 68.000 M | 100.00000 6800.00| 135.00000 9180.00 | 115.00000 7820.00
725 mm Span X 460 mm Rise Roadway Pipe | \ |
(Class 3 R.C.) | \ |
0260 530B003M 20.000 M | 150.00000 3000.00] 200.00000 4000.00| 158.00000 3160.00
920 mm Span X 570 mm Rise Roadway Pipe | \ |
(Class 3 R.C.) | \ |
0270 535A002M 372.000 M | 67.00000 24924 .00 66.25000 24645.00 | 62.00000 23064.00
600 mm Side Drain Pipe | \ |
0280 600A000M LUMP | 35000.00000 35000.00| 18000.00000 18000.00] 60000.00000 60000.00
Mobilization | \
0290 602A000M 27.000 EACH] 75.00000 2025.00] 100.00000 2700.00] 75.00000 2025.00
Right Of Way Markers \ |
0310 614A000M 172.000 M3 | 242.00000 41624.00| 285.00000 49020.00 | 260.00000 44720.00
Slope Paving | \ |
0320 619A102M 48.000 EACH| 350.00000 16800.00| 630.00000 30240.00 | 450.00000 21600.00
600 mm Side Drain Pipe End Treatment, | \ |
Class 1 | \ |
0330 619B017M 4.000 EACH| 400.00000 1600.00| 690.00000 2760.00] 450.00000 1800.00
725 mm Span, 460 mm Rise Roadway Pipe | \ |
End Treatment, Class 1 | \ |
0340 619B018M 2.000 EACH| 600.00000 1200.00| 825.00000 1650.00] 450.00000 900.00
920 mm Span, 570 mm Rise Roadway Pipe | \ |
End Treatment, Class 1 | \ |



Solid White, Class 2,

Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -4
TABULATION OF BIDS
CALL ORDER : 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 03041 | ( 3 ) 03081
|NEWELL ROADBUILDERS, INC. |HILTON COOPER CONTRACTING, | CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0350 621A005M 2.000 EACH| 2000.00000 4000.00]| 2000.00000 4000.00| 2000.00000 4000.00
Junction Boxes, Type 1 | | |
0360 650A000M 2675.000 M3 | 0.01000 26.75]| 16.20000 43335.00| 0.01000 26.75
Topsoil | \ |
0370 650B000OM 3625.000 M3 | 5.25000 19031.25] 2.50000 9062.50 | 4.00000 14500.00
Topsoil From Stockpiles | \ |
0380 652A054M 7.000 HA | 500.00000 3500.00] 1310.00000 9170.00 | 1235.00000 8645.00
Seeding (Mix 2A) | | |
0390 652A056M 1.000 HA | 1300.00000 1300.00]| 1320.00000 1320.00] 1235.00000 1235.00
Seeding (Mix 2E) | | |
0400 652B053M 2.000 HA | 1200.00000 2400.00] 1010.00000 2020.00] 864.85000 1729.70
Temporary Seeding (Mix 2AT) | \ |
0410 652D054M 2.000 HA | 1500.00000 3000.00] 985.00000 1970.00] 1235.00000 2470.00
Seeding In Stubble (Mix 2A) | | |
0420 654A001M 500.000 M2 | 5.00000 2500.00] 4.10000 2050.00] 5.00000 2500.00
Solid Sodding (Bermuda) | \ |
0430 656A000M 8.000 HA | 1200.00000 9600.00| 1150.00000 9200.00 | 1112.00000 8896.00
Mulching, Class A, Type 1 | \ |
0440 656A001M 1.000 HA | 1400.00000 1400.00| 1425.00000 1425.00] 1360.00000 1360.00
Mulching, Class A, Type 2 | \ |
0450 659A000M 1000.000 M2 | 2.00000 2000.00] 1.85000 1850.00] 1.80000 1800.00
Erosion Control Netting, Class A | \ |
0460 665A000M 2.000 HA | 800.00000 1600.00| 830.00000 1660.00] 742.00000 1484.00
Temporary Seeding | \ |
0470 665B000M 2.000 HA | 1200.00000 2400.00] 900.00000 1800.00| 1112.00000 2224.00
Temporary Mulching | \ |
0480 665F000M 304.000 EACH]| 5.00000 1520.00]| 5.50000 1672.00] 4.00000 1216.00
Hay Bales | \ |
0490 665I000M 108.000 MTON| 35.00000 3780.00] 21.50000 2322.00] 24.00000 2592.00
Temporary Riprap, Class 2 | \ |
0500 665J000M 897.000 M | 9.85000 8835.45]| 10.00000 8970.00| 10.00000 8970.00
Silt Fence, Type A | \ |
0510 665K000M 40.000 M3 | 13.00000 520.00] 2.75000 110.00] 10.00000 400.00
Drainage Sump Excavation | | |
0520 680A000M LUMP | 15000.00000 15000.00| 22500.00000 22500.00 | 15000.00000 15000.00
Engineering Controls | \ |
0530 701A028M 4.000 KM | 930.00000 3720.00] 1365.00000 5460.00| 930.00000 3720.00
| \ |
| \ |

Stripe

(1.5 mm Thick)

(150 mm Wide)



Class 4, Alum Flat Sign Panels 2.032 mm
Thick or Steel Flat Sign Panels 1.897

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -5
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 03041 | ( 3 ) 03081
|NEWELL ROADBUILDERS, INC. |HILTON COOPER CONTRACTING, | CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0540 701A035M 1.000 KM | 1180.00000 1180.00] 1365.00000 1365.00] 1180.00000 1180.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) | \ |
0550 701A037M 4.000 KM | 1180.00000 4720.00] 1700.00000 6800.00| 1180.00000 4720.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0560 701B006M 213.000 M | 2.70000 575.10] 4.30000 915.90]| 2.70000 575.10
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm Wide) | | |
0570 701C001M 9.000 KM | 270.00000 2430.00] 410.00000 3690.00] 270.00000 2430.00
Solid Temporary Traffic Stripe | \ |
0580 701D008M 3.000 KM | 1700.00000 5100.00] 1365.00000 4095.00] 1700.00000 5100.00
Solid Traffic Stripe Removed (Plastic) | | |
0590 703A002M 420.000 M2 | 28.00000 11760.00 | 30.00000 12600.00| 28.00000 11760.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0600 703B002M 15.000 M2 | 36.00000 540.00] 40.60000 609.00| 36.00000 540.00
Traffic Control Legends, Class 2, Type | \ |
0610 703D001M 33.000 M2 | 20.00000 660.00 | 15.50000 511.50]| 20.00000 660.00
Temporary Traffic Control Markings | \ |
0620 705A011M 40.000 EACH]| 4.50000 180.00] 5.50000 220.00| 4.50000 180.00
Pavement Markers, Class C, Type 1-A | \ |
0630 705A023M 20.000 EACH] 4.80000 96.00] 6.60000 132.00] 4.80000 96.00
Pavement Markers, Class C, Type 2-D | \ |
0640 705A030M 32.000 EACH] 5.30000 169.60| 6.60000 211.20| 5.30000 169.60
Pavement Markers, Class A-H, Type 2-C | \ |
0650 705A031M 32.000 EACH] 5.10000 163.20] 6.60000 211.20| 5.10000 163.20
Pavement Markers, Class A-H, Type 1-A | | |
0660 705A032M 263.000 EACH] 5.10000 1341.30] 6.60000 1735.80] 5.10000 1341.30
Pavement Markers, Class A-H, Type 1-B | | |
0670 705A037M 107.000 EACH| 5.30000 567.10] 6.60000 706.20 | 5.30000 567.10
Pavement Markers, Class A-H, Type 2-D | | |
0680 705A038M 123.000 EACH] 5.40000 664.20] 6.60000 811.80] 5.40000 664.20
Pavement Markers, Class A-H, Type 2-E \ |
0690 710A115M 10.000 M2 151.00000 1510.00] 255.00000 2550.00| 160.00000 1600.00
\ |
\ |
\ |

mm Thick (Ty III or Ty IV Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -6
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 03041 | ( 3 ) 03081
|NEWELL ROADBUILDERS, INC. |HILTON COOPER CONTRACTING, | CARDWELL CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 710A126M 3.000 SQ M| 215.00000 645.00| 450.00000 1350.00] 228.00000 684.00
Class 8, Aluminum Flat Sign Panels 2. | | |
032mm Thick Or Steel Flat Sign Panels 1.| | |
897mm Thick (Type IX Background) | \
0710 710B0O01M 58.000 M | 17.00000 986.00| 27.00000 1566.00] 19.00000 1102.00
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0720 713A000M 8.000 M | 390.65000 3125.20| 425.00000 3400.00] 400.00000 3200.00
Permanent Barricades | \ |
0730 740B0O0O0OM 42.000 M2 | 80.00000 3360.00| 86.00000 3612.00] 80.00000 3360.00
Construction Signs | \ |
0740 740D000OM 200.000 EACH] 25.00000 5000.00] 61.00000 12200.00| 60.00000 12000.00
Channelizing Drums | \ |
0750 740E000M 150.000 EACH] 0.01000 1.50] 11.00000 1650.00] 15.00000 2250.00
Cones (900 mm High) | | |
0760 740F002M 23.000 EACH] 50.00000 1150.00] 165.00000 3795.00] 225.00000 5175.00
Barricades, Type III | \ |
0770 740I005M 12.000 EACH| 50.00000 600.00| 250.00000 3000.00] 300.00000 3600.00
Warning Lights, Type B (Detachable Head | \ |
0780 740M001M 150.000 EACH] 0.01000 1.50] 11.00000 1650.00] 6.00000 900.00
Ballast For Cone | \ |
0785 998A001M LUMP | 81600.00000 81600.00 | 0.00000 0.00| 10000.00000 10000.00
Construction Fuel (Optional Bid,Either | | |
$0 Or $ $81,600.00) | \ |
0790 999 000M 750.000 HOUR| 0.80000 600.00| 0.80000 600.00| 0.80000 600.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 972,995.38]| $ 1,065,208.73] $ 1,070,613.44
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 972,995.38]| $ 1,065,208.73] $ 1,070,613.44




Superpave Bituminous Concrete Wearing
Surface Layer, 19.0mm Maximum Aggregate

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -7
TABULATION OF BIDS
CALL ORDER : 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 07001 | ( 5 01036 |
|S. A. GRAHAM COMPANY, INC. |ALEXANDER CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000M LUMP | 61000.00000 61000.00| 145805.00000 145805.00 |
Clearing & Grubbing (Approximately 9.35 | \ |
Hectares) | \ |
0080 206D000OM 241.000 M | 10.65000 2566.65| 68.45000 16496.45|
Removing Pipe | \ |
0090 210A000M 49696.000 M3 | 1.98000 98398.08 | 5.05000 250964.80]
Unclassified Excavation | \ |
0100 214A000M 301.000 M3 | 5.23000 1574.23| 8.30000 2498.30|
Structure Excavation | \ |
0110 214B001M 62.000 M3 | 19.60000 1215.20] 49.70000 3081.40]
Foundation Backfill, Commercial | | |
0120 231B001M 2463.000 MTON | 16.53000 40713.39| 20.95000 51599.85|
Roadbed Stabilizing Material, ALDOT #46 | \ |
0130 301A008M 19157.000 M2 | 5.84000 111876.88| 6.00000 114942.00|
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 125 mm Compacted Thickness | | |
0140 306E000M 1.000 EACH] 7300.00000 7300.00] 7700.00000 7700.00]
State Retained Portable Nuclear | \ |
Moisture-Density Testing Device | | |
(Includes Disposal Of Existing Device) | | |
0150 401A000M 18814.000 M2 | 0.57000 10723.98| 0.60000 11288.40|
Bituminous Treatment A | \ |
0160 401B108M 26177.000 M2 | 0.96000 25129.92| 1.00000 26177.00|
Bituminous Treatment G (With Polymer | | |
Additive) | \ |
0170 405A000M 3038.000 L | 0.36000 1093.68]| 0.40000 1215.20]
Tack Coat | \ |
0180 408A051M 576.000 M2 | 12.43000 7159.68| 12.80000 7372.80]
Planing Existing Pavement | \ |
(Approximately 0 mm Thru 25 mm Thick) | \ |
0190 410B0O0OOM 1.000 EACH] 4144.23000 4144 .23 4260.00000 4260.00]
State Furnished Profilograph | \ |
0200 424A361M 1268.000 MTON| 111.69000 141622.92| 44 .45000 56362.60|
\ |
\ |
\ |

|
Size Mix, ESAL Range C/D |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 050 -8

CALL ORDER : 050 CONTRACT 1ID 20030228050 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
4 ) 07001 | ( 5 01036 ( )

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0210 424B651M 2375.000 MTON
Superpave Bituminous Concrete Upper
Binder Layer, 25.0mm Maximum Aggregate
Size Mix, ESAL Range C/D

0220 424B659M 468.000 MTON

Binder Layer, Leveling ,25.0mm Maximum
Aggregate Size Mix, ESAL Range C/D

0230 424B681M 2549.000 MTON
Superpave Bituminous Concrete Lower
Binder Layer, 25.0mm Maximum Aggregate
Size Mix, ESAL Range C/D

0240 430B002M 1400.000 MTON
Aggregate Surfacing (ALDOT #467)
0250 530B002M 68.000 M

725 mm Span X 460 mm Rise Roadway Pipe
(Class 3 R.C.)

0260 530B003M 20.000 M
920 mm Span X 570 mm Rise Roadway Pipe

|
|
|
|
+
|
|
|
|
|
Superpave Bituminous Concrete Upper |
|
|
|
|
|
|
|
|
|
|
|
|
|
(Class 3 R.C.) |
|

|

0270 535A002M 372.000 M
600 mm Side Drain Pipe

0280 600A000M LUMP |
Mobilization |

0290 602A000M 27.000 EACH]
Right Of Way Markers

0310 614A000M 172.000 M3 |
Slope Paving |

0320 619A102M 48.000 EACH|

600 mm Side Drain Pipe End Treatment, |
Class 1 |
0330 619B017M 4.000 EACH]
725 mm Span, 460 mm Rise Roadway Pipe |
End Treatment, Class 1 |
0340 619B018M 2.000 EACH|
920 mm Span, 570 mm Rise Roadway Pipe |
End Treatment, Class 1 |

(
S. A. GRAHAM COMPANY, INC.

UNIT PRICE

40.

43.

40.

19.

124.

169.

45.

56000.

90.

210.

625.

725.

830.

45000

51000

45000

84000

62000

00000

11000

00000

00000

00000

00000

00000

00000

| ALEXANDER CONTRACTING CO.,

AMOUNT |
96068.75|
\

\

\
20362.68]|
\

\

\
103107.05]
\

\

\
27776.00]
\

8474.16]
\

\

3380.00|
\

\
16780.92|
\
56000.00|
\

2430.00|
\
36120.00]
\
30000.00|
\

\

2900.00|
\

\

1660.00|
\

\

UNIT PRICE

44.

41.

21.

105.

138.

92.

41000.

89.

368.

533.

649.

717.

75000

60000

55000

00000

00000

00000

00000

40000

40000

00000

00000

00000

20943.

106038.

30170.

7140.

2760.

34224.

41000.

2413.

63364.

25584.

2596.

1434.



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 02/28/03
PAGE : 050 -9

Solid White, Class 2,

Type A Traffic

CALL ORDER : 050 CONTRACT 1ID 20030228050 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 4 ) 07001 | ( 5 01036 | ( )
|S. A. GRAHAM COMPANY, INC. | ALEXANDER CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0350 621A005M 2.000 EACH| 1950.00000 3900.00] 3200.00000 6400.00]
Junction Boxes, Type 1 | | |
0360 650A000M 2675.000 M3 | 1.31000 3504.25] 20.95000 56041.25]|
Topsoil | \ |
0370 650B000OM 3625.000 M3 | 5.56000 20155.00| 8.25000 29906.25|
Topsoil From Stockpiles | \ |
0380 652A054M 7.000 HA | 1238.14000 8666.98| 1273.00000 8911.00]
Seeding (Mix 2A) | | |
0390 652A056M 1.000 HA | 1244.93000 1244.93| 1280.00000 1280.00]
Seeding (Mix 2E) | | |
0400 652B053M 2.000 HA | 955.89000 1911.78]| 982.00000 1964.00]
Temporary Seeding (Mix 2AT) | \ |
0410 652D054M 2.000 HA | 928.72000 1857.44| 955.00000 1910.00]
Seeding In Stubble (Mix 2A) | | |
0420 654A001M 500.000 M2 | 3.89000 1945.00| 3.95000 1975.00|
Solid Sodding (Bermuda) | \ |
0430 656A000M 8.000 HA | 1075.00000 8600.00| 1107.00000 8856.00 |
Mulching, Class A, Type 1 | \ |
0440 656A001M 1.000 HA | 1358.50000 1358.50]| 1389.00000 1389.00|
Mulching, Class A, Type 2 | \ |
0450 659A000M 1000.000 M2 | 1.75000 1750.00| 1.80000 1800.00]
Erosion Control Netting, Class A | | |
0460 665A000M 2.000 HA | 782.99000 1565.98]| 803.00000 1606.00|
Temporary Seeding | \ |
0470 665B000M 2.000 HA | 847.21000 1694.42| 869.00000 1738.00]
Temporary Mulching | \ |
0480 665F000M 304.000 EACH]| 3.45000 1048.80]| 9.95000 3024.80]
Hay Bales | \ |
0490 665I000M 108.000 MTON| 44.07000 4759.56| 43.55000 4703.40]
Temporary Riprap, Class 2 | \ |
0500 665J000M 897.000 M | 9.84000 8826.48| 10.70000 9597.90 |
Silt Fence, Type A | \ |
0510 665K000M 40.000 M3 | 6.50000 260.00| 34.15000 1366.00]
Drainage Sump Excavation | \ |
0520 680A000M LUMP | 29999.88000 29999.88| 26625.00000 26625.00 |
Engineering Controls | \ |
0530 701A028M 4.000 KM | 1290.00000 5160.00] 940.00000 3760.00|
| \ |
| \ |

Stripe

(1.5 mm Thick)

(150 mm Wide)



Class 4, Alum Flat Sign Panels 2.032 mm
Thick or Steel Flat Sign Panels 1.897

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -10
TABULATION OF BIDS
CALL ORDER : 050 CONTRACT 1ID 20030228050 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 07001 | ( 5 01036 | )
|S. A. GRAHAM COMPANY, INC. |ALEXANDER CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0540 701A035M 1.000 KM | 1290.00000 1290.00] 1200.00000 1200.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) | \ |
0550 701A037M 4.000 KM | 1615.00000 6460.00 | 1200.00000 4800.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (2.3 mm Thick) (150 mm Wide) | |
0560 701B006M 213.000 M | 4.08000 869.04 | 2.75000 585.75|
Dotted Class 2, Type A Traffic Stripe | | |
(2.3 mm Thick) (150 mm Wide) | | |
0570 701C001M 9.000 KM | 387.00000 3483.00] 275.00000 2475.00 |
Solid Temporary Traffic Stripe | \ |
0580 701D008M 3.000 KM | 1290.00000 3870.00] 1750.00000 5250.00]
Solid Traffic Stripe Removed (Plastic) | | |
0590 703A002M 420.000 M2 | 27.97000 11747.40| 28.50000 11970.00|
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0600 703B002M 15.000 M2 | 38.35000 575.25| 37.00000 555.00|
Traffic Control Legends, Class 2, Type | \ |
0610 703D001M 33.000 M2 | 14.55000 480.15] 20.50000 676.50]
Temporary Traffic Control Markings | \ |
0620 705A011M 40.000 EACH| 5.20000 208.00| 4.65000 186.00]
Pavement Markers, Class C, Type 1-A | | |
0630 705A023M 20.000 EACH] 6.20000 124.00] 4.90000 98.00]
Pavement Markers, Class C, Type 2-D | | |
0640 705A030M 32.000 EACH] 6.20000 198.40] 5.45000 174.40]
Pavement Markers, Class A-H, Type 2-C | | |
0650 705A031M 32.000 EACH] 6.20000 198.40] 5.25000 168.00]
Pavement Markers, Class A-H, Type 1-A | \ |
0660 705A032M 263.000 EACH] 6.20000 1630.60] 5.25000 1380.75]
Pavement Markers, Class A-H, Type 1-B | \ |
0670 705A037M 107.000 EACH] 6.20000 663.40] 5.45000 583.15]|
Pavement Markers, Class A-H, Type 2-D | \ |
0680 705A038M 123.000 EACH] 6.20000 762.60| 5.65000 694.95]
Pavement Markers, Class A-H, Type 2-E | |
0690 710A115M 10.000 M2 165.36000 1653.60] 164.00000 1640.00]
\ |
\ |
\ |

mm Thick (Ty III or Ty IV Background)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 050 -11
TABULATION OF BIDS
CALL ORDER 050 CONTRACT ID 20030228050 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 4 ) 07001 | ( 5 ) 01036 | ( )
|S. A. GRAHAM COMPANY, INC. |ALEXANDER CONTRACTING CO., |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0700 710A126M 3.000 SQ M| 231.56000 694.68| 218.00000 654.00|
Class 8, Aluminum Flat Sign Panels 2. | | |
032mm Thick Or Steel Flat Sign Panels 1.| | |
897mm Thick (Type IX Background) | \
0710 710B0O01M 58.000 M | 18.75000 1087.50] 12.60000 730.80|
Roadway Sign Post (#3 "U" Channel | \ |
Galvanized Steel) | \ |
0720 713A000M 8.000 M | 404.74000 3237.92| 423.00000 3384.00]
Permanent Barricades | \ |
0730 740B0O0O0OM 42.000 M2 | 91.68000 3850.56| 80.00000 3360.00]
Construction Signs | \ |
0740 740D000OM 200.000 EACH] 69.18000 13836.00 | 69.69000 13938.00|
Channelizing Drums | \ |
0750 740E000M 150.000 EACH] 0.50000 75.00| 10.00000 1500.00]
Cones (900 mm High) | \ |
0760 740F002M 23.000 EACH] 223.81000 5147.63| 170.00000 3910.00]
Barricades, Type III | \ |
0770 740I005M 12.000 EACH| 133.52000 1602.24 | 225.00000 2700.00|
Warning Lights, Type B (Detachable Head | \ |
0780 740M001M 150.000 EACH] 0.50000 75.00| 6.40000 960.00|
Ballast For Cone | \ |
0785 998A001M LUMP | 0.00000 0.00| 81600.00000 81600.00 |
Construction Fuel (Optional Bid,Either | | |
$0 Or $ $81,600.00) | \ |
0790 999 000M 750.000 HOUR| 0.80000 600.00| 0.80000 600.00|
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 1,092,207.77] $ 1,454,859.70] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,092,207.77] $ 1,454,859.70] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 051 -1
VENDOR RANKING

CALL ORDER : 051 CONTRACT ID : 20030228051 COUNTIES : LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-4100(206)

for constructing the Bridge Replacement and Approaches on
C.R.#182 at Halawakee Creek east of Opelika. Length 0.189

mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 13099 MCINNIS, LLC $ 780,804.37 100.0000%

2 19007 SCOTT BRIDGE COMPANY, INC. $ 883,572.63 113.1618%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 051 -2
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030228051 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 30000.00000 30000.00| 30000.00000 30000.00]
Clearing & Grubbing (Approximately 0.28 | \ |
Acres) | \ |
0020 206A000 LUMP | 45000.00000 45000.00| 103500.00000 103500.00]
Removal Of 0Old Bridge, Station 283+99 | | |
0030 210A000 1273.000 CUYD| 10.00000 12730.00 | 8.86000 11278.78|
Unclassified Excavation | \ |
0040 210D001 5203.000 CUYD| 11.00000 57233.00 | 13.30000 69199.90|
Borrow Excavation (Loose Truckbed | | |
Measurement) | \ |
0050 230A000 9.000 RBST| 600.00000 5400.00] 680.00000 6120.00 |
Roadbed Processing | \ |
0060 301A012 2173.000 SQYD| 7.98000 17340.54 | 7.98000 17340.54 |
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0070 401A000 2173.000 SQYD| 1.84000 3998.32| 1.84000 3998.32]
Bituminous Treatment A | \ |
0080 405A000 62.000 GAL | 10.64000 659.68| 10.64000 659.68|
Tack Coat | \ |
0090 429A221 149.000 TON | 79.79000 11888.71| 79.79000 11888.71|
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range B | | |
0100 429B221 312.000 TON | 58.51000 18255.12| 53.20000 16598.40 |
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | \ |
ESAL Range B | |
0110 5022000 56800.000 LB | 0.60000 34080.00 | 0.61000 34648.00 |
Steel Reinforcement | \ |
0120 502B000O LUMP | 36000.00000 36000.00| 28000.00000 28000.00 |
Steel Reinforcement For Bridge | \ |
Superstructure, Station 283+26, | | |
Approximately 43,000 lbs | \ |
0130 506A005 158.000 LF | 260.00000 41080.00 | 70.00000 11060.00 |
| \ |

Drilled Shaft Excavation, 3'-6" Diamete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 051 -3
TABULATION OF BIDS
CALL ORDER : 051 CONTRACT ID 20030228051 COUNTIES LEE
LETTING DATE : 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 13099 | ( 2 19007 | (
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0140 506A008 70.000 LF | 300.00000 21000.00]| 70.00000 4900.00|
Drilled Shaft Excavation, 4'-0" Diamete | | |
0150 506B002 48.000 LF | 600.00000 28800.00| 700.00000 33600.00]
Special Drilled Shaft Excavation, 3'-6" | | |
Diameter | \ |
0160 506B003 32.000 LF | 600.00000 19200.00| 700.00000 22400.00 |
Special Drilled Shaft Excavation, 4'-0" | | |
Diameter | \ |
0170 506C041 206.000 LF | 50.00000 10300.00| 40.00000 8240.00|
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0180 506C042 102.000 LF | 50.00000 5100.00] 50.00000 5100.00|
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0190 506G001 6.000 EACH] 500.00000 3000.00] 500.00000 3000.00]
Crosshole Sonic Logging, 3'-6" Diameter | | |
0200 506G002 4.000 EACH| 500.00000 2000.00| 500.00000 2000.00]
Crosshole Sonic Logging, 4'-0" Diameter | | |
0210 508A000 4100.000 LB | 3.00000 12300.00 | 4.25000 17425.00 |
Structural Steel | \ |
0220 510A000 91.000 CUYD]| 400.00000 36400.00| 835.00000 75985.00 |
Bridge Substructure Concrete, Class A | \ |
0230 510C051 LUMP| 100000.00000 100000.00] 111000.00000 111000.00]
Bridge Concrete Superstructure, Station | \ |
283+26, Approximately 182 Cu Yds | \ |
0240 510E000 500.000 SQYD] 4.00000 2000.00] 4.50000 2250.00]
Grooving Concrete Bridge Decks | \ |
0250 511A001 24.000 EACH] 170.00000 4080.00| 162.00000 3888.00|
Elastomeric Bearings, Type 2 | \ |
0260 513B004 388.000 LF | 60.00000 23280.00]| 82.00000 31816.00|
Pretensioned-Prestressed Concrete | \ |
Girders, Type II (Specialty Item) | | |
0270 513B015 338.000 LF | 90.00000 30420.00| 132.00000 44616.00 |
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-54 (Specialty Item) | | |
0280 600A000 LUMP | 60000.00000 60000.00| 80500.00000 80500.00|
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 051 -4
TABULATION OF BIDS
CALL ORDER 051 CONTRACT ID 20030228051 COUNTIES LEE
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 13099 | ( 2 ) 19007 | ( )
|[MCINNIS, LLC | SCOTT BRIDGE COMPANY, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 610C001 1394.000 TON | 28.00000 39032.00| 25.50000 35547.00 |
Loose Riprap, Class 2 | \ |
0300 610D00O 866.000 SQYD] 2.50000 2165.00] 2.80000 2424.80]
Filter Blanket | | |
0310 630A001 150.000 LF | 11.00000 1650.00| 10.50000 1575.00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0320 630C003 4.000 EACH| 950.00000 3800.00] 1100.00000 4400.00]
Guardrail End Anchor, Type 13 | \ |
0330 630C050 4.000 EACH| 1600.00000 6400.00| 1450.00000 5800.00|
Guardrail End Anchor, Type 20 Series | | |
0340 650A000 76.000 CUYD| 8.00000 608.00| 15.00000 1140.00]
Topsoil | \ |
0350 652A056 1.000 ACRE] 800.00000 800.00| 500.00000 500.00]
Seeding (Mix 2E) | | |
0360 656A000 1.000 ACRE] 800.00000 800.00| 500.00000 500.00]
Mulching, Class A, Type 1 | \ |
0370 656A001 1.000 ACRE] 800.00000 800.00| 500.00000 500.00]
Mulching, Class A, Type 2 | \ |
0380 665F000 100.000 EACH] 5.00000 500.00] 7.50000 750.00]
Hay Bales | \ |
0390 665J000 2079.000 LF | 6.00000 12474.00| 4.00000 8316.00]
Silt Fence, Type A | \ |
0400 680A000 LUMP | 30000.00000 30000.00| 26000.00000 26000.00 |
Engineering Controls | \ |
0410 701A004 1.000 MILE] 500.00000 500.00] 500.00000 500.00]
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0420 701A012 1.000 MILE] 500.00000 500.00] 500.00000 500.00]
Solid Yellow, Class 1, Type A Traffic | \ |
Stripe | \ |
0430 701C001 1.000 MILE] 500.00000 500.00] 500.00000 500.00]
Solid Temporary Traffic Stripe | \ |
0440 740B00O 233.000 SQFT| 10.00000 2330.00] 7.50000 1747.50]
Construction Signs | | |
0450 740F002 8.000 EACH] 600.00000 4800.00| 180.00000 1440.00]
Barricades, Type III | \ |
0460 7401005 2.000 EACH| 800.00000 1600.00| 210.00000 420.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 780,804.37| $ 883,572.63| $ 0.00
—————————————————————————————————————————— Rttt ettt e
CONTRACT TOTALS | $ 780,804.37| $ 883,572.63| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 052 -1
VENDOR RANKING

CALL ORDER : 052 CONTRACT ID : 20030228052 COUNTIES : LOWNDES
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
CONTRACT TIME : 55 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBR-4309(200)

for constructing the Bridge Replacement (Precast) on C.R.#16
at Dry Cedar Creek northeast of Farmersville. Length 0.022

mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 23072 WOODLANDS SPECIALISTS, INC. $ 242,184.00 100.0000%
2 06001 F & W CONSTRUCTION COMPANY, INC. $ 248,512.00 102.6129%
3 13021 MURPHREE BRIDGE CORPORATION $ 257,883.50 106.4825%
4 12037 LANEY & SONS CONSTRUCTION, INC. $ 259,618.75 107.1990%
5 13099 MCINNIS, LLC $ 261,589.50 108.0127%
6 23071 WARRIOR CONSTRUCTORS, INC. $ 390,943.00 161.4240%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 052 -2
TABULATION OF BIDS

CALL ORDER : 052 CONTRACT ID : 20030228052 COUNTIES : LOWNDES
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
SET-ASIDE

| ( 1 ) 23072 ( 2 ) 06001 | ( 3 ) 13021
| WOODLANDS SPECIALISTS, INC. |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | |

\

\

\

| \
—————————————————————————————————————————— Bttt Tttt ittt T

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 6202.00000 6202.00 | 59000.00000 59000.00] 15000.00000 15000.00
Removal Of 0Old Bridge, Station 112+54 | | |
0020 5022000 112.000 1B | 10.00000 1120.00] 1.00000 112.00] 2.50000 280.00
Steel Reinforcement | \ |
0030 505M002 1335.000 LF | 31.00000 41385.00] 12.00000 16020.00] 15.00000 20025.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0040 507A000 2.000 EACH| 2675.00000 5350.00] 2500.00000 5000.00] 2000.00000 4000.00
Wire Rope Abutment Anchor Assembly | | |
0050 510A000 17.000 CUYD]| 164.00000 2788.00| 400.00000 6800.00| 400.00000 6800.00
Bridge Substructure Concrete, Class A | \ |
0060 511A000 44.000 EACH] 58.00000 2552.00| 50.00000 2200.00| 50.00000 2200.00
Elastomeric Bearings, Type 1 | \ |
0070 512A014 2.000 EACH| 3766.00000 7532.00] 2500.00000 5000.00] 3000.00000 6000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0080 512B004 2.000 EACH| 3665.00000 7330.00] 2600.00000 5200.00] 3100.00000 6200.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0090 512c017 18.000 EACH] 3394.00000 61092.00| 2100.00000 37800.00| 4065.00000 73170.00
Precast Concrete Type 1 Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0100 512C025 6.000 EACH] 3798.00000 22788.00 | 2200.00000 13200.00] 4335.00000 26010.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | \ |
0110 512D025 2.000 EACH| 4826.00000 9652.00| 2600.00000 5200.00] 4130.00000 8260.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | |
0120 512D030 4.000 EACH] 4040.00000 16160.00] 2600.00000 10400.00] 4100.00000 16400.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | | |
0130 512E000 16.000 EACH] 514.00000 8224.00| 400.00000 6400.00] 570.00000 9120.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0140 512F000 8.000 EACH] 583.00000 4664.00| 450.00000 3600.00] 1000.00000 8000.00
\ |

Precast Concrete Wing Panels, Type Wl |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 052 -3
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030228052 COUNTIES LOWNDES
LETTING DATE 02/28/03 10:00 AM DISTRICT 06
SET-ASIDE
| ( 1 ) 23072 | ( 2 ) 06001 | ( 3 ) 13021
| WOODLANDS SPECIALISTS, INC. |F & W CONSTRUCTION CO., INC |MURPHREE BRIDGE CORPORATION
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512G000 4.000 EACH] 764.00000 3056.00] 500.00000 2000.00/| 750.00000 3000.00
Precast Concrete Abutment Wing Cap Pane | | |
0160 600A000 LUMP | 6051.00000 6051.00 | 25000.00000 25000.00] 17550.00000 17550.00
Mobilization | |
0170 610A004 625.000 SQYD| 22.00000 13750.00] 23.00000 14375.00| 25.00000 15625.00
Loose Riprap, Class 2, 24" Thick | | |
0180 610D003 625.000 SQYD] 1.00000 625.00] 1.00000 625.00] 2.50000 1562.50
Filter Blanket, Geotextile | | |
0190 630C003 4.000 EACH] 1328.00000 5312.00] 2500.00000 10000.00| 975.00000 3900.00
Guardrail End Anchor, Type 13 | | |
0200 630C070 4.000 EACH] 1811.00000 7244 .00 2500.00000 10000.00] 1175.00000 4700.00
Guardrail End Anchor, Type 10 Series | | |
0210 665F000 100.000 EACH] 5.00000 500.00] 5.00000 500.00| 6.25000 625.00
Hay Bales | \ |
0220 665J000 200.000 LF | 3.00000 600.00| 3.50000 700.00 | 3.15000 630.00
Silt Fence, Type A | | |
0230 680A000 LUMP | 3631.00000 3631.00] 5000.00000 5000.00] 5500.00000 5500.00
Engineering Controls | \ |
0240 740B000O 238.000 SQFT| 11.00000 2618.00] 10.00000 2380.00| 7.00000 1666.00
Construction Signs | | |
0250 740F002 8.000 EACH] 217.00000 1736.00] 200.00000 1600.00] 170.00000 1360.00
Barricades, Type III | \ |
0260 7401005 2.000 EACH| 111.00000 222.00| 200.00000 400.00| 150.00000 300.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 242,184.00 | S 248,512.00| $ 257,883.50
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 242,184.00 | S 248,512.00| $ 257,883.50




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 052 -4
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030228052 COUNTIES LOWNDES
LETTING DATE 02/28/03 10:00 AM DISTRICT 06
SET-ASIDE
| ( 4 ) 12037 | ( 5 ) 13099 | ( 6 ) 23071
| LANEY & SONS CONSTRUCTION, |[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 10000.00000 10000.00| 23000.00000 23000.00] 95000.00000 95000.00
Removal Of 0Old Bridge, Station 112+54 | | |
0020 502A000 112.000 LB | 3.00000 336.00] 1.00000 112.00] 4.00000 448.00
Steel Reinforcement | \ |
0030 505M002 1335.000 LF | 25.00000 33375.00| 26.00000 34710.00] 25.00000 33375.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ I
0040 507A000 2.000 EACH| 2150.00000 4300.00] 2280.00000 4560.00] 3500.00000 7000.00
Wire Rope Abutment Anchor Assembly | | |
0050 510A000 17.000 CUYD| 400.00000 6800.00 | 500.00000 8500.00] 450.00000 7650.00
Bridge Substructure Concrete, Class A | \ |
0060 511A000 44.000 EACH] 100.00000 4400.00] 73.00000 3212.00] 125.00000 5500.00
Elastomeric Bearings, Type 1 | \ |
0070 512A014 2.000 EACH| 3450.00000 6900.00 | 3263.00000 6526.00] 4000.00000 8000.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | \ |
0080 512B004 2.000 EACH| 3750.00000 7500.00| 3155.00000 6310.00] 4000.00000 8000.00
Precast Concrete Intermediate Bent Caps | \ |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0090 512cC017 18.000 EACH| 3250.00000 58500.00 | 3550.00000 63900.00 | 3700.00000 66600.00
Precast Concrete Type 1 Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0100 512C025 6.000 EACH] 4160.00000 24960.00| 4633.00000 27798.00| 4000.00000 24000.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0110 512D025 2.000 EACH| 4050.00000 8100.00| 4235.00000 8470.00] 3500.00000 7000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0120 512D030 4.000 EACH] 4175.00000 16700.00| 4230.00000 16920.00 | 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0130 512E000 16.000 EACH] 950.00000 15200.00| 270.00000 4320.00] 500.00000 8000.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0140 512F000 8.000 EACH| 1175.00000 9400.00 | 441.00000 3528.00] 500.00000 4000.00
Precast Concrete Wing Panels, Type Wl | | |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 052 -5
TABULATION OF BIDS
CALL ORDER 052 CONTRACT ID 20030228052 COUNTIES LOWNDES
LETTING DATE 02/28/03 10:00 AM DISTRICT 06
SET-ASIDE
| ( 4 ) 12037 | ( 5 ) 13099 | ( 6 ) 23071
| LANEY & SONS CONSTRUCTION, |[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0150 512G000 4.000 EACH] 1225.00000 4900.00] 515.00000 2060.00| 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0160 600A000 LUMP | 7500.00000 7500.00| 7000.00000 7000.00] 43000.00000 43000.00
Mobilization | |
0170 610A004 625.000 SQYD] 35.00000 21875.00] 35.00000 21875.00] 30.00000 18750.00
Loose Riprap, Class 2, 24" Thick | | |
0180 610D003 625.000 SQYD] 3.95000 2468.75| 2.50000 1562.50] 2.00000 1250.00
Filter Blanket, Geotextile | | |
0190 630C003 4.000 EACH] 975.00000 3900.00] 975.00000 3900.00] 1000.00000 4000.00
Guardrail End Anchor, Type 13 | | |
0200 630C070 4.000 EACH] 1175.00000 4700.00] 1175.00000 4700.00] 1200.00000 4800.00
Guardrail End Anchor, Type 10 Series | | |
0210 665F000 100.000 EACH] 5.00000 500.00] 7.00000 700.00 | 9.00000 900.00
Hay Bales | \ |
0220 665J000 200.000 LF | 6.50000 1300.00] 8.00000 1600.00] 10.00000 2000.00
Silt Fence, Type A | \ |
0230 680A000 LUMP | 1500.00000 1500.00] 3000.00000 3000.00] 15000.00000 15000.00
Engineering Controls | \ |
0240 740B0O0O 238.000 SQFT| 8.00000 1904.00] 7.00000 1666.00] 15.00000 3570.00
Construction Signs | | |
0250 740F002 8.000 EACH] 250.00000 2000.00] 170.00000 1360.00] 700.00000 5600.00
Barricades, Type III | \ |
0260 7401005 2.000 EACH| 300.00000 600.00| 150.00000 300.00| 750.00000 1500.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 259,618.75] $ 261,589.50] $ 390,943.00
—————————————————————————————————————————— B ettt et e e et it
CONTRACT TOTALS | $ 259,618.75] $ 261,589.50| $ 390,943.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 053 -1
VENDOR RANKING

CALL ORDER : 053 CONTRACT ID : 20030228053 COUNTIES : MARENGO
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 120 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBR-4611(200)

for constructing the Bridge Replacements (3 Bridge Culverts
and 1 Precast) on C.R.#19 at Barton Creek and three
tributaries west of Providence. Length 0.053 mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 14001 NEWELL ROADBUILDERS, INC. S 684,333.54 100.0000%
2 08017 H & L CONSTRUCTION, INC. S 697,712.06 101.9550%
3 12019 LEVERETT CONSTRUCTION COMPANY S 742,166.28 108.4510%



Precast Concrete Type 1 Span Section |

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 053 -2
TABULATION OF BIDS
CALL ORDER 053 CONTRACT ID 20030228053 COUNTIES : MARENGO
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 08017 | ( 3 ) 12019
|NEWELL ROADBUILDERS, INC. |[H & L CONSTRUCTION, INC. | LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 8500.00000 8500.00] 5000.00000 5000.00| 6000.00000 6000.00
Removal Of 0ld Bridge, Station 412+27.0 | | |
0020 206A001 LUMP | 13500.00000 13500.00| 20000.00000 20000.00| 7500.00000 7500.00
Removal Of 0ld Bridge, Station 422+63.0 | | |
0030 206A002 LUMP | 7500.00000 7500.00] 5000.00000 5000.00| 6000.00000 6000.00
Removal Of 0ld Bridge, Station 449+93.0 | | |
0040 206A003 LUMP | 7500.00000 7500.00] 5000.00000 5000.00| 6000.00000 6000.00
Removal Of 0ld Bridge, Station 506+86.0 | \ |
0050 210A000 1331.000 CUYD] 4.00000 5324.00| 1.00000 1331.00] 1.00000 1331.00
Unclassified Excavation | | |
0060 214A000 2610.000 CUYD| 4.00000 10440.00 | 10.00000 26100.00| 6.00000 15660.00
Structure Excavation | \ |
0070 214B001 276.000 CUYD| 30.50000 8418.00| 40.00000 11040.00] 35.00000 9660.00
Foundation Backfill, Commercial | | |
0080 5022000 150312.000 LB | 0.42000 63131.04 | 0.38000 57118.56]| 0.50000 75156.00
Steel Reinforcement | \ |
0090 505M000 960.000 LF | 22.00000 21120.00] 19.50000 18720.00 | 19.50000 18720.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0100 505M008 400.000 LF | 28.00000 11200.00| 25.00000 10000.00| 25.00000 10000.00
Steel Piling Furnished And Driven (HP | |
12x74) | | |
0110 507A000 2.000 EACH| 1980.00000 3960.00| 2150.00000 4300.00]| 2150.00000 4300.00
Wire Rope Abutment Anchor Assembly | | |
0120 510A000 43.000 CUYD| 150.00000 6450.00 | 1.00000 43.00| 1.00000 43.00
Bridge Substructure Concrete, Class A | \ |
0130 511A000 44,000 EACH| 62.00000 2728.00| 125.00000 5500.00] 125.00000 5500.00
Elastomeric Bearings, Type 1 | \ |
0140 512A014 2.000 EACH| 2917.00000 5834.00| 3450.00000 6900.00] 3450.00000 6900.00
Precast Concrete Abutment Caps, 2'-0" | | |
Wide By 1'-8" Deep By 33'-0" Long | | |
0150 512B004 2.000 EACH| 2824.00000 5648.00| 3750.00000 7500.00| 3750.00000 7500.00
Precast Concrete Intermediate Bent Caps | | |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]| \ |
0160 512C017 18.000 EACH| 4181.00000 75258.00 | 3875.00000 69750.00] 3875.00000 69750.00
\ |
\ |

3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 053 -3
TABULATION OF BIDS
CALL ORDER 053 CONTRACT ID 20030228053 COUNTIES : MARENGO
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 08017 | ( 3 ) 12019
|NEWELL ROADBUILDERS, INC. |[H & L CONSTRUCTION, INC. | LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0170 512C025 6.000 EACH] 4106.00000 24636.00 | 4160.00000 24960.00| 4160.00000 24960.00
Precast Concrete Type 2C Span Section | | |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0180 512D025 2.000 EACH| 3761.00000 7522.00] 4050.00000 8100.00| 4050.00000 8100.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0190 512D030 4.000 EACH] 3757.00000 15028.00] 4175.00000 16700.00] 4175.00000 16700.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0200 512E000 16.000 EACH] 240.00000 3840.00| 1025.00000 16400.00] 1025.00000 16400.00
Precast Concrete Abutment Panels, Type | \ |
Al | \ |
0210 512F000 8.000 EACH] 391.00000 3128.00| 1165.00000 9320.00] 1165.00000 9320.00
Precast Concrete Wing Panels, Type Wl | | |
0220 512G000 4.000 EACH] 458.00000 1832.00] 1225.00000 4900.00| 1225.00000 4900.00
Precast Concrete Abutment Wing Cap Pane | | |
0230 524A011 794.000 CUYD]| 325.00000 258050.00] 321.00000 254874.00| 358.12000 284347.28
Culvert Concrete (Cast In Place) | | |
0240 600A000 LUMP | 33000.00000 33000.00] 20000.00000 20000.00| 42000.00000 42000.00
Mobilization | |
0250 610C001 1287.000 TON | 25.00000 32175.00] 30.00000 38610.00| 29.00000 37323.00
Loose Riprap, Class 2 | \ |
0260 610D000 1045.000 SQYD| 2.50000 2612.50| 3.50000 3657.50| 3.00000 3135.00
Filter Blanket | | |
0270 630A001 800.000 LF | 14.50000 11600.00] 14.50000 11600.00] 14.50000 11600.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0280 630C003 4.000 EACH] 900.00000 3600.00| 900.00000 3600.00| 900.00000 3600.00
Guardrail End Anchor, Type 13 | | |
0290 630C070 16.000 EACH] 1000.00000 16000.00] 1000.00000 16000.00] 1000.00000 16000.00
Guardrail End Anchor, Type 10 Series | | |
0300 665F000 200.000 EACH] 5.00000 1000.00] 5.00000 1000.00| 5.00000 1000.00
Hay Bales | \ |
0310 6653000 1600.000 LF | 3.00000 4800.00] 5.00000 8000.00| 4.00000 6400.00
Silt Fence, Type A | | |
0320 680A000 LUMP | 4500.00000 4500.00] 2000.00000 2000.00] 2000.00000 2000.00
Engineering Controls | \ |
0330 740B00O 211.000 SQFT| 9.00000 1899.00] 8.00000 1688.00| 11.00000 2321.00
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 053 -4
TABULATION OF BIDS

CALL ORDER : 053 CONTRACT ID : 20030228053 COUNTIES : MARENGO
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 14001 | ( 2 ) 08017 | ( 3 ) 12019
|INEWELL ROADBUILDERS, INC. |[H & L CONSTRUCTION, INC. | LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— -
0340 740F002 8.000 EACH]| 200.00000 1600.00] 250.00000 2000.00] 180.00000 1440.00
Barricades, Type III | \ |
0350 7401005 2.000 EACH| 500.00000 1000.00] 500.00000 1000.00| 300.00000 600.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | S 684,333.54| S 697,712.00| S 742,166.28
—————————————————————————————————————————— -
|

$ 684,333.54]| $ 697,712.06] $ 742,166.28




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 055 -1
VENDOR RANKING

CALL ORDER : 055 CONTRACT ID : 20030228055 COUNTIES : MARSHALL
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 75 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-4800(203)

for constructing the Bridge Replacement on C.R.#847 (Mat
Morrow Road) at Mill Pond Creek west of Arab. Length 0.014

mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 13058 J. W. MARKHAM & SON, INC. $ 293,224.68 100.0000%
2 13004 MILLER & MILLER, INC. $ 311,668.40 106.2900%
3 19037 SIMPSON BRIDGE COMPANY, INC. $ 341,436.52 116.4419%
4 23071 WARRIOR CONSTRUCTORS, INC. $ 464,313.00 158.3472%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 055 -2
TABULATION OF BIDS

CALL ORDER : 055 CONTRACT ID : 20030228055 COUNTIES : MARSHALL
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 13058 | ( 2 ) 13004 | ( 3 ) 19037
|J. W. MARKHAM & SON, INC. IMILLER & MILLER, INC. | SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 8000.00000 8000.00| 6500.00000 6500.00 | 5500.00000 5500.00
Clearing & Grubbing (Approximately .1 | \ |
ACRES) | \ |
0020 206A000 LUMP | 8000.00000 8000.00| 15000.00000 15000.00| 18000.00000 18000.00
Removal Of 0ld Bridge, Station 4+74 | |
0030 210A000 206.000 CUYD| 18.00000 3708.00| 10.00000 2060.00 | 15.00000 3090.00
Unclassified Excavation | | |
0040 5022001 10876.000 LB | 0.68000 7395.68| 0.90000 9788.40 | 0.52000 5655.52
Steel Reinforcement (Grade 60) | \ |
0050 502B000 LUMP | 12500.00000 12500.00 | 15000.00000 15000.00| 9000.00000 9000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 4+62, APPROX.17257 | | |
LBS. | \ |
0060 506A005 42.000 LF | 100.00000 4200.00] 100.00000 4200.00] 258.00000 10836.00
Drilled Shaft Excavation, 3'-6" Diamete | | |
0070 506B001 60.000 LF | 585.00000 35100.00 | 650.00000 39000.00| 1050.00000 63000.00
Special Drilled Shaft Excavation, 3'-0" | | |
Diameter | \ |
0080 506C040 60.000 LF | 117.00000 7020.00] 95.00000 5700.00] 125.00000 7500.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0090 506C041 42.000 LF | 160.00000 6720.00 | 130.00000 5460.00] 150.00000 6300.00
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | \ |
0100 506G000 6.000 EACH| 560.00000 3360.00| 535.00000 3210.00] 750.00000 4500.00
Crosshole Sonic Logging, 3'-0" Diameter | \ |
0110 508A000 2025.000 LB | 3.40000 6885.00 | 2.70000 5467.50] 3.00000 6075.00
Structural Steel | \ |
0120 510A000 46.000 CUYD| 595.00000 27370.00] 500.00000 23000.00| 506.00000 23276.00
Bridge Substructure Concrete, Class A | \ |
0130 510C051 LUMP | 44200.00000 44200.00 | 60000.00000 60000.00 | 61000.00000 61000.00
Bridge Concrete Superstructure, STA. | \ |
4+62, APPROX. 75 CU. YDS. | \ |
0140 510E000 195.000 SQYD] 11.00000 2145.00| 14.00000 2730.00| 6.00000 1170.00
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 055 -3
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030228055 COUNTIES : MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 13058 | ( 2 ) 13004 | ( 3 ) 19037
|J. W. MARKHAM & SON, INC. IMILLER & MILLER, INC. | SIMPSON BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 511A001 8.000 EACH] 235.00000 1880.00| 200.00000 1600.00] 208.00000 1664.00
Elastomeric Bearings, Type 2 | \ |
0160 513B005 290.000 LF | 115.00000 33350.00] 150.00000 43500.00 | 105.50000 30595.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0170 600A000 LUMP | 50000.00000 50000.00| 37000.00000 37000.00 | 55600.00000 55600.00
Mobilization | |
0180 610C001 124.000 TON | 20.00000 2480.00] 24.00000 2976.00] 19.00000 2356.00
Loose Riprap, Class 2 | \ |
0190 610D00O 138.000 SQYD] 9.00000 1242.00]| 5.25000 724.50] 4.00000 552.00
Filter Blanket | | |
0200 630A001 50.000 LF | 15.90000 795.00] 17.00000 850.00] 15.45000 772.50
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630C003 4.000 EACH| 1166.00000 4664.00| 1500.00000 6000.00 | 1135.00000 4540.00
Guardrail End Anchor, Type 13 | | |
0220 630C070 4.000 EACH| 1166.00000 4664.00| 1400.00000 5600.00| 1135.00000 4540.00
Guardrail End Anchor, Type 10 Series | | |
0230 652A053 1.000 ACRE] 600.00000 600.00| 640.00000 640.00 620.00000 620.00
Seeding (Mix 1E) | | |
0240 656A001 1.000 ACRE] 650.00000 650.00] 690.00000 690.00 | 670.00000 670.00
Mulching, Class A, Type 2 | \ |
0250 665J000 60.000 LF | 4.00000 240.00| 12.00000 720.00] 5.00000 300.00
Silt Fence, Type A | | |
0260 665K000 10.000 CUYD| 10.00000 100.00] 10.00000 100.00] 25.00000 250.00
Drainage Sump Excavation | \ |
0270 680A000 LUMP | 10000.00000 10000.00| 6000.00000 6000.00 | 10500.00000 10500.00
Engineering Controls | \ |
0280 740B00O 238.000 SQFT| 12.00000 2856.00] 14.00000 3332.00] 7.75000 1844.50
Construction Signs | \ |
0290 740F002 8.000 EACH] 300.00000 2400.00] 450.00000 3600.00| 160.00000 1280.00
Barricades, Type III | \ |
0300 7401005 2.000 EACH| 350.00000 700.00] 610.00000 1220.00] 225.00000 450.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 293,224.68| S 311,668.40| $ 341,436.52
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 293,224.68| S 311,668.40| $ 341,436.52




ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 055 -4
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030228055 COUNTIES : MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
I ( 4 ) 23071 | ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 201A000 LUMP | 5000.00000 5000.00| |
Clearing & Grubbing (Approximately .1 | | |
ACRES) | \ |
0020 206A000 LUMP| 100000.00000 100000.00| |
Removal Of 0ld Bridge, Station 4+74 | |
0030 210A000 206.000 CUYD| 10.00000 2060.00| |
Unclassified Excavation | \ |
0040 5022001 10876.000 LB | 1.00000 10876.00 | |
Steel Reinforcement (Grade 60) | \ |
0050 502B000 LUMP | 15000.00000 15000.00 | |
Steel Reinforcement For Bridge | | |
Superstructure, STA. 4+62, APPROX.17257 | | |
LBS. | \ |
0060 506A005 42.000 LF | 500.00000 21000.00| |
Drilled Shaft Excavation, 3'-6" Diamete | | |
0070 506B001 60.000 LF | 1000.00000 60000.00 | |
Special Drilled Shaft Excavation, 3'-0" | \ |
Diameter | \ |
0080 506C040 60.000 LF | 250.00000 15000.00 | |
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | | |
0090 506C041 42.000 LF | 250.00000 10500.00 | |
Drilled Shaft Construction, 3'-6" | \ |
Diameter, Class DS1 Concrete | | |
0100 506G000 6.000 EACH| 2000.00000 12000.00 | |
Crosshole Sonic Logging, 3'-0" Diameter | | |
0110 508A000 2025.000 LB | 5.00000 10125.00 |
Structural Steel | \ |
0120 510A000 46.000 CUYD| 400.00000 18400.00 | |
Bridge Substructure Concrete, Class A | \ |
0130 510C051 LUMP | 41000.00000 41000.00 | |
Bridge Concrete Superstructure, STA. | \ |
4+62, APPROX. 75 CU. YDS. | \ |
0140 510E000 195.000 SQYD] 10.00000 1950.00] |
\ |

Grooving Concrete Bridge Decks |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 055 -5
TABULATION OF BIDS
CALL ORDER 055 CONTRACT ID 20030228055 COUNTIES : MARSHALL
LETTING DATE 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
I ( 4 ) 23071 I ( ) I ( )
| WARRIOR CONSTRUCTORS, INC. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 511A001 8.000 EACH| 200.00000 1600.00| |
Elastomeric Bearings, Type 2 | | |
0160 513B005 290.000 LF | 150.00000 43500.00| |
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0170 600A000 LUMP | 55000.00000 55000.00| |
Mobilization | \
0180 610C001 124.000 TON | 30.00000 3720.00] |
Loose Riprap, Class 2 | \ |
0190 610D00O 138.000 SQYD] 4.00000 552.00] |
Filter Blanket | | |
0200 630A001 50.000 LF | 12.00000 600.00| |
Steel Beam Guardrail, Class A, Type 2 | \ |
0210 630C003 4.000 EACH| 1000.00000 4000.00| |
Guardrail End Anchor, Type 13 | | |
0220 630C070 4.000 EACH| 1400.00000 5600.00| |
Guardrail End Anchor, Type 10 Series | \ |
0230 652A053 1.000 ACRE] 1000.00000 1000.00]| |
Seeding (Mix 1E) | | |
0240 656A001 1.000 ACRE] 1000.00000 1000.00]| |
Mulching, Class A, Type 2 | \ |
0250 665J000 60.000 LF | 11.00000 660.00] |
Silt Fence, Type A | \ |
0260 665K000 10.000 CUYD| 30.00000 300.00] |
Drainage Sump Excavation | \ |
0270 680A000 LUMP | 15000.00000 15000.00| |
Engineering Controls | \ |
0280 740B00O 238.000 SQFT| 15.00000 3570.00] |
Construction Signs | \ |
0290 740F002 8.000 EACH] 500.00000 4000.00| |
Barricades, Type III | \ |
0300 7401005 2.000 EACH| 650.00000 1300.00]| |
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 464,313.00] 0.00] $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 464,313.00] 0.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 057 -1
VENDOR RANKING

CALL ORDER : 057 CONTRACT ID : 20030228057 COUNTIES : MORGAN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 50 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : BRZ-5200 (209)

for constructing the Bridge Replacement (Bridge Culvert) and
Approaches on C.R.#1045 (East Lacon Road) over branch of
Flint Creek southeast of Falkville. Length - 0.075 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 03071 CHRISTOPHER PLUMBING & ELECTRIC, INC. $ 91,334.82 100.0000%
2 18036 RILEY BRIDGE & ENGINEERING CO., INC. $ 119,068.65 130.3650%
3 07048 GLASGOW CONSTRUCTION CO., INC. $ 151,692.50 166.0840%
4 19074 S & M EQUIPMENT CO., INC. $ 157,102.44 172.0072%
5 13004 MILLER & MILLER, INC. $ 166,569.00 182.3718%



Steel Reinforcement

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 057 -2
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20030228057 COUNTIES : MORGAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 1 ) 03071 | ( 2 ) 18036 | ( 3 ) 07048
| CHRISTOPHER PLUMBING & ELEC |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 1.00000 1.00] 500.00000 500.00| 4000.00000 4000.00
Clearing & Grubbing (Approximately 1.0 | | |
Acre) | \ |
0020 206A000 LUMP | 1750.00000 1750.00] 3000.00000 3000.00] 3000.00000 3000.00
Removal Of 0Old Bridge, Station 5+86.35 | \ |
0030 210A000 100.000 CUYD| 4.12000 412.00] 6.00000 600.00] 20.00000 2000.00
Unclassified Excavation | \ |
0040 210D001 276.000 CUYD| 6.10000 1683.60] 14.00000 3864.00| 10.00000 2760.00
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 214A000 358.000 CUYD| 5.14000 1840.12| 10.00000 3580.00| 20.00000 7160.00
Structure Excavation | \ |
0060 214B001 140.000 CUYD] 8.06000 1128.40] 21.00000 2940.00] 20.00000 2800.00
Foundation Backfill, Commercial | | |
0070 230A000 1.000 RBST| 550.00000 550.00] 250.00000 250.00| 1000.00000 1000.00
Roadbed Processing | \ |
0080 301A004 535.000 SQYD| 3.25000 1738.75] 4.00000 2140.00| 20.00000 10700.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0090 301E008 60.000 TON | 8.00000 480.00] 19.00000 1140.00]| 35.00000 2100.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | | |
0100 401A000 126.000 SQYD| 1.06000 133.56] 2.00000 252.00| 3.00000 378.00
Bituminous Treatment A | \ |
0110 405A000 30.000 GAL | 1.63000 48.90| 2.00000 60.00] 4.00000 120.00
Tack Coat | \ |
0120 429A201 78.000 TON | 40.00000 3120.00| 68.00000 5304.00] 65.00000 5070.00
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0130 429B201 18.000 TON | 45.00000 810.00| 68.00000 1224.00| 80.00000 1440.00
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0140 5022000 35197.000 LB | 0.45000 15838.65] 0.45000 15838.65] 0.50000 17598.50
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 057 -3
TABULATION OF BIDS

CALL ORDER : 057 CONTRACT ID : 20030228057 COUNTIES : MORGAN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 03071 | ( 2 ) 18036 | ( 3 ) 07048
| CHRISTOPHER PLUMBING & ELEC |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 524A011 143.000 CUYD] 235.00000 33605.00 | 310.00000 44330.00]| 300.00000 42900.00
Culvert Concrete (Cast In Place) | | |
0160 600A000 LUMP | 4250.00000 4250.00] 8000.00000 8000.00] 15000.00000 15000.00
Mobilization | \
0170 610C001 218.000 TON | 12.35000 2692.30| 20.00000 4360.00] 30.00000 6540.00
Loose Riprap, Class 2 | | |
0180 610D00O 171.000 SQYD] 2.04000 348.84 | 3.00000 513.00| 2.00000 342.00
Filter Blanket | | |
0190 630A001 188.000 LF | 16.25000 3055.00] 10.75000 2021.00| 10.50000 1974.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0200 630C050 3.000 EACH] 1250.00000 3750.00] 1275.00000 3825.00] 1250.00000 3750.00
Guardrail End Anchor, Type 20 Series | | |
0210 630C070 1.000 EACH] 1250.00000 1250.00] 1275.00000 1275.00] 1250.00000 1250.00
Guardrail End Anchor, Type 10 Series | | |
0220 650A000 101.000 CUYD] 6.45000 651.45] 7.00000 707.00 | 10.00000 1010.00
Topsoil | | |
0230 652A053 1.000 ACRE] 1127.00000 1127.00] 1500.00000 1500.00] 300.00000 300.00
Seeding (Mix 1E) | | |
0240 656A001 1.000 ACRE] 1106.00000 1106.00| 1500.00000 1500.00] 300.00000 300.00
Mulching, Class A, Type 2 | \ |
0250 665F000 50.000 EACH| 3.25000 162.50] 5.00000 250.00| 10.00000 500.00
Hay Bales | \ |
0260 665J000 100.000 LF | 5.80000 580.00] 6.00000 600.00] 5.00000 500.00
Silt Fence, Type A | \ |
0270 680A000 LUMP | 1250.00000 1250.00] 1000.00000 1000.00] 5000.00000 5000.00
Engineering Controls | \ |
0280 701A031 1.000 MILE| 1250.00000 1250.00] 300.00000 300.00| 2500.00000 2500.00
Solid White, Class 2, Type A Traffic | | |
Stripe (0.06" Thick) | | |
0290 701A035 1.000 MILE| 1250.00000 1250.00] 300.00000 300.00| 2500.00000 2500.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) | | |
0300 701C001 1.000 MILE| 425.00000 425.00| 425.00000 425.00 | 2500.00000 2500.00
Solid Temporary Traffic Stripe | \ |
0310 705A037 15.000 EACH| 5.25000 78.75| 10.00000 150.00] 12.00000 180.00
Pavement Markers, Class A-H, Type 2-D | | |
0320 740B000O 332.000 SQFT| 10.00000 3320.00] 10.00000 3320.00] 10.00000 3320.00
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE
PAGE

02/28/03
057 -4

CALL ORDER : 057 CONTRACT ID 20030228057 COUNTIES : MORGAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( ) 03071 | ( ) 18036 | ( ) 07048
| CHRISTOPHER PLUMBING & ELEC |RILEY BRIDGE & ENGINEERING | GLASGOW CONSTRUCTION CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 740F002 4.000 EACH| 200.00000 800.00| 500.00000 2000.00] 200.00000 800.00
Barricades, Type III | | |
0340 7401005 4.000 EACH| 212.00000 848.00| 500.00000 2000.00] 100.00000 400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 91,334.82| $ 119,068.65]| $ 151,692.50
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 91,334.82| $ 119,068.65]| $ 151,692.50




Steel Reinforcement

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 057 -5
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20030228057 COUNTIES : MORGAN
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 4 ) 19074 | ( 5 ) 13004 | ( )
|S & M EQUIPMENT CO., INC. I[IMILLER & MILLER, |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 201A000 LUMP | 2500.00000 2500.00| 7500.00000 7500.00]
Clearing & Grubbing (Approximately 1.0 | | |
Acre) | \ |
0020 206A000 LUMP | 3500.00000 3500.00] 6500.00000 6500.00]
Removal Of 0Old Bridge, Station 5+86.35 | \ |
0030 210A000 100.000 CUYD| 15.00000 1500.00] 12.00000 1200.00|
Unclassified Excavation | \ |
0040 210D001 276.000 CUYD| 12.00000 3312.00] 17.50000 4830.00|
Borrow Excavation (Loose Truckbed | \ |
Measurement) | \ |
0050 214A000 358.000 CUYD]| 10.00000 3580.00] 25.00000 8950.00]
Structure Excavation | \ |
0060 214B001 140.000 CUYD] 22.00000 3080.00| 20.00000 2800.00|
Foundation Backfill, Commercial | | |
0070 230A000 1.000 RBST| 250.00000 250.00| 675.00000 675.00]
Roadbed Processing | \ |
0080 301A004 535.000 SQYD| 3.50000 1872.50] 6.00000 3210.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 4" Compacted Thickness | | |
0090 301E008 60.000 TON | 15.00000 900.00| 30.00000 1800.00]
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed | | |
0100 401A000 126.000 SQYD| 5.00000 630.00] 2.75000 346.50|
Bituminous Treatment A | \ |
0110 405A000 30.000 GAL | 3.00000 90.00] 2.00000 60.00]
Tack Coat | ‘ |
0120 429A201 78.000 TON | 75.00000 5850.00| 105.00000 8190.00]
Improved Bituminous Concrete Wearing | | |
Surface Layer, 3/4" Maximum Aggregate | | |
Size Mix, ESAL Range A | | |
0130 429B201 18.000 TON | 100.00000 1800.00] 96.00000 1728.00]
Improved Bituminous Concrete Binder | \ |
Layer, 1" Maximum Aggregate Size Mix, | | |
ESAL Range A | | |
0140 5022000 35197.000 LB | 0.70000 24637.90| 0.60000 21118.20]
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 057 -6
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20030228057 COUNTIES : MORGAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 19074 | ( 5 ) 13004 | ( )
|S & M EQUIPMENT CO., INC. IMILLER & MILLER, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0150 524A011 143.000 CUYD] 275.00000 39325.00| 375.00000 53625.00 |
Culvert Concrete (Cast In Place) | | |
0160 600A000 LUMP | 23500.00000 23500.00]| 11800.00000 11800.00]
Mobilization | |
0170 610C001 218.000 TON | 15.50000 3379.00] 21.00000 4578.00|
Loose Riprap, Class 2 | \ |
0180 610D000 171.000 SQYD] 4.00000 684.00] 5.05000 863.55]
Filter Blanket | \ |
0190 630A001 188.000 LF | 12.08000 2271.04] 13.00000 2444 .00]
Steel Beam Guardrail, Class A, Type 2 | \ |
0200 630C050 3.000 EACH]| 1437.50000 4312.50] 1432.00000 4296.00|
Guardrail End Anchor, Type 20 Series | | |
0210 630C070 1.000 EACH] 1437.50000 1437.50] 1432.00000 1432.00]
Guardrail End Anchor, Type 10 Series | | |
0220 650A000 101.000 CUYD] 12.00000 1212.00]| 18.00000 1818.00]
Topsoil | \ |
0230 652A053 1.000 ACRE] 1500.00000 1500.00]| 670.00000 670.00]
Seeding (Mix 1E) | | |
0240 656A001 1.000 ACRE] 1500.00000 1500.00]| 725.00000 725.00]
Mulching, Class A, Type 2 | \ |
0250 665F000 50.000 EACH| 7.50000 375.00] 8.00000 400.00]
Hay Bales | \ |
0260 665J000 100.000 LF | 6.00000 600.00| 6.56000 656.00 |
Silt Fence, Type A | \ |
0270 680A000 LUMP | 12500.00000 12500.00| 6500.00000 6500.00 |
Engineering Controls | \ |
0280 701A031 1.000 MILE] 2300.00000 2300.00] 1500.00000 1500.00]
Solid White, Class 2, Type A Traffic | \ |
Stripe (0.06" Thick) | | |
0290 701A035 1.000 MILE] 2875.00000 2875.00] 1600.00000 1600.00]
Solid Yellow, Class 2, Type A Traffic | \ |
Stripe (0.09" Thick) | | |
0300 701C001 1.000 MILE] 862.50000 862.50| 460.00000 460.00]
Solid Temporary Traffic Stripe | \ |
0310 705A037 15.000 EACH| 11.50000 172.50] 12.25000 183.75]
Pavement Markers, Class A-H, Type 2-D | \ |
0320 740B00O 332.000 SQFT| 9.50000 3154.00] 8.50000 2822.00]
\ |

Construction Signs |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 057 =7
TABULATION OF BIDS
CALL ORDER 057 CONTRACT ID 20030228057 COUNTIES MORGAN
LETTING DATE 02/28/03 10:00 AM DISTRICT 01
SET-ASIDE
| ( 4 ) 19074 | ( 5 ) 13004 | ( )
|S & M EQUIPMENT CO., INC. IMILLER & MILLER, INC. |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0330 740F002 4.000 EACH| 275.00000 1100.00]| 176.00000 704.00]
Barricades, Type III | | |
0340 7401005 4.000 EACH| 135.00000 540.00] 146.00000 584.00]
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 157,102.44| $ 166,569.00| $ 0.00
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 157,102.44| $ 166,569.00| $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 058 -1
VENDOR RANKING

CALL ORDER : 058 CONTRACT ID : 20030228058 COUNTIES : PIKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 07
CONTRACT TIME : 90 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : ACGBBRZ-5500(204)

for constructing the Bridge Replacements (3) (Bridge
Culverts) on C.R.#299 at Boyds Mill Creek east of Ansley, on
C.R.#232 at Mannings Creek west of China Grove and on
C.R.#175 at No Name Creek southwest of Josie. Length 0.032

mi.
SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 20048 TRIPLE C CONSTRUCTION $ 260,282.20 100.0000%
2 08017 H & L CONSTRUCTION, INC. $ 303,779.35 116.7115%
3 12019 LEVERETT CONSTRUCTION COMPANY $ 374,009.35 143.6938%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 058 -2
TABULATION OF BIDS
CALL ORDER 058 CONTRACT ID 20030228058 COUNTIES PIKE
LETTING DATE 02/28/03 10:00 AM DISTRICT 07
SET-ASIDE
| ( 1 ) 20048 | ( 2 ) 08017 | ( 3 ) 12019
| TRIPLE C CONSTRUCTION |[H & L CONSTRUCTION, INC. | LEVERETT CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 500.00000 500.00] 3500.00000 3500.00] 1000.00000 1000.00
Removal Of 0ld Bridge, Station 9+81.88, | | |
Site 1 | \ |
0020 206A001 LUMP | 500.00000 500.00] 3500.00000 3500.00] 1000.00000 1000.00
Removal Of 0ld Bridge, Station 88+27.84 | | |
Site 2 | \ |
0030 206A002 LUMP | 500.00000 500.00] 3500.00000 3500.00] 1000.00000 1000.00
Removal Of 0Old Bridge, Station 9+89.05, | \ |
Site 3 | \ |
0040 214A000 2576.000 CUYD| 3.50000 9016.00 | 10.00000 25760.00 | 6.00000 15456.00
Structure Excavation | | |
0050 214B001 432.000 CUYD| 22.50000 9720.00 | 35.00000 15120.00]| 31.00000 13392.00
Foundation Backfill, Commercial | | |
0060 502A000 93303.000 LB | 0.40000 37321.20| 0.50000 46651.50] 0.45000 41986.35
Steel Reinforcement | \ |
0070 524A011 569.000 CUYD| 295.00000 167855.00| 304.15000 173061.35] 450.00000 256050.00
Culvert Concrete (Cast In Place) | | |
0080 600A000 LUMP | 15000.00000 15000.00 | 7500.00000 7500.00] 20000.00000 20000.00
Mobilization | |
0090 610C001 244.000 TON | 23.00000 5612.00| 32.00000 7808.00] 27.00000 6588.00
Loose Riprap, Class 2 | \ |
0100 610D002 236.000 SQYD| 3.00000 708.00| 3.50000 826.00] 3.00000 708.00
Filter Blanket, Geotextile (Non-Woven) | | |
0110 665F000 150.000 EACH] 4.00000 600.00| 5.00000 750.00 | 6.00000 900.00
Hay Bales | \ |
0120 665J000 780.000 LF | 3.00000 2340.00| 4.50000 3510.00] 4.00000 3120.00
Silt Fence, Type A | \ |
0130 680A000 LUMP | 500.00000 500.00] 1500.00000 1500.00] 2000.00000 2000.00
Engineering Controls | \ |
0140 740B00O 519.000 SQFT| 10.00000 5190.00] 7.50000 3892.50] 11.00000 5709.00
Construction Signs | \ |
0150 740F002 24.000 EACH] 175.00000 4200.00] 225.00000 5400.00] 175.00000 4200.00
Barricades, Type III | \ |
0160 7401005 6.000 EACH] 120.00000 720.00| 250.00000 1500.00] 150.00000 900.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 260,282.20| S 303,779.35| $ 374,009.35
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 260,282.20| S 303,779.35| $ 374,009.35




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 060 -1
VENDOR RANKING

CALL ORDER : 060 CONTRACT ID : 20030228060 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 240 Working Days (available days)
CONTRACT DESCRIPTION : RURAL PROJECT (S) : BR-6004(202)

for constructing the Bridge Replacements (2) and Approaches
on S.R.#7 (U.S.#11) over the Sucarnoochee River and Relief
in Livingston. Length - 0.719 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 13036 THE MORRIS GROUP, INC. $ 4,022,113.25 100.0000%
2 03001 CLARK CONSTRUCTION COMPANY ,INC. $ 4,149,172.47 103.1590%
3 01007 ALABAMA BRIDGE BUILDERS, INC. $ 4,225,502.42 105.0568%
4 13099 MCINNIS, LLC $ 4,406,382.82 109.5539%
5 18024 RACON, INC. $ 4,504,741.27 111.9994%
6 19007 SCOTT BRIDGE COMPANY, INC. S 4,939,279.02 122.8031%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -2
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
\ |
0010 201A000 LUMP| 103000.00000 103000.00|] 300000.00000 300000.00| 336689.51000 336689.51
Clearing & Grubbing (Approximately 16 | \ |
ACRES) | \ I
0020 206A000 LUMP | 55000.00000 55000.00| 110000.00000 110000.00| 100000.00000 100000.00
Removal Of 0ld Bridge, Station 872+37.2 | | |
0030 206A001 LUMP | 35000.00000 35000.00 | 75000.00000 75000.00| 50000.00000 50000.00
Removal Of 0ld Bridge, Station 892+08.0 | | |
0040 206C000 176.000 SQYD| 5.00000 880.00| 13.87000 2441.12 | 5.00000 880.00
Removing Concrete Sidewalk | \ |
0050 206C001 2337.000 SQYD| 15.00000 35055.00] 7.05000 16475.85| 15.00000 35055.00
Removing Concrete Pavement | \ |
0060 206C016 882.000 SQYD] 4.00000 3528.00| 5.54000 4886.28| 4.00000 3528.00
Removing Concrete Slope Paving (Under | | |
Bridges) | \ |
0070 206D000O 149.000 LF | 5.00000 745.00| 10.15000 1512.35] 5.00000 745.00
Removing Pipe | \ |
0080 206D003 301.000 LF | 5.00000 1505.00] 8.05000 2423.05]| 5.00000 1505.00
Removing Curb And Gutter | \ |
0090 210A000 23073.000 CUYD| 2.75000 63450.75| 3.15000 72679.95| 2.75000 63450.75
Unclassified Excavation | \ |
0100 210D00O 54437.000 CUYD] 4.00000 217748.00 | 6.02000 327710.74 | 4.00000 217748.00
Borrow Excavation | \ |
0110 210E000 3929.000 CUYD| 5.00000 19645.00 | 27.91000 109658.39| 5.00000 19645.00
Borrow Excavation (Underwater Backfill) | | |
0120 214A000 951.000 CUYD] 6.00000 5706.00| 6.31000 6000.81| 6.00000 5706.00
Structure Excavation | \ |
0130 214B001 384.000 CUYD| 40.00000 15360.00 | 41.58000 15966.72| 40.00000 15360.00
Foundation Backfill, Commercial | | |
0140 230A000 28.000 RBST| 125.00000 3500.00] 380.33000 10649.24 | 365.00000 10220.00
Roadbed Processing | \ |
0150 301A218 10753.000 SQYD| 3.00000 32259.00 | 4.25000 45700.25]| 5.32000 57205.96
Soil Aggregate Base Course, Type C, | \
Road Mixed, 5" Compacted Thickness | \ |
0160 401A047 12531.000 SQYD| 0.67000 8395.77] 0.55000 6892.05]| 0.67000 8395.77
\ |

Bituminous Treatment A, MC-70 |
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0170 405A000 1031.000 GAL
Tack Coat

0180 424A360 835.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0190 424A366 240.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0200 424B651 1702.000
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0210 424B681 1099.000
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0220 424B685 50.000
Superpave Bituminous Concrete Lower
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0230 424B689 100.000
Superpave Bituminous Concrete Lower
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0240 424C360 2920.000
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range C/D

0250 424C368 50.000
Superpave Bituminous Concrete Base
Layer, Leveling, 1" Maximum Aggregate
Size Mix, ESAL Range C/D

0260 428B000 5130.000 LF
Scoring Bituminous Pavement Surface By
Rolling

TON

TON

TON

TON

TON

TON

1 ) 13036

( 2 )
THE MORRIS GROUP,

INC.

2.00000 1.25000

65.00000 41.00000

65.00000 15600. 45.00000

57.00000 97014. 39.00000

57.00000 62643. 39.00000

75.00000 3750. 75.00000

57.00000 5700. 40.00000
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( 03001
CLARK CONSTRUCTION CO.,
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57.
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00000

00000

00000

00000
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00000
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3

INC.
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2062

54575

15686.

97014

62643.

3750.

5700.

144802.

2850.

615.

.00

.60

40

.00

00

00

00

80

00

60



Drilled Shaft Construction, 4'-6"

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -4
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 430B000 44,000 TON | 25.00000 1100.00] 41.26000 1815.44| 25.00000 1100.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0280 450B000 214.000 SQYD| 65.00000 13910.00| 65.00000 13910.00]| 65.00000 13910.00
Reinforced Cement Concrete Bridge End | | |
Slab | \ |
0290 5022000 259900.000 LB | 0.45000 116955.00] 0.36000 93564.00 | 0.50000 129950.00
Steel Reinforcement | \ |
0300 502B000O LUMP| 114000.00000 114000.00] 96907.23000 96907.23|] 130000.00000 130000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 872+25.0, APPROX. | | |
259,683 1lbs. | \ |
0310 502B001 LUMP | 22000.00000 22000.00| 22128.84000 22128.84| 30000.00000 30000.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 892+00.0, APPROX. | | |
59,300 1lbs. | \ |
0320 505A000 3.000 EACH] 515.00000 1545.00] 2087.92000 6263.76| 1200.00000 3600.00
Steel Test Piles (HP 10x42) | | |
0330 505B055 3.000 EACH] 4000.00000 12000.00 | 1717.14000 5151.42| 4000.00000 12000.00
Static Loading Tests (HP 10x42) | \
0340 505B085 3.000 EACH] 200.00000 600.00| 408.16000 1224.48| 500.00000 1500.00
Dynamic Loading Tests (HP 10x42) | | |
0350 505M000 850.000 LF | 32.00000 27200.00| 21.64000 18394.00| 20.00000 17000.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0360 506A000 203.000 LF | 106.00000 21518.00]| 85.00000 17255.00| 165.00000 33495.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0370 506A004 158.000 LF | 53.00000 8374.00] 109.00000 17222.00| 160.00000 25280.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0380 506A008 635.000 LF | 90.00000 57150.00 | 83.00000 52705.00| 165.00000 104775.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0390 506C040 158.000 LF | 50.00000 7900.00| 71.00000 11218.00| 80.00000 12640.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0400 506C042 640.000 LF | 86.00000 55040.00 | 82.00000 52480.00| 91.00000 58240.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0410 506C043 202.000 LF | 95.00000 19190.00 | 91.00000 18382.00| 101.00000 20402.00
| \ |
| \ |

Diameter, Class DS1 Concrete



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -5
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0420 506G000 6.000 EACH| 212.00000 1272.00]| 300.00000 1800.00] 106.00000 636.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0430 506G002 16.000 EACH| 212.00000 3392.00] 300.00000 4800.00] 106.00000 1696.00
Crosshole Sonic Logging, 4'-0" Diameter | \ |
0440 506G003 4.000 EACH] 212.00000 848.00| 300.00000 1200.00] 106.00000 424.00
Crosshole Sonic Logging, 4'-6" Diameter | \ |
0450 508A000 8060.000 LB | 2.00000 16120.00 | 2.57000 20714.20]| 2.00000 16120.00
Structural Steel | \ |
0460 510A000 463.000 CUYD]| 650.00000 300950.00] 575.00000 266225.00] 280.00000 129640.00
Bridge Substructure Concrete, Class A | \ |
0470 510C051 LUMP| 517000.00000 517000.00| 425000.00000 425000.00] 425000.00000 425000.00
Bridge Concrete Superstructure, 872+25. | \ |
0, APPROX. 1,148 CU YDS | \ I
0480 510C052 LUMP| 135000.00000 135000.00| 100000.00000 100000.00| 100000.00000 100000.00
Bridge Concrete Superstructure, 892+00. | \ |
0, APPROX. 229 CU YDS | \ |
0490 510E000 4140.000 SQYD| 2.00000 8280.00| 1.75000 7245.00| 2.00000 8280.00
Grooving Concrete Bridge Decks | | |
0500 511A001 180.000 EACH] 120.00000 21600.00| 70.00000 12600.00] 150.00000 27000.00
Elastomeric Bearings, Type 2 | \ |
0510 513B003 1582.000 LF | 50.00000 79100.00 | 46.00000 72772.00 | 70.00000 110740.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | | |
0520 513B005 3808.000 LF | 90.00000 342720.00] 80.00000 304640.00| 95.00000 361760.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | | |
0530 513B017 746.000 LF | 120.00000 89520.00 | 120.00000 89520.00] 150.00000 111900.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0540 530A002 110.000 LF | 40.54000 4459.40| 38.09000 4189.90] 40.54000 4459.40
24" Roadway Pipe (Class 3 R.C.) | \ |
0550 5302101 4.000 LF | 32.88000 131.52] 73.03000 292.12| 32.88000 131.52
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0560 5302102 11.000 LF | 45.54000 500.94 | 80.91000 890.01] 45.54000 500.94
24" Roadway Pipe (Class 3 R.C.) | \ |
| \ |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -6
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 530A501 432.000 LF | 50.00000 21600.00| 79.45000 34322.40| 50.00000 21600.00
72" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) I \ |
0580 533A098 39.000 LF | 35.55000 1386.45] 73.22000 2855.58 | 35.55000 1386.45
18" Storm Sewer Pipe (Class 3 R.C.) | |
0590 5332100 35.000 LF | 50.32000 1761.20] 47.49000 1662.15] 50.32000 1761.20
30" Storm Sewer Pipe (Class 3 R.C.) | |
0600 535A001 112.000 LF | 32.88000 3682.56| 15.33000 1716.96| 32.88000 3682.56
18" Side Drain Pipe | \ |
0610 600A000 LUMP| 498000.00000 498000.00| 450000.00000 450000.00| 404332.40000 404332.40
Mobilization | |
0620 602A000 26.000 EACH] 125.00000 3250.00] 86.81000 2257.06 | 125.00000 3250.00
Right Of Way Markers | \ |
0630 606A000 500.000 LF | 10.00000 5000.00] 9.30000 4650.00] 10.00000 5000.00
6" Underdrain Pipe | | |
0640 610C001 2253.000 TON | 23.55000 53058.15]| 24.39000 54950.67| 23.55000 53058.15
Loose Riprap, Class 2 | \ |
0650 610D003 2266.000 SQYD| 2.50000 5665.00| 1.25000 2832.50| 2.50000 5665.00
Filter Blanket, Geotextile | | |
0660 618A000 176.000 SQYD] 24.44000 4301.44 | 30.00000 5280.00] 24.44000 4301.44
Concrete Sidewalk, 4" Thick | | |
0670 618B002 97.000 SQYD| 33.32000 3232.04| 40.00000 3880.00] 33.32000 3232.04
Concrete Driveway, 6" Thick | | |
0680 619A003 4.000 EACH] 499.86000 1999.44 | 750.00000 3000.00] 499.86000 1999.44
24" Roadway Pipe End Treatment, Class 1 | | |
0690 619A004 2.000 EACH| 566.51000 1133.02] 900.00000 1800.00] 566.51000 1133.02
30" Roadway Pipe End Treatment, Class 1 | \ |
0700 6192101 4.000 EACH] 677.59000 2710.36| 550.00000 2200.00| 677.59000 2710.36
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0710 620A000 2.000 CUYD| 638.71000 1277.42| 650.00000 1300.00] 638.71000 1277.42
Minor Structure Concrete | \ |
0720 621A000 2.000 EACH| 3332.40000 6664 .80 | 2200.00000 4400.00] 3332.40000 6664.80
Junction Boxes, Type 1, 1P Or 5 | | |
0730 621C015 2.000 EACH| 2332.68000 4665.36] 2500.00000 5000.00] 2332.68000 4665.36
Inlets, Type S1 Or S3 (1 Wing) | | |
0740 621C027 1.000 EACH] 1888.36000 1888.36] 2250.00000 2250.00| 1888.36000 1888.36
\ |

Inlets, Type C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 =7
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0750 623A003 167.000 LF | 19.99000 3338.33] 20.00000 3340.00] 19.99000 3338.33
Concrete Gutter (4' 0" Wide) | \ |
0760 623C000 301.000 LF | 13.33000 4012.33]| 18.00000 5418.00| 13.33000 4012.33
Combination Curb & Gutter, Type C | \ |
0770 630A001 200.000 LF | 13.25000 2650.00] 13.25000 2650.00] 12.50000 2500.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0780 630C001 1.000 EACH] 583.00000 583.00| 583.00000 583.00] 550.00000 550.00
Guardrail End Anchor, Type 8 | | |
0790 630C003 8.000 EACH] 1007.00000 8056.00 | 1007.00000 8056.00 | 950.00000 7600.00
Guardrail End Anchor, Type 13 | \ |
0800 630C050 7.000 EACH]| 1219.00000 8533.00]| 1219.00000 8533.00] 1150.00000 8050.00
Guardrail End Anchor, Type 20 Series | | |
0810 636A000 2705.000 LF | 4.00000 10820.00| 5.16000 13957.80] 4.85000 13119.25
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0820 637A000 720.000 LF | 4.00000 2880.00] 5.16000 3715.20] 4.85000 3492.00
Fence Reset | \ |
0830 641A031 200.000 LF | 90.54000 18108.00| 75.00000 15000.00] 90.54000 18108.00
12 Inch D.I. Water Main Laid | | |
(Restrained Joint) | \ |
0840 641A038 1600.000 LF | 65.88000 105408.00| 100.00000 160000.00| 65.88000 105408.00
12 Inch D. I. Water Main Laid | | |
0850 650B000 2394.000 CUYD]| 4.00000 9576.00| 5.43000 12999.42| 4.00000 9576.00
Topsoil From Stockpiles | \ |
0860 652A056 1.000 ACRE] 1000.00000 1000.00]| 472.50000 472.50] 1000.00000 1000.00
Seeding (Mix 2E) | | |
0870 652B053 16.000 ACRE| 500.00000 8000.00| 393.75000 6300.00 | 500.00000 8000.00
Temporary Seeding (Mix 2AT) | \ |
0880 652D054 16.000 ACRE| 400.00000 6400.00| 472.50000 7560.00| 400.00000 6400.00
Seeding In Stubble (Mix 2A) | | |
0890 654A001 100.000 SQYD| 6.00000 600.00| 4.00000 400.00] 6.00000 600.00
Solid Sodding (Bermuda) | \ |
0900 656A000 16.000 ACRE| 500.00000 8000.00| 420.00000 6720.00 | 500.00000 8000.00
Mulching, Class A, Type 1 | \ |
0910 656A001 1.000 ACRE] 1000.00000 1000.00]| 420.00000 420.00] 1000.00000 1000.00
Mulching, Class A, Type 2 | \ |
0920 659A001 4543.000 SQYD| 1.87000 8495.41 | 1.42000 6451.06| 1.87000 8495.41
Erosion Control Netting, Class B | \ |



Broken Yellow, Profiled Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -8
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0930 665A000 14.000 ACRE| 500.00000 7000.00| 393.75000 5512.50] 500.00000 7000.00
Temporary Seeding | \ |
0940 665B000O 14.000 ACRE| 500.00000 7000.00| 420.00000 5880.00] 500.00000 7000.00
Temporary Mulching | \ |
0950 665F000 339.000 EACH| 10.00000 3390.00] 6.61000 2240.79| 10.00000 3390.00
Hay Bales | \ |
0960 665G000 20.000 EACH] 1.00000 20.00| 2.42000 48.40| 1.00000 20.00
Sand Bags | \ |
0970 665I000 893.000 TON | 28.55000 25495.15]| 24.17000 21583.81] 28.55000 25495.15
Temporary Riprap, Class 2 | \ |
0980 665J000 11290.000 LF | 3.00000 33870.00 | 3.73000 42111.70] 3.00000 33870.00
Silt Fence, Type A | \ |
0990 665K000 40.000 cCUYD| 10.00000 400.00] 16.00000 640.00| 10.00000 400.00
Drainage Sump Excavation | \ |
1000 665L000O 475.000 LF | 18.00000 8550.00| 12.79000 6075.25] 30.00000 14250.00
Floating Basin Boom | \ |
1010 666A001 16.000 ACRE| 75.00000 1200.00] 35.00000 560.00| 75.00000 1200.00
Pest Control Treatment | \ |
1020 680A000 LUMP | 42500.00000 42500.00 | 25000.00000 25000.00] 2500.00000 2500.00
Engineering Controls | | |
1030 701C000 1.000 MILE] 750.00000 750.00]| 750.00000 750.00 | 750.00000 750.00
Broken Temporary Traffic Stripe | \ |
1040 701C001 2.000 MILE| 750.00000 1500.00] 750.00000 1500.00] 750.00000 1500.00
Solid Temporary Traffic Stripe | \ |
1050 701G125 2130.000 LF | 3.47000 7391.10] 3.47000 7391.10| 3.47000 7391.10
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1060 701G129 1165.000 LF | 2.19000 2551.35] 2.19000 2551.35| 2.19000 2551.35
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1070 701G133 965.000 LF | 4.45000 4294 .25 4.45000 4294 .25 4.45000 4294.25
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1080 702A041 1.000 MILE] 5000.00000 5000.00] 5000.00000 5000.00] 5000.00000 5000.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
1090 702A042 1.000 MILE] 3000.00000 3000.00] 3000.00000 3000.00] 3000.00000 3000.00
| \ |
| \ |

(6" Wide)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -9
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 13036 | ( 2 03001 | ( 3 ) 01007
| THE MORRIS GROUP, |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1100 702A043 1.000 MILE] 5000.00000 5000.00| 5000.00000 5000.00| 5000.00000 5000.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
1110 703A002 582.000 SQFT| 2.50000 1455.00] 2.50000 1455.00| 2.50000 1455.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1120 703D002 582.000 SQFT| 1.30000 756.60| 1.30000 756.60 | 1.30000 756.60
Temporary Traffic Control Markings | \ |
(Paint) | \ |
1130 705A023 110.000 EACH| 5.75000 632.50] 5.75000 632.50] 5.75000 632.50
Pavement Markers, Class C, Type 2-D | | |
1140 705A032 97.000 EACH| 5.00000 485.00] 5.00000 485.00 | 5.00000 485.00
Pavement Markers, Class A-H, Type 1-B | | |
1150 705A037 76.000 EACH]| 5.75000 437.00] 5.75000 437.00| 5.75000 437.00
Pavement Markers, Class A-H, Type 2-D | | |
1160 705A038 40.000 EACH]| 5.75000 230.00| 5.75000 230.00| 5.75000 230.00
Pavement Markers, Class A-H, Type 2-E | | |
1170 710A115 100.000 SQFT| 19.60000 1960.00] 14.05000 1405.00]| 18.50000 1850.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1180 710A126 15.000 SQFT| 20.65000 309.75] 14.84000 222.60| 19.50000 292.50
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1190 710B0O01 247.000 LF | 8.70000 2148.90 | 5.83000 1440.01| 8.20000 2025.40
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
1200 740B00O 638.000 SQFT| 12.00000 7656.00] 7.69000 4906.22 | 12.00000 7656.00
Construction Signs | | |
1210 740D000 50.000 EACH]| 65.00000 3250.00| 58.30000 2915.00]| 65.00000 3250.00
Channelizing Drums | | |
1220 740E000 50.000 EACH]| 10.00000 500.00] 12.00000 600.00] 10.00000 500.00
Cones (36 Inches High) | | |
1230 740F002 20.000 EACH] 300.00000 6000.00| 159.00000 3180.00| 300.00000 6000.00
Barricades, Type III | | |
1240 7401005 8.000 EACH] 300.00000 2400.00 | 566.00000 4528.00| 300.00000 2400.00
Warning Lights, Type B (Detachable Head | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -10
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 13036 | ( 2 ) 03001 | ( 3 ) 01007
| THE MORRIS GROUP, INC. |CLARK CONSTRUCTION CO., INC |ALABAMA BRIDGE BUILDERS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1250 740L005 82.000 EACH| 50.00000 4100.00] 44.52000 3650.64 | 50.00000 4100.00
Vertical Panel, Type I (Double-Sided) | \ |
1260 740M001 50.000 EACH| 5.00000 250.00 | 8.50000 425.00 | 5.00000 250.00
Ballast For Cone | | |
1270 741C010 2.000 EACH| 5000.00000 10000.00 | 4770.00000 9540.00| 5000.00000 10000.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | | |
1275 998A001 LUMP | 0.00000 0.00| 0.00000 0.00| 111300.00000 111300.00
Construction Fuel (Optional Bid,Either | | |
$0 Or $ 111,300) | | |
1280 999 000 3000.000 HOUR| 0.80000 2400.00| 0.80000 2400.00| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 4,022,113.25| S 4,149,172.47]| S 4,225,502.42
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 4,022,113.25| S 4,149,172.47]| S 4,225,502.42




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 060 -11
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20030228060 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 19007
|[MCINNIS, LLC |RACON, INC. | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 Total
| \ |
0010 201A000 LUMP| 191299.00000 191299.00| 30000.00000 30000.00|] 296000.00000 296000.00
Clearing & Grubbing (Approximately 16 | \ |
ACRES) | \ |
0020 206A000 LUMP | 80000.00000 80000.00| 64250.00000 64250.00] 100000.00000 100000.00
Removal Of 0ld Bridge, Station 872+37.2 | | |
0030 206A001 LUMP | 45000.00000 45000.00 | 10750.00000 10750.00|] 100000.00000 100000.00
Removal Of 0ld Bridge, Station 892+08.0 | | |
0040 206C000 176.000 SQYD] 5.00000 880.00| 5.00000 880.00] 5.00000 880.00
Removing Concrete Sidewalk | \ |
0050 206C001 2337.000 SQYD| 15.00000 35055.00| 40.00000 93480.00| 15.00000 35055.00
Removing Concrete Pavement | \ |
0060 206C016 882.000 SQYD] 4.00000 3528.00] 4.00000 3528.00] 4.50000 3969.00
Removing Concrete Slope Paving (Under | | |
Bridges) | \ |
0070 206D000O 149.000 LF | 5.00000 745.00| 7.00000 1043.00] 5.00000 745.00
Removing Pipe | \ |
0080 206D003 301.000 LF | 5.00000 1505.00]| 5.00000 1505.00] 5.00000 1505.00
Removing Curb And Gutter | \ |
0090 210A000 23073.000 CUYD| 2.75000 63450.75| 2.00000 46146.00| 2.75000 63450.75
Unclassified Excavation | \ |
0100 210D00O 54437.000 CUYD] 4.00000 217748.00 | 3.50000 190529.50| 4.00000 217748.00
Borrow Excavation | \ |
0110 210E000 3929.000 CUYD| 5.00000 19645.00 | 9.00000 35361.00| 5.00000 19645.00
Borrow Excavation (Underwater Backfill) | | |
0120 214A000 951.000 CUYD] 6.00000 5706.00| 5.00000 4755.00 | 6.00000 5706.00
Structure Excavation | \ |
0130 214B001 384.000 CUYD| 40.00000 15360.00 | 26.00000 9984.00 | 40.00000 15360.00
Foundation Backfill, Commercial | | |
0140 230A000 28.000 RBST| 125.00000 3500.00] 325.00000 9100.00 | 125.00000 3500.00
Roadbed Processing | \ |
0150 301A218 10753.000 SQYD| 3.00000 32259.00 | 3.75000 40323.75]| 3.00000 32259.00
Soil Aggregate Base Course, Type C, | \
Road Mixed, 5" Compacted Thickness | \ |
0160 401A047 12531.000 SQYD| 0.67000 8395.77] 0.72000 9022.32| 0.67000 8395.77
\ |

Bituminous Treatment A, MC-70 |
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TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20030228060 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08

SET-ASIDE

( 4 ) 13099 | ( 5 ) 18024 ( 6 ) 19007
MCINNIS, LLC |RACON, INC. SCOTT BRIDGE COMPANY, INC.
\
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
____________________________ +____________________________
2.00000 2062.00]| 2.14000 2206.

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

2.00000 2062.00

0170 405A000 1031.000 GAL
Tack Coat

0180 424A360 835.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer, 1/2" Maximum Aggregate
Size Mix, ESAL Range C/D

0190 424A366 240.000 TON
Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,1/2" Maximum
Aggregate Size Mix, ESAL Range C/D

0200 424B651 1702.000 TON
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size

|
|
|
|
+
| 4
|
| 0
|
|
|
|
|
|
|
|
|
|
Mix, ESAL Range C/D |
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

65.36000 54575.60 69.94000 58399. 66.00000 55110.00

65.36000 15686.40 69.94000 16785.60 66.00000 15840.00

57.00000 97014.00 60.99000 103804.98 57.00000 97014.00

0210 424B681 1099.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0220 424B685 50.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0230 424B689 100.000 TON
Superpave Bituminous Concrete Lower
Binder Layer, Leveling ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0240 424C360 2920.000 TON
Superpave Bituminous Concrete Base
Layer, 1" Maximum Aggregate Size Mix,
ESAL Range C/D

0250 424C368 50.000 TON
Superpave Bituminous Concrete Base
Layer, Leveling, 1" Maximum Aggregate
Size Mix, ESAL Range C/D

0260 428B000 5130.000 LF
Scoring Bituminous Pavement Surface By
Rolling

57.00000 62643.00 60.99000 67028.01 57.00000 62643.00

75.00000 3750.00 75.00000 3750.00

57.00000 5700.00 60.99000 6099.00 57.00000 5700.00

49.59000 144802.80 53.06000 154935.20 50.00000 146000.00

57.00000 2850.00 60.99000 3049.50

3
9
6
9
0

80.25000 4012.50
0
2
5 57.00000 2850.00
9

0.12000 615.60 0.13000 666.90

+
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
| 0.12000 615.60
|

[



Drilled Shaft Construction, 4'-6"

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -13
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 19007
|[MCINNIS, LLC |RACON, INC. | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0270 430B000 44,000 TON | 25.00000 1100.00] 50.00000 2200.00| 25.00000 1100.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0280 450B000 214.000 SQYD| 90.00000 19260.00 | 113.30000 24246.20| 100.00000 21400.00
Reinforced Cement Concrete Bridge End | \ |
Slab | \ |
0290 5022000 259900.000 LB | 0.80000 207920.00 | 0.67000 174133.00]| 0.52000 135148.00
Steel Reinforcement | \ |
0300 502B000O LUMP| 208000.00000 208000.00| 159650.00000 159650.00| 140000.00000 140000.00
Steel Reinforcement For Bridge | | |
Superstructure, STA. 872+25.0, APPROX. | | |
259,683 1lbs. | \ |
0310 502B001 LUMP | 48000.00000 48000.00 | 51500.00000 51500.00]| 35000.00000 35000.00
Steel Reinforcement For Bridge | | |
Superstructure STA. 892+00.0, APPROX. | | |
59,300 1lbs. | \ |
0320 505A000 3.000 EACH] 1500.00000 4500.00] 2060.00000 6180.00| 2600.00000 7800.00
Steel Test Piles (HP 10x42) | | |
0330 505B055 3.000 EACH] 1500.00000 4500.00] 2060.00000 6180.00| 6600.00000 19800.00
Static Loading Tests (HP 10x42) | \
0340 505B085 3.000 EACH] 1000.00000 3000.00] 2060.00000 6180.00| 1600.00000 4800.00
Dynamic Loading Tests (HP 10x42) | | |
0350 505M000 850.000 LF | 22.00000 18700.00 | 28.33000 24080.50]| 29.00000 24650.00
Steel Piling Furnished And | | |
Driven (HP10x42) | | |
0360 506A000 203.000 LF | 165.00000 33495.00 | 257.50000 52272.50] 100.00000 20300.00
Drilled Shaft Excavation, 4'-6" Diamete | | |
0370 506A004 158.000 LF | 160.00000 25280.00] 257.50000 40685.00| 50.00000 7900.00
Drilled Shaft Excavation, 3'-0" Diamete | | |
0380 506A008 635.000 LF | 165.00000 104775.00| 257.50000 163512.50| 85.00000 53975.00
Drilled Shaft Excavation, 4'-0" Diamete | | |
0390 506C040 158.000 LF | 80.00000 12640.00 | 154.50000 24411.00]| 50.00000 7900.00
Drilled Shaft Construction, 3'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0400 506C042 640.000 LF | 91.00000 58240.00 | 175.10000 112064.00| 85.00000 54400.00
Drilled Shaft Construction, 4'-0" | \ |
Diameter, Class DS1 Concrete | \ |
0410 506C043 202.000 LF | 101.00000 20402.00] 195.70000 39531.40]| 90.00000 18180.00
| \ |
| \ |

Diameter, Class DS1 Concrete



24" Roadway Pipe (Class 3 R.C.)

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 060 -14
TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 19007
|[MCINNIS, LLC |RACON, INC. | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0420 506G000 6.000 EACH| 105.00000 630.00| 1030.00000 6180.00| 200.00000 1200.00
Crosshole Sonic Logging, 3'-0" Diameter | | |
0430 506G002 16.000 EACH| 105.00000 1680.00| 1030.00000 16480.00 | 200.00000 3200.00
Crosshole Sonic Logging, 4'-0" Diameter | | |
0440 506G003 4.000 EACH] 105.00000 420.00] 1030.00000 4120.00] 200.00000 800.00
Crosshole Sonic Logging, 4'-6" Diameter | | |
0450 508A000 8060.000 LB | 5.00000 40300.00 | 4.12000 33207.20] 3.60000 29016.00
Structural Steel | \ |
0460 510A000 463.000 CUYD| 450.00000 208350.00 | 515.00000 238445.00] 600.00000 277800.00
Bridge Substructure Concrete, Class A | \ |
0470 510C051 LUMP| 630000.00000 630000.00] 772500.00000 772500.00| 800000.00000 800000.00
Bridge Concrete Superstructure, 872+25. | \ |
0, APPROX. 1,148 CU YDS | | |
0480 510C052 LUMP| 126000.00000 126000.00| 164800.00000 164800.00| 295000.00000 295000.00
Bridge Concrete Superstructure, 892+00. | \ |
0, APPROX. 229 CU YDS | \ |
0490 510E000 4140.000 SQYD| 4.00000 16560.00 | 2.06000 8528.40] 2.50000 10350.00
Grooving Concrete Bridge Decks | \ |
0500 511A001 180.000 EACH] 125.00000 22500.00] 154.50000 27810.00| 125.00000 22500.00
Elastomeric Bearings, Type 2 | \ |
0510 513B003 1582.000 LF | 55.00000 87010.00 | 51.50000 81473.00| 66.00000 104412.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type I (Specialty Item) | \ |
0520 513B005 3808.000 LF | 90.00000 342720.00 | 90.64000 345157.12| 105.00000 399840.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type III (Specialty Item) | \ |
0530 513B017 746.000 LF | 130.00000 96980.00 | 123.60000 92205.60 | 135.00000 100710.00
Pretensioned-Prestressed Concrete | \ |
Girders, Type BT-72 (Specialty Item) | | |
0540 530A002 110.000 LF | 40.54000 4459.40| 29.07000 3197.70] 41.00000 4510.00
24" Roadway Pipe (Class 3 R.C.) | \ |
0550 5302101 4.000 LF | 32.88000 131.52] 132.32000 529.28| 33.00000 132.00
18" Roadway Pipe (Class 3 R.C.) | \
(Extension) | \ |
0560 5302102 11.000 LF | 45.54000 500.94 | 73.35000 806.85] 46.00000 506.00
| \ |
| \ |

(Extension)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
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TABULATION OF BIDS
CALL ORDER 060 CONTRACT ID 20030228060 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 19007
|[MCINNIS, LLC |RACON, INC. | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0570 530A501 432.000 LF | 50.00000 21600.00| 81.73000 35307.36]| 50.00000 21600.00
72" Roadway Pipe (14 Gauge C.M.) | \ |
(Temporary) I \ |
0580 533A098 39.000 LF | 35.55000 1386.45] 43.47000 1695.33] 36.00000 1404.00
18" Storm Sewer Pipe (Class 3 R.C.) | |
0590 5332100 35.000 LF | 50.32000 1761.20] 66.77000 2336.95| 51.00000 1785.00
30" Storm Sewer Pipe (Class 3 R.C.) | |
0600 535A001 112.000 LF | 32.88000 3682.56| 17.43000 1952.16]| 33.00000 3696.00
18" Side Drain Pipe | \ |
0610 600A000 LUMP| 417333.00000 417333.00| 275000.00000 275000.00| 450000.00000 450000.00
Mobilization | |
0620 602A000 26.000 EACH] 125.00000 3250.00] 87.00000 2262.00| 125.00000 3250.00
Right Of Way Markers | \ |
0630 606A000 500.000 LF | 10.00000 5000.00| 8.00000 4000.00| 10.00000 5000.00
6" Underdrain Pipe | | |
0640 610C001 2253.000 TON | 23.55000 53058.15]| 23.50000 52945.50| 23.60000 53170.80
Loose Riprap, Class 2 | | |
0650 610D003 2266.000 SQYD| 2.50000 5665.00| 2.00000 4532.00] 2.50000 5665.00
Filter Blanket, Geotextile | | |
0660 618A000 176.000 SQYD] 24.44000 4301.44 | 27.50000 4840.00] 25.00000 4400.00
Concrete Sidewalk, 4" Thick | \ |
0670 618B002 97.000 SQYD| 33.32000 3232.04| 35.35000 3428.95] 34.00000 3298.00
Concrete Driveway, 6" Thick | | |
0680 619A003 4.000 EACH] 500.00000 2000.00| 519.68000 2078.72| 500.00000 2000.00
24" Roadway Pipe End Treatment, Class 1 | | |
0690 619A004 2.000 EACH| 567.00000 1134.00] 603.25000 1206.50] 575.00000 1150.00
30" Roadway Pipe End Treatment, Class 1 | \ |
0700 6192101 4.000 EACH] 680.00000 2720.00| 455.65000 1822.60] 680.00000 2720.00
18" Side Drain Pipe End Treatment, | |
Class 1 | | |
0710 620A000 2.000 CUYD| 640.00000 1280.00] 969.10000 1938.20] 650.00000 1300.00
Minor Structure Concrete | \ |
0720 621A000 2.000 EACH| 3333.00000 6666.00 | 1950.25000 3900.50| 3500.00000 7000.00
Junction Boxes, Type 1, 1P Or 5 | | |
0730 621C015 2.000 EACH| 2340.00000 4680.00| 2552.40000 5104.80] 2400.00000 4800.00
Inlets, Type S1 Or S3 (1 Wing) | | |
0740 621C027 1.000 EACH] 2000.00000 2000.00| 1305.00000 1305.00] 2000.00000 2000.00
\ |

Inlets, Type C
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0750 623A003 167.000 LF | 20.00000 3340.00] 16.50000 2755.50] 20.00000 3340.00
Concrete Gutter (4' 0" Wide) | \ |
0760 623C000 301.000 LF | 14.00000 4214.00] 11.00000 3311.00] 14.00000 4214.00
Combination Curb & Gutter, Type C | \ |
0770 630A001 200.000 LF | 12.50000 2500.00] 13.75000 2750.00 | 13.13000 2626.00
Steel Beam Guardrail, Class A, Type 2 | \ |
0780 630C001 1.000 EACH] 550.00000 550.00] 605.00000 605.00 | 580.00000 580.00
Guardrail End Anchor, Type 8 | | |
0790 630C003 8.000 EACH] 950.00000 7600.00 | 1045.00000 8360.00| 1000.00000 8000.00
Guardrail End Anchor, Type 13 | \ |
0800 630C050 7.000 EACH]| 1150.00000 8050.00| 1265.00000 8855.00] 1210.00000 8470.00
Guardrail End Anchor, Type 20 Series | | |
0810 636A000 2705.000 LF | 4.00000 10820.00 | 3.05000 8250.25] 4.00000 10820.00
Barbed Wire Fence, 4 Strands, 4 Feet | | |
High | \ |
0820 637A000 720.000 LF | 4.00000 2880.00| 6.00000 4320.00] 4.00000 2880.00
Fence Reset | \ |
0830 641A031 200.000 LF | 91.00000 18200.00 | 105.00000 21000.00 | 65.00000 13000.00
12 Inch D.I. Water Main Laid | | |
(Restrained Joint) | \ |
0840 641A038 1600.000 LF | 65.90000 105440.00] 84.00000 134400.00| 45.00000 72000.00
12 Inch D. I. Water Main Laid | | |
0850 650B000 2394.000 CUYD]| 4.00000 9576.00| 3.00000 7182.00] 4.00000 9576.00
Topsoil From Stockpiles | \ |
0860 6522056 1.000 ACRE] 1000.00000 1000.00]| 665.00000 665.00] 450.00000 450.00
Seeding (Mix 2E) | \ |
0870 652B053 16.000 ACRE| 500.00000 8000.00| 502.00000 8032.00] 500.00000 8000.00
Temporary Seeding (Mix 2AT) | \ |
0880 652D054 16.000 ACRE| 400.00000 6400.00| 568.00000 9088.00 | 500.00000 8000.00
Seeding In Stubble (Mix 2A) | | |
0890 654A001 100.000 SQYD| 6.00000 600.00| 4.40000 440.00] 3.00000 300.00
Solid Sodding (Bermuda) | \ |
0900 656A000 16.000 ACRE| 500.00000 8000.00| 510.00000 8160.00| 400.00000 6400.00
Mulching, Class A, Type 1 | \ |
0910 656A001 1.000 ACRE] 1000.00000 1000.00] 792.13000 792.13]| 400.00000 400.00
Mulching, Class A, Type 2 | \ |
0920 659A001 4543.000 SQYD| 1.90000 8631.70] 1.65000 7495.95] 2.00000 9086.00
\ |

Erosion Control Netting, Class B



Broken Yellow, Profiled Traffic Stripe

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0930 665A000 14.000 ACRE| 500.00000 7000.00| 400.00000 5600.00] 250.00000 3500.00
Temporary Seeding | \ |
0940 665B000O 14.000 ACRE| 500.00000 7000.00| 420.00000 5880.00] 250.00000 3500.00
Temporary Mulching | \ |
0950 665F000 339.000 EACH| 10.00000 3390.00] 5.00000 1695.00] 8.00000 2712.00
Hay Bales | \ |
0960 665G000 20.000 EACH] 1.00000 20.00| 2.30000 46.00| 5.00000 100.00
Sand Bags | \ |
0970 665I000 893.000 TON | 28.60000 25539.80] 23.50000 20985.50] 29.00000 25897.00
Temporary Riprap, Class 2 | \ |
0980 665J000 11290.000 LF | 3.00000 33870.00 | 2.00000 22580.00] 3.00000 33870.00
Silt Fence, Type A | \ |
0990 665K000 40.000 cCUYD| 10.00000 400.00] 6.00000 240.00| 10.00000 400.00
Drainage Sump Excavation | \ |
1000 665L000O 475.000 LF | 25.00000 11875.00 | 25.00000 11875.00| 13.00000 6175.00
Floating Basin Boom | \ |
1010 666A001 16.000 ACRE| 75.00000 1200.00] 30.00000 480.00 | 10.00000 160.00
Pest Control Treatment | \ |
1020 680A000 LUMP | 32500.00000 32500.00 | 70900.00000 70900.00] 152500.00000 152500.00
Engineering Controls | \ |
1030 701C000 1.000 MILE] 750.00000 750.00]| 825.00000 825.00] 750.00000 750.00
Broken Temporary Traffic Stripe | \ |
1040 701cC001 2.000 MILE| 750.00000 1500.00] 825.00000 1650.00] 750.00000 1500.00
Solid Temporary Traffic Stripe | \ |
1050 701G125 2130.000 LF | 3.47000 7391.10] 3.82000 8136.60] 3.50000 7455.00
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1060 701G129 1165.000 LF | 2.19000 2551.35] 2.41000 2807.65| 2.20000 2563.00
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1070 701G133 965.000 LF | 4.45000 4294 .25 4.90000 4728.50] 4.50000 4342.50
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
1080 702A041 1.000 MILE] 5000.00000 5000.00] 5500.00000 5500.00] 5000.00000 5000.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
1090 702A042 1.000 MILE] 3000.00000 3000.00] 3300.00000 3300.00] 3000.00000 3000.00
| \ |
| \ |

(6" Wide)
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—————————————————————————————————————————— e
1100 702A043 1.000 MILE] 5000.00000 5000.00| 5500.00000 5500.00]| 5000.00000 5000.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
1110 703A002 582.000 SQFT| 2.50000 1455.00] 2.75000 1600.50| 2.50000 1455.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
1120 703D002 582.000 SQFT| 1.30000 756.60| 1.43000 832.26] 1.30000 756.60
Temporary Traffic Control Markings | \ |
(Paint) | \ |
1130 705A023 110.000 EACH| 5.75000 632.50] 6.33000 696.30] 6.00000 660.00
Pavement Markers, Class C, Type 2-D | | |
1140 705A032 97.000 EACH| 5.00000 485.00] 5.50000 533.50] 5.00000 485.00
Pavement Markers, Class A-H, Type 1-B | | |
1150 705A037 76.000 EACH]| 5.75000 437.00] 6.33000 481.08| 6.00000 456.00
Pavement Markers, Class A-H, Type 2-D | | |
1160 705A038 40.000 EACH]| 5.75000 230.00| 6.33000 253.20| 6.00000 240.00
Pavement Markers, Class A-H, Type 2-E | | |
1170 710A115 100.000 SQFT| 18.50000 1850.00] 14.58000 1458.00| 14.00000 1400.00
Class 4, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type III Or Type IV Background) | \ |
1180 710A126 15.000 SQFT| 19.50000 292.50| 15.40000 231.00| 15.00000 225.00
Class 8, Aluminum Flat Sign Panels 0. | | |
08" Thick Or Steel Flat Sign Panels 14 | | |
Gauge (Type IX Background) | | |
1190 710B0O01 247.000 LF | 8.20000 2025.40| 6.05000 1494.35| 6.00000 1482.00
Roadway Sign Post (#3 "U" Channel | | |
Galvanized Steel) | | |
1200 740B00O 638.000 SQFT| 12.00000 7656.00] 7.98000 5091.24| 8.00000 5104.00
Construction Signs | | |
1210 740D000 50.000 EACH]| 65.00000 3250.00| 60.50000 3025.00]| 60.00000 3000.00
Channelizing Drums | | |
1220 740E000 50.000 EACH]| 10.00000 500.00] 2.00000 100.00] 15.00000 750.00
Cones (36 Inches High) | | |
1230 740F002 20.000 EACH] 300.00000 6000.00| 165.00000 3300.00| 200.00000 4000.00
Barricades, Type III | | |
1240 7401005 8.000 EACH] 300.00000 2400.00 | 587.13000 4697.04 | 561.00000 4488.00
Warning Lights, Type B (Detachable Head | \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 060 -19
TABULATION OF BIDS

CALL ORDER : 060 CONTRACT ID : 20030228060 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 4 ) 13099 | ( 5 ) 18024 | ( 6 ) 19007
|[MCINNIS, LLC |RACON, INC. | SCOTT BRIDGE COMPANY, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1250 740L005 82.000 EACH| 50.00000 4100.00] 46.20000 3788.40] 45.00000 3690.00
Vertical Panel, Type I (Double-Sided) | \ |
1260 740M001 50.000 EACH| 5.00000 250.00 | 2.00000 100.00] 6.00000 300.00
Ballast For Cone | | |
1270 741C010 2.000 EACH| 5000.00000 10000.00 | 4950.00000 9900.00| 4725.00000 9450.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
1275 998A001 LUMP | 0.00000 0.00| 0.00000 0.00] 0.00000 0.00
Construction Fuel (Optional Bid,Either | | |
$0 Or $ 111,300) | | |
1280 999 000 3000.000 HOUR| 0.80000 2400.00| 0.80000 2400.00| 0.80000 2400.00
Trainee Hours At 80 Cents Per Hour | | |
SECTION TOTALS | $ 4,406,382.82] S 4,504,741.27]| $ 4,939,279.02
—————————————————————————————————————————— e
| \ |

$ 4,406,382.82 S 4,504,741.27




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 061 -1
VENDOR RANKING

CALL ORDER : 061 CONTRACT ID : 20030228061 COUNTIES : SUMTER
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : STPNU-6012(202)

for constructing the Widening, Resurfacing and Traffic
Stripe on C.R.#35 from Station 204+19 to C.R.#85 south of
Warsaw. Length 2.067 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID

1 02033 S. T. BUNN CONSTRUCTION COMPANY, INC. $ 161,534.92 100.0000%



Broken Yellow, Class 1, Type A Traffic

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 061 -2
TABULATION OF BIDS
CALL ORDER 061 CONTRACT ID 20030228061 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 02033 I ( ) I ( )
|S. T. BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it e e
SECTION 0001 Total
| \ |
0010 305A000 808.000 CUYD] 11.60000 9372.80| |
Borrow, Section 210, A-4 or Better, For | | |
Miscellaneous Use | \ |
0020 405A000 841.000 GAL | 1.25000 1051.25] |
Tack Coat | \ |
0030 429A020 1490.000 TON | 43.89000 65396.10] |
Improved Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0040 429B205 150.000 TON | 80.00000 12000.00| |
Improved Bituminous Concrete Binder | \ |
Layer, Patching, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0050 429B209 425.000 TON | 46.89000 19928.25| |
Improved Bituminous Concrete Binder | \ |
Layer, Leveling, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0060 429B212 364.000 TON | 55.43000 20176.52]| |
Improved Bituminous Concrete Binder | \ |
Layer, Widening, 1" Maximum Aggregate | \ |
Size Mix, ESAL Range A | \ |
0070 600A000 LUMP | 14100.00000 14100.00] |
Mobilization | \
0080 652A056 4.000 ACRE| 850.00000 3400.00] |
Seeding (Mix 2E) | | |
0090 656A000 4.000 ACRE| 850.00000 3400.00] |
Mulching, Class A, Type 1 | \ |
0100 665F000 150.000 EACH] 3.00000 450.00] |
Hay Bales | \ |
0110 665J000 470.000 LF | 4.00000 1880.00| |
Silt Fence, Type A | \ |
0120 701A004 4.000 MILE]| 380.00000 1520.00]| |
Solid White, Class 1, Type A Traffic | \ |
Stripe | \ |
0130 701A008 2.000 MILE| 195.00000 390.00] |
| \ |
| \ |

Stripe



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 061 -3
TABULATION OF BIDS
CALL ORDER 061 CONTRACT ID 20030228061 COUNTIES SUMTER
LETTING DATE 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| 1 ) 02033 | ( ) I ( )
| BUNN CONSTRUCTION CO. | |
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0140 701A012 3.000 MILE] 390.00000 1170.00] |
Solid Yellow, Class 1, Type A Traffic | | |
Stripe | \ |
0150 701C000 3.000 MILE] 450.00000 1350.00] |
Broken Temporary Traffic Stripe | \ |
0160 701C001 7.000 MILE] 450.00000 3150.00| |
Solid Temporary Traffic Stripe | | |
0170 740B00O 150.000 SQFT| 12.00000 1800.00] |
Construction Signs | \ |
0180 7400000 1.000 EACH] 1000.00000 1000.00] |
Pilot Car | \ |
SECTION TOTALS | $ 161,534.92| 0.00] $ 0.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 161,534.92| 0.00] $




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 064 -1
VENDOR RANKING

CALL ORDER : 064 CONTRACT ID : 20030228064 COUNTIES : TALLAPOOSA
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 04
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : ACGBBRZ-6200(207)

for constructing the Bridge Replacement (Precast) on C.R.#32
at County Line Creek northeast of Dadeville. Length 0.022
mi.
SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 14008 NEWELL & BUSH, INC. $ 294,741.00 100.0000%
2 13099 MCINNIS, LLC $ 454,823.00 154.3128%
3 23071 WARRIOR CONSTRUCTORS, INC. S 494,366.00 167.7290%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 064 -2
TABULATION OF BIDS

Precast Concrete Abutment Caps, 2'-0" |
Wide By 1'-8" Deep By 33'-0" Long |

0140 512B004 2.000 EACH| 3400.00000 6800.00 2800.00000 5600.00 3500.00000 7000.00
Precast Concrete Intermediate Bent Caps |
2'-0" Wide By 2'- 0" Deep By 31'-6" Long]|

0150 512C017 18.000 EACH| 4000.00000 72000.00 6500.00000 117000.00 3500.00000 63000.00

Precast Concrete Type 1 Span Section |
3'-6" By 2'-0" Deep By 39'-11 3/4" Long |

CALL ORDER : 064 CONTRACT ID : 20030228064 COUNTIES : TALLAPOOSA
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 04
SET-ASIDE
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 23071
|NEWELL & BUSH, INC. |[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 Total
| \ |
0010 206A000 LUMP | 15000.00000 15000.00 | 75000.00000 75000.00|] 140000.00000 140000.00
Removal Of 0Old Bridge, Station 15+14 | |
0020 210A000 120.000 CUYD| 11.00000 1320.00] 10.00000 1200.00] 12.00000 1440.00
Unclassified Excavation | | |
0030 5022000 90.000 1B | 1.50000 135.00] 2.00000 180.00] 5.00000 450.00
Steel Reinforcement | \ |
0040 505A032 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Steel Test Piles (HP 12x53) (Maximum Bid | | |
Limited To $2000 Per Each Test Pile) | |
0050 505B102 1.000 EACH] 2000.00000 2000.00| 2000.00000 2000.00| 2000.00000 2000.00
Static Loading Tests (HP 12X53) (Maximum | | |
Bid Limited To $2000 Per Each Loading | | |
Test) | \ |
0060 505G003 22.000 EACH] 85.00000 1870.00] 80.00000 1760.00] 150.00000 3300.00
Pile Points (Type A, 12") | | |
0070 505H000 192.000 LF | 38.00000 7296.00| 303.00000 58176.00| 250.00000 48000.00
Pilot Holes | | |
0080 505M002 1200.000 LF | 19.00000 22800.00| 25.00000 30000.00| 25.00000 30000.00
Steel Piling Furnished And Driven (HP | | |
12 x 53) | \ |
0090 507A000 2.000 EACH| 2500.00000 5000.00] 2500.00000 5000.00| 3000.00000 6000.00
Wire Rope Abutment Anchor Assembly | | |
0100 508A000 932.000 LB | 3.00000 2796.00| 5.00000 4660.00] 5.00000 4660.00
Structural Steel | \ |
0110 510A000 17.000 CUYD| 390.00000 6630.00 | 600.00000 10200.00] 400.00000 6800.00
Bridge Substructure Concrete, Class A | \ |
0120 511A000 44,000 EACH| 71.00000 3124.00| 60.00000 2640.00| 100.00000 4400.00
Elastomeric Bearings, Type 1 | \ |
0130 512A014 2.000 EACH| 3600.00000 7200.00| 3000.00000 6000.00] 3500.00000 7000.00
\ |
\ |
\ |
\ |
\ |
\ |
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 064 -3
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20030228064 COUNTIES TALLAPOOSA
LETTING DATE 02/28/03 10:00 AM DISTRICT
SET-ASIDE
| ( 1 ) 14008 | ( 2 13099 | ( 3 ) 23071
|NEWELL & BUSH, |[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0160 512C025 6.000 EACH] 4400.00000 26400.00 | 3700.00000 22200.00] 4000.00000 24000.00
Precast Concrete Type 2C Span Section | \ |
3'-6" By 2'-0" Deep By 39'-11 3/4"™ Long | | |
0170 512D025 2.000 EACH| 4000.00000 8000.00| 3500.00000 7000.00] 3500.00000 7000.00
Precast Concrete Barrier Rail | | |
Intermediate Section, 39'-11" Long | \
0180 512D030 4.000 EACH] 3800.00000 15200.00| 3000.00000 12000.00| 3500.00000 14000.00
Precast Concrete Barrier Rail End | | |
Section,39'-11 3/8" Long | \ |
0190 512E000 8.000 EACH] 500.00000 4000.00] 400.00000 3200.00] 400.00000 3200.00
Precast Concrete Abutment Panels, Type | | |
Al | \ |
0200 512E001 8.000 EACH] 500.00000 4000.00] 500.00000 4000.00] 400.00000 3200.00
Precast Concrete Abutment Panels, Type | \ |
A2 | \ |
0210 512F000 4.000 EACH] 550.00000 2200.00] 500.00000 2000.00| 500.00000 2000.00
Precast Concrete Wing Panels, Type Wl | | |
0220 512F001 4.000 EACH] 650.00000 2600.00] 500.00000 2000.00| 500.00000 2000.00
Precast Concrete Wing Panels, Type W2 | | |
0230 512G000 4.000 EACH] 600.00000 2400.00] 700.00000 2800.00 | 500.00000 2000.00
Precast Concrete Abutment Wing Cap Pane | | |
0240 600A000 LUMP | 40000.00000 40000.00 | 35000.00000 35000.00] 58000.00000 58000.00
Mobilization | |
0250 610A004 292.000 SQYD] 26.00000 7592.00] 30.00000 8760.00] 30.00000 8760.00
Loose Riprap, Class 2, 24" Thick | \ |
0260 610D000 292.000 SQYD] 2.00000 584.00] 6.00000 1752.00] 3.00000 876.00
Filter Blanket | | |
0270 630A021 50.000 LF | 15.00000 750.00] 16.50000 825.00] 15.00000 750.00
Steel Beam Guardrail, Class A, Type | \
2 (Steel Post) | | |
0280 630C003 4.000 EACH] 1200.00000 4800.00] 950.00000 3800.00] 1000.00000 4000.00
Guardrail End Anchor, Type 13 | \ |
0290 630C070 4.000 EACH] 1200.00000 4800.00] 1225.00000 4900.00] 1500.00000 6000.00
Guardrail End Anchor, Type 10 Series | | |
0300 665F000 100.000 EACH] 12.00000 1200.00] 5.00000 500.00| 8.00000 800.00
Hay Bales | \ |
0310 665J000 530.000 LF 8.00000 4240.00] 5.00000 2650.00| 10.00000 5300.00
\ |

Silt Fence, Type A



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 064 -4
TABULATION OF BIDS
CALL ORDER 064 CONTRACT ID 20030228064 COUNTIES TALLAPOOSA
LETTING DATE 02/28/03 10:00 AM DISTRICT 04
SET-ASIDE
| ( 1 ) 14008 | ( 2 ) 13099 | ( 3 ) 23071
|NEWELL & BUSH, INC. |[MCINNIS, LLC | WARRIOR CONSTRUCTORS, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0320 680A000 LUMP | 3000.00000 3000.00| 10000.00000 10000.00] 15000.00000 15000.00
Engineering Controls | \ |
0330 740B00O 322.000 SQFT| 12.00000 3864.00| 10.00000 3220.00| 15.00000 4830.00
Construction Signs | \ |
0340 740F002 8.000 EACH] 300.00000 2400.00 | 600.00000 4800.00| 650.00000 5200.00
Barricades, Type III | \ |
0350 7401005 2.000 EACH| 370.00000 740.00] 1000.00000 2000.00] 700.00000 1400.00
Warning Lights, Type B (Detachable Head | \ |
SECTION TOTALS | $ 294,741.00] S 454,823.00] $ 494,366.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 294,741.00] S 454,823.00] $ 494,366.00




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 081 -1
VENDOR RANKING

CALL ORDER : 081 CONTRACT ID : 20030228081 COUNTIES : MADISON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
CONTRACT TIME : 40 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-301-452-053-301

for constructing the Planing, Widening, Resurfacing, Loop

Wire and Traffic Stripe on S.R.#53 from south of Jeff Road

near Harvest (MP 328.00) to MP 333.00. Length 5.000 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 19010 SHELBY CONTRACTING CO., INC. S 775,191.88 100.0000%

2 01018 APAC-ALABAMA, INC. $ 851,514.20 109.8456%

3 02035 BURGREEN CONTRACTING COMPANY, INC. S 870,047.60 112.2364%



Mobilization

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 081 -2
TABULATION OF BIDS
CALL ORDER 081 CONTRACT ID 20030228081 COUNTIES : MADISON
LETTING DATE 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 19010 | ( 2 ) 01018 | ( 3 ) 02035
| SHELBY CONTRACTING CO., INC |APAC-ALABAMA, | BURGREEN CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 405A000 5431.000 GAL | 0.90000 4887.90| 1.33000 7223.23] 1.00000 5431.00
Tack Coat | ‘ |
0020 407A000 1886.000 GAL | 3.00000 5658.00] 13.99000 26385.14| 2.00000 3772.00
Joint Sealant For Hot Mix Asphalt | \ |
Pavement | \ |
0030 408A052 78077.000 SQYD| 0.58000 45284.66 | 0.75000 58557.75| 0.75000 58557.75
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0040 408A053 500.000 SQYD| 1.00000 500.00] 5.78000 2890.00] 2.00000 1000.00
Planing Existing Pavement | \ |
(Approximately 2.10" Thru 3.0" Thick) | \ |
0050 410B001 1.000 EACH] 19500.00000 19500.00| 1381.89000 1381.89] 3000.00000 3000.00
State Retained Profilograph | | |
0060 410H000 1.000 EACH] 1500.00000 1500.00]| 23216.24000 23216.24| 15000.00000 15000.00
Material Remixing Device | \ |
0070 424A360 4979.000 TON | 40.45000 201400.55] 38.27000 190546.33| 40.00000 199160.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424B651 9957.000 TON | 29.25000 291242.25] 28.84000 287159.88] 30.00000 298710.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0090 424B659 85.000 TON | 34.00000 2890.00] 54.53000 4635.05] 30.00000 2550.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424B662 2347.000 TON | 29.25000 68649.75] 28.84000 67687.48| 30.00000 70410.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 430B040 2482.000 TON | 8.81000 21866.42| 8.13000 20178.66| 15.00000 37230.00
Aggregate Surfacing (Crushed Aggregate | \ |
Base, Type B) | \ |
0120 600A000 LUMP | 2100.00000 2100.00] 34249.36000 34249.36| 55000.00000 55000.00
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 081 -3
TABULATION OF BIDS

CALL ORDER : 081 CONTRACT ID : 20030228081 COUNTIES : MADISON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 19010 | ( 2 ) 01018 | ( 3 ) 02035
| SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC. | BURGREEN CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0130 665F000 50.000 EACH]| 4.00000 200.00| 18.53000 926.50] 5.00000 250.00
Hay Bales | \ |
0140 665J000 150.000 LF | 2.25000 337.50] 3.23000 484 .50 | 5.00000 750.00
Silt Fence, Type A | | |
0150 701C000 10.000 MILE] 340.00000 3400.00| 346.80000 3468.00| 340.00000 3400.00
Broken Temporary Traffic Stripe | \ |
0160 701C001 28.000 MILE] 360.00000 10080.00] 367.20000 10281.60] 360.00000 10080.00
Solid Temporary Traffic Stripe | \ |
0170 702A041 10.000 MILE] 3950.00000 39500.00] 4029.00000 40290.00| 3950.00000 39500.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0180 702A042 5.000 MILE] 1950.00000 9750.00| 1989.00000 9945.00] 1950.00000 9750.00
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | | |
0190 702A043 4.000 MILE] 3950.00000 15800.00] 4029.00000 16116.00] 3950.00000 15800.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | | |
0200 702B0O11 201.000 LF | 1.50000 301.50] 1.53000 307.53| 1.50000 301.50
Dotted Profiled Traffic Stripe (6" Wide | | |
0210 703A002 4547.000 SQFT| 2.25000 10230.75] 2.30000 10458.10] 2.25000 10230.75
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 68.000 SQFT| 2.95000 200.60| 3.01000 204.68| 2.95000 200.60
Traffic Control Legends, Class 2, Type | \ |
0230 705A030 15.000 EACH]| 5.00000 75.00] 5.10000 76.50| 5.00000 75.00
Pavement Markers, Class A-H, Type 2-C | | |
0240 705A032 311.000 EACH]| 5.00000 1555.00] 5.10000 1586.10| 5.00000 1555.00
Pavement Markers, Class A-H, Type 1-B | | |
0250 705A037 388.000 EACH]| 5.00000 1940.00] 5.10000 1978.80| 5.00000 1940.00
Pavement Markers, Class A-H, Type 2-D | | |
0260 705A038 88.000 EACH]| 5.00000 440.00] 5.10000 448.80 | 5.00000 440.00
Pavement Markers, Class A-H, Type 2-E | | |
0270 730H001 1200.000 LF | 2.70000 3240.00| 2.50000 3000.00| 2.20000 2640.00
Loop Wire | | |
0280 7301001 2000.000 LF | 1.10000 2200.00 | 1.02000 2040.00] 1.80000 3600.00
Loop Detector Lead-In-Cable | \ |
0290 730K000 2.000 EACH| 253.00000 506.00] 234.60000 469.20| 595.00000 1190.00
| \ |

Traffic Signal Junction Box



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 081 -4
TABULATION OF BIDS

CALL ORDER : 081 CONTRACT ID : 20030228081 COUNTIES : MADISON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 01
SET-ASIDE
| ( 1 ) 19010 | ( 2 ) 01018 | ( 3 ) 02035
| SHELBY CONTRACTING CO., INC |APAC-ALABAMA, INC. | BURGREEN CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0300 740B00O 527.000 SQFT| 0.00000 0.00| 11.35000 5981.45] 12.00000 6324.00
Construction Signs | | |
0310 740E000 200.000 EACH] 17.28000 3456.00| 19.93000 3986.00] 4.00000 800.00
Cones (36 Inches High) | | |
0320 740M001 200.000 EACH] 0.00000 0.00 7.48000 1496.00 2.00000 400.00
Ballast For Cone |
0330 7400000 1.000 EACH] 1500.00000 1500.00 8090.43000 8090.43 2000.00000 2000.00
Pilot Car |
0340 745A000 200.000 HOUR| 25.00000 5000.00 28.84000 5768.00 45.00000 9000.00

Uniformed Police Officer |

SECTION TOTALS $ 775,191.88

|
|
|
|
|
|
$ 851,514.20] $ 870,047.60
+
[

$ 775,191.88 $ 851,514.20




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 082 -1
VENDOR RANKING

CALL ORDER : 082 CONTRACT ID : 20030228082 COUNTIES : FRANKLIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
CONTRACT TIME : 30 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-302-302-243-301

for constructing the Resurfacing and Traffic Stripe on

S.R.#243 from C.R.#81 in Trapptown to Cedar Creek bridge.

Length - 6.820 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 01018 APAC-ALABAMA, INC. $ 729,185.01 100.0000%

2 19074 S & M EQUIPMENT CO., INC. $ 757,139.62 103.8337%

3 18031 ROGERS GROUP, INC. $ 804,088.31 110.2722%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 082 -2
TABULATION OF BIDS

CALL ORDER : 082 CONTRACT ID : 20030228082 COUNTIES : FRANKLIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 02
SET-ASIDE

Solid White, Class 2, Type A Traffic |
Stripe (0.06" Thick) (6" Wide) |

| ( 1 ) 01018 | ( 2 ) 19074 | ( 3 ) 18031
|APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B et e e et
SECTION 0001 TOTAL
| \ |
0010 305B060 2843.000 TON | 11.18000 31784.74| 12.00000 34116.00| 14.00000 39802.00
Crushed Aggregate, Section 825, TYPE B, | | |
FOR MISCELLANEOUS USE | \ |
0020 405A000 3167.000 GAL | 1.00000 3167.00] 1.50000 4750.50] 1.00000 3167.00
Tack Coat | ‘ |
0030 424A360 5805.000 TON | 36.92000 214320.60] 36.50000 211882.50] 39.00000 226395.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0040 424A369 83.000 TON | 43.08000 3575.64| 53.00000 4399.00| 40.00000 3320.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Widening ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0050 424B651 11610.000 TON | 28.55000 331465.50] 29.00000 336690.00| 33.00000 383130.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0060 424B655 500.000 TON | 48.06000 24030.00]| 40.00000 20000.00 | 42.00000 21000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B658 1000.000 TON | 34.54000 34540.00| 38.00000 38000.00] 45.00000 45000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,3/4" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0080 424B662 165.000 TON | 37.25000 6146.25| 50.00000 8250.00 | 42.00000 6930.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Widening ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 600A000 LUMP | 2831.35000 2831.35] 15000.00000 15000.00] 7000.00000 7000.00
Mobilization | \
0100 680A000 LUMP | 2008.72000 2008.72] 4000.00000 4000.00| 5000.00000 5000.00
Engineering Controls | \ |
0110 701A028 14.000 MILE| 1417.80000 19849.20| 1459.50000 20433.00| 900.00000 12600.00
\ |
\ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 082 -3
TABULATION OF BIDS
CALL ORDER 082 CONTRACT ID 20030228082 COUNTIES FRANKLIN
LETTING DATE 02/28/03 10:00 AM DISTRICT 02
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 19074 | ( 3 ) 18031
|APAC-ALABAMA, INC. |S & M EQUIPMENT CO., INC. |ROGERS GROUP, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 701A046 5.000 MILE] 969.00000 4845.00] 997.50000 4987.50| 900.00000 4500.00
Broken Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0130 701A048 7.000 MILE] 1672.80000 11709.60] 1722.00000 12054.00] 900.00000 6300.00
Solid Yellow, Class 2, Type A Traffic | | |
Stripe (0.09" Thick) (6" Wide) | \ |
0140 701C000 10.000 MILE] 397.80000 3978.00 | 409.50000 4095.00| 390.00000 3900.00
Broken Temporary Traffic Stripe | \ |
0150 701C001 42.000 MILE] 499.80000 20991.60| 514.50000 21609.00| 490.00000 20580.00
Solid Temporary Traffic Stripe | \ |
0160 703A002 698.000 SQFT| 3.06000 2135.88| 3.15000 2198.70]| 3.00000 2094.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0170 703D001 528.000 SQFT| 4.08000 2154.24 | 4.20000 2217.60]| 4.00000 2112.00
Temporary Traffic Control Markings | \ |
0180 705A032 134.000 EACH| 5.61000 751.74| 5.78000 774.52 | 5.50000 737.00
Pavement Markers, Class A-H, Type 1-B | | |
0190 705A037 595.000 EACH]| 5.87000 3492.65| 6.04000 3593.80| 5.75000 3421.25
Pavement Markers, Class A-H, Type 2-D | | |
0200 740B0O0O 626.000 SQFT| 7.76000 4857.76| 8.50000 5321.00| 6.81000 4263.06
Construction Signs | \ |
0210 740E000 50.000 EACH]| 0.06000 3.00] 5.75000 287.50| 5.16000 258.00
Cones (36 Inches High) | | |
0220 740M001 50.000 EACH]| 0.06000 3.00] 4.60000 230.00| 1.58000 79.00
Ballast For Cone | \ |
0230 7400000 1.000 EACH] 543.54000 543.54| 2250.00000 2250.00] 2500.00000 2500.00
Pilot Car | | |
SECTION TOTALS | $ 729,185.01 | S 757,139.62] $ 804,088.31
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 729,185.01 | S 757,139.62] $ 804,088.31




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 084 -1
VENDOR RANKING

CALL ORDER : 084 CONTRACT ID : 20030228084 COUNTIES : JEFFERSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-303-371-150-302

for constructing the Planing, Resurfacing, Loop Wire and

Traffic Stripe at various sites on S.R.#150 in Hoover as

indicated on the plans. Length 2.142 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 04013 DUNN CONSTRUCTION COMPANY, INC. S 494,467.62 100.0000%

2 01018 APAC-ALABAMA, INC. $ 498,243.48 100.7636%

3 07002 GOOD HOPE CONTRACTING CO., INC. S 531,724.62 107.5348%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 084 -2
TABULATION OF BIDS

CALL ORDER : 084 CONTRACT ID : 20030228084 COUNTIES : JEFFERSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt et et
SECTION 0001 Total
|
0010 206C025 593.000 SQYD| 6.76000 4008.68 4.50000 2668.50 4.15000 2460.95

Removing Bituminous Pavement On |
Concrete Surfaces |

\ |
\ |
\ |
\ |
0020 305A040 150.000 CUYD] 20.18000 3027.00] 10.35000 1552.50] 47.15000 7072.50
Soil Aggregate, Section 823, Chert or | \ |
Red Dog, For Miscellaneous Use | \ |
0030 401B113 47858.000 SQYD] 0.87000 41636.46| 0.79000 37807.82| 1.00000 47858.00
Bituminous Treatment E, PG64-22 (With | | |
Polymer Additive) | \ |
0040 405A000 1535.000 GAL | 0.92000 1412.20]| 1.08000 1657.80] 1.25000 1918.75
Tack Coat | ‘ |
0050 408A052 20463.000 SQYD] 1.17000 23941.71| 1.22000 24964 .86 | 1.74000 35605.62
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0060 423A002 3640.000 TON | 48.88000 177923.20]| 51.17000 186258.80] 47.91000 174392.40
Stone Matrix Asphalt Wearing Layer, | \ |
3/4" Maximum Aggregate Size | \ |
0070 424A361 580.000 TON | 49.27000 28576.60 | 53.24000 30879.20| 37.49000 21744.20
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0080 424A366 800.000 TON | 44.63000 35704.00] 45.80000 36640.00] 38.49000 30792.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | | |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B656 400.000 TON | 57.94000 23176.00| 63.15000 25260.00] 63.20000 25280.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 424C371 492.000 TON | 39.19000 19281.48| 50.05000 24624.60| 51.30000 25239.60
Superpave Bituminous Concrete Base | \ |
Layer, Widening, 1 1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0110 600A000 LUMP | 18525.18000 18525.18| 16170.00000 16170.00] 35000.00000 35000.00
| \ |

Mobilization



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 084 -3
TABULATION OF BIDS

CALL ORDER : 084 CONTRACT ID : 20030228084 COUNTIES : JEFFERSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 665F000 50.000 EACH]| 3.69000 184.50] 8.07000 403.50| 10.00000 500.00
Hay Bales | \ |
0130 665J000 150.000 LF | 6.15000 922.50] 7.50000 1125.00] 3.00000 450.00
Silt Fence, Type A | | |
0140 701C000 2.000 MILE| 465.25000 930.50] 420.00000 840.00] 500.00000 1000.00
Broken Temporary Traffic Stripe | \ |
0150 701C001 10.000 MILE] 581.56000 5815.60| 525.00000 5250.00]| 650.00000 6500.00
Solid Temporary Traffic Stripe | \ |
0160 702A040 1.000 MILE] 2675.19000 2675.19| 2415.00000 2415.00] 2250.00000 2250.00
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0170 702A041 5.000 MILE] 5234.06000 26170.30| 4725.00000 23625.00| 4500.00000 22500.00
Solid White, Profiled Traffic Stripe | | |
(6" wWide) | \ |
0180 702A042 1.000 MILE] 2675.19000 2675.19| 2415.00000 2415.00] 2250.00000 2250.00
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0190 702A043 5.000 MILE] 5234.07000 26170.35]| 4725.00000 23625.00| 4500.00000 22500.00
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | \ |
0200 702B0O11 1834.000 LF | 2.33000 4273.22| 2.10000 3851.40]| 2.00000 3668.00
Dotted Profiled Traffic Stripe (6" Wide | | |
0210 703A002 3254.000 SQFT| 2.04000 6638.16] 1.84000 5987.36| 2.50000 8135.00
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0220 703B002 136.000 SQFT| 2.04000 277 .44 | 1.84000 250.24 | 3.50000 476.00
Traffic Control Legends, Class 2, Type | \ |
0230 703D001 672.000 SQFT| 1.17000 786.24 | 1.05000 705.60| 1.30000 873.60
Temporary Traffic Control Markings | \ |
0240 705A030 52.000 EACH]| 4.95000 257.40| 4.46000 231.92| 5.75000 299.00
Pavement Markers, Class A-H, Type 2-C | | |
0250 705A031 82.000 EACH]| 4.95000 405.90] 4.46000 365.72| 5.00000 410.00
Pavement Markers, Class A-H, Type 1-A | | |
0260 705A032 57.000 EACH]| 4.95000 282.15| 4.46000 254 .22 | 5.00000 285.00
Pavement Markers, Class A-H, Type 1-B | | |
0270 705A037 1088.000 EACH] 4.95000 5385.60| 4.46000 4852.48 | 5.75000 6256.00
\ |

Pavement Markers, Class A-H, Type 2-D |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 084 -4
TABULATION OF BIDS

CALL ORDER : 084 CONTRACT ID : 20030228084 COUNTIES : JEFFERSON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 03
SET-ASIDE
| ( 1 ) 04013 | ( 2 ) 01018 | ( 3 ) 07002
| DUNN CONSTRUCTION CO., INC. |APAC-ALABAMA, INC. | GOOD HOPE CONTRACTING CO., INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0280 705A038 18.000 EACH] 4.95000 89.10] 4.46000 80.28| 5.75000 103.50
Pavement Markers, Class A-H, Type 2-E | | |
0290 730H001 7469.000 LF | 2.33000 17402.77| 2.10000 15684.90] 3.50000 26141.50
Loop Wire | | |
0300 7301001 525.000 LF | 1.75000 918.75] 1.58000 829.50] 1.00000 525.00
Loop Detector Lead-In-Cable | \ |
0310 740B00O 481.000 SQFT| 8.62000 4146.22| 8.00000 3848.00| 8.00000 3848.00
Construction Signs | \ |
0320 740D000 126.000 EACH| 36.93000 4653.18]| 60.64000 7640.64 | 57.00000 7182.00
Channelizing Drums | | |
0330 740E000 206.000 EACH] 17.85000 3677.10| 19.16000 3946.96| 12.00000 2472.00
Cones (36 Inches High) | | |
0340 740M001 206.000 EACH] 3.69000 760.14 4.28000 881.68] 6.00000 1236.00
Ballast For Cone | \ |
0350 741cC010 1.000 EACH] 1757.61000 1757.61| 650.00000 650.00] 4500.00000 4500.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 494,467.62| S 498,243.48| $ 531,724.62
—————————————————————————————————————————— e
| \ |

$ 494,467.62 $ 498,243.48




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 086 -1
VENDOR RANKING

CALL ORDER : 086 CONTRACT ID : 20030228086 COUNTIES : MACON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
CONTRACT TIME : 60 Working Days (available days)

CONTRACT DESCRIPTION

PROJECT (S) : 99-306-442-081-301

for constructing the Planing, Resurfacing, and Traffic

Stripe on S.R.#8lfrom MP 0.00 in Tuskegee to MP 10.00 in

Notasulga. Length - 10.00 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 01018 APAC-ALABAMA, INC. $ 1,345,929.72 100.0000%

2 23024 WIREGRASS CONSTRUCTION COMPANY, INC. $ 1,387,014.42 103.0525%

3 05002 EAST ALABAMA PAVING COMPANY, INC. $ 1,492,461.97 110.8871%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 086 -2
TABULATION OF BIDS

CALL ORDER : 086 CONTRACT ID : 20030228086 COUNTIES : MACON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( 3 ) 05002
|APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |EAST ALABAMA PAVING CO., INC.

LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
SECTION 0001 TOTAL
0010 210D021 4839.000 CUYD 6.75000 32663.25 8.50000 41131.50 6.00000 29034.00

Borrow Excavation (Loose Truckbed

Measurement) (A-4 or Better )
0020 405A000 9840.000 GAL 0.88000 8659.20 1.65000 16236.00 1.10000 10824.00

Tack Coat
0030 407A000 1650.000 GAL 16.51000 27241.50 25.00000 41250.00 16.85000 27802.50

Joint Sealant For Hot Mix Asphalt

Pavement
0040 408A052 159669.000 SQYD 0.68000 108574.92 0.53000 84624.57 0.10000 15966.90

Planing Existing Pavement

(Approximately 1.10" Thru 2.0" Thick)
0050 424A361 14140.000 TON 28.45000 402283.00 29.50000 417130.00 35.92000 507908.80

|
|
|
|
|
|
|
|
|
|
|
|
|
Superpave Bituminous Concrete Wearing
Surface Layer, 3/4" Maximum Aggregate |
Size Mix, ESAL Range C/D |
0060 424A367 850.000 TON | 29.36000 24956.00
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

32.00000 27200.00 44.58000 37893.00

Superpave Bituminous Concrete Wearing
Surface Layer,Leveling ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0070 424A370 50.000 TON 72.18000 3609.00 65.00000 3250.00 38.00000 1900.00
Superpave Bituminous Concrete Wearing
Surface Layer,Widening ,3/4" Maximum
Aggregate Size Mix, ESAL Range C/D

0080 424B651 17963.000 TON 26.50000 476019.50 26.50000 476019.50 32.84000 589904.92
Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

0090 424B655 200.000 TON 50.00000 10000.00 65.00000 13000.00 120.00000 24000.00
Superpave Bituminous Concrete Upper
Binder Layer, Patching ,1" Maximum
Aggregate Size Mix, ESAL Range C/D

0100 600A000 LUMP | 13600.00000 13600.00 27500.00000 27500.00 6300.00000 6300.00
Mobilization |

0110 652A056 16.000 ACRE| 364.00000 5824.00 360.00000 5760.00 450.00000 7200.00

Seeding (Mix 2E) |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 086 -3
TABULATION OF BIDS

CALL ORDER : 086 CONTRACT ID : 20030228086 COUNTIES : MACON
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 06
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( 3 ) 05002
|APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |EAST ALABAMA PAVING CO., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0120 656A000 16.000 ACRE| 343.00000 5488.00] 340.00000 5440.00] 425.00000 6800.00
Mulching, Class A, Type 1 | \ |
0130 665F000 100.000 EACH] 4.84000 484.00| 4.80000 480.00 | 5.00000 500.00
Hay Bales \ |
0140 665J000 1000.000 LF 3.03000 3030.00 3.00000 3000.00 3.00000 3000.00
Silt Fence, Type A
0150 701C000 13.000 MILE 380.00000 4940.00 380.00000 4940.00 380.00000 4940.00
Broken Temporary Traffic Stripe
0160 701C001 61.000 MILE 480.00000 29280.00 480.00000 29280.00 480.00000 29280.00
Solid Temporary Traffic Stripe
0170 701G125 2830.000 LF 3.30000 9339.00 3.30000 9339.00 3.30000 9339.00

Solid White, Class 3W, Type A Traffic
Stripe (6" Wide)

|

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |

| \ |
0180 701G133 2830.000 LF | 3.43000 9706.90| 3.43000 9706.90] 3.43000 9706.90

Solid Yellow, Class 3W, Type A Traffic | | |

Stripe (6" Wide) | | |
0190 701H001 5660.000 LF | 0.50000 2830.00 | 0.50000 2830.00] 0.50000 2830.00

Solid Traffic Stripe Removed (Plastic) | | |
0200 702A040 2.000 MILE| 1995.00000 3990.00| 1995.00000 3990.00| 1995.00000 3990.00

Broken White, Profiled Traffic Stripe | | |

(6" Wide) | \ |
0210 702A041 17.000 MILE] 3995.00000 67915.00| 3995.00000 67915.00] 3995.00000 67915.00

Solid White, Profiled Traffic Stripe | | |

(6" Wide) | \ |
0220 702Rn042 5.000 MILE] 1995.00000 9975.00| 1995.00000 9975.00] 1995.00000 9975.00

Broken Yellow, Profiled Traffic Stripe | | |

(6" Wide) | \ |
0230 702A043 15.000 MILE] 3995.00000 59925.00] 3995.00000 59925.00| 3995.00000 59925.00

Solid Yellow, Profiled Traffic Stripe | | |

(6" Wide) | \ |
0240 702B011 600.000 LF | 2.00000 1200.00] 2.00000 1200.00| 2.00000 1200.00

Dotted Profiled Traffic Stripe (6" Wide | | |
0250 703A002 1765.000 SQFT| 2.50000 4412.50] 2.50000 4412.50| 2.50000 4412.50

Traffic Control Markings, Class 2, Type | \ |

A | \ |
0260 703B002 301.000 SQFT| 3.40000 1023.40] 3.40000 1023.40| 3.40000 1023.40

| \ |

Traffic Control Legends, Class 2, Type



CALL ORDER

LINE NO / ITEM CODE
ITEM DESCRIPTION

0270 703D001
Temporary Traffic
0280 703E001
Temporary Traffic
0290 705A004
Pavement Markers,
0300 705A031
Pavement Markers,
0310 705A032
Pavement Markers,
0320 705A037
Pavement Markers,
0330 740B00O

0340 740E000
Cones
0350 740M001
Ballast For Cone
0360 741C010

Sign Unit

ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 086 -4
TABULATION OF BIDS
086 CONTRACT 1ID 20030228086 COUNTIES : MACON
LETTING DATE 02/28/03 10:00 AM DISTRICT 06
SET-ASIDE
| ( 1 ) 01018 | ( 2 ) 23024 | ( 3 ) 05002
| APAC-ALABAMA, INC. |[WIREGRASS CONSTRUCTION COMP |EAST ALABAMA PAVING CO., INC.
/ ALT | \ I
QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
1765.000 SQFT| 1.30000 2294 .50 | 1.30000 2294.50]| 1.30000 2294 .50
Control Markings | \ |
156.000 SQFT| 1.30000 202.80| 1.30000 202.80| 1.30000 202.80
Control Legends | \ |
32.000 EACH] 5.25000 168.00] 5.25000 168.00] 5.25000 168.00
Class A, Type 2-C | \
118.000 EACH| 5.00000 590.00] 5.00000 590.00| 5.00000 590.00
Class A-H, Type 1-A | \ |
331.000 EACH]| 5.00000 1655.00] 5.00000 1655.00]| 5.00000 1655.00
Class A-H, Type 1-B | \ |
663.000 EACH| 5.25000 3480.75| 5.25000 3480.75| 5.25000 3480.75
Class A-H, Type 2-D | \ |
1370.000 SQFT| 7.35000 10069.50] 7.00000 9590.00] 5.00000 6850.00
Construction Signs | \ |
150.000 EACH| 0.00000 0.00] 5.00000 750.00| 10.00000 1500.00
(36 Inches High) | | |
150.000 EACH| 0.00000 0.00] 3.50000 525.00| 1.00000 150.00
| \ |
1.000 EACH] 500.00000 500.00] 1200.00000 1200.00| 2000.00000 2000.00
Portable Sequential Arrow And Chevron | | |
| \ |
SECTION TOTALS | $ 1,345,929.72| $ 1,387,014.42]| $ 1,492,461.97
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 1,345,929.72| $ 1,387,014.42| $ 1,492,461.97




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 087 -1
VENDOR RANKING

CALL ORDER : 087 CONTRACT ID : 20030228087 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
CONTRACT TIME : 50 Working Days (available days)

CONTRACT DESCRIPTION : RURAL PROJECT (S) : 99-308-134-013-302

for constructing the Planing, Resurfacing, and Traffic

Stripe on S.R.#13 (U.S.#43) from MP 59.227 to MP 65.165 in

Jackson. Length - 2.938 mi.

SET-ASIDE

VENDOR TOTAL % OVER

RANK NUMBER NAME BID LOW BID

1 13008 MOBILE ASPHALT COMPANY, LLC $ 1,296,274.07 100.0000%

2 01073 ASPHALT SUPPLY, L.L.C. $ 1,378,909.07 106.3748%

3 23011 HOSEA O. WEAVER & SONS, INC. $ 1,457,692.53 112.4525%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 087 -2
TABULATION OF BIDS

CALL ORDER : 087 CONTRACT ID : 20030228087 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01073 | ( 3 ) 23011
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOTAL
| \ |
0010 210D00O 5015.000 CUYD] 6.15000 30842.25| 5.10000 25576.50 | 7.88000 39518.20
Borrow Excavation | \ |
0020 401B100 83815.000 SQYD] 0.60000 50289.00| 1.15000 96387.25] 0.69000 57832.35
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0030 405A000 4182.000 GAL | 0.95000 3972.90] 1.80000 7527.60| 1.21000 5060.22
Tack Coat | ‘ |
0040 408A052 93114.000 SQYD] 0.65000 60524.10] 0.55000 51212.70| 0.56000 52143.84
Planing Existing Pavement | \ |
(Approximately 1.10" Thru 2.0" Thick) | \ |
0050 424A360 7666.000 TON | 37.85000 290158.10] 40.00000 306640.00| 40.35000 309323.10
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0060 424A366 200.000 TON | 38.90000 7780.00| 39.00000 7800.00 | 55.34000 11068.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,1/2" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0070 424B651 13937.000 TON | 33.60000 468283.20]| 38.65000 538665.05] 39.24000 546887.88
Superpave Bituminous Concrete Upper | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0080 424B655 200.000 TON | 54.95000 10990.00| 42.00000 8400.00| 54.74000 10948.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0090 424B659 4000.000 TON | 34.15000 136600.00| 38.65000 154600.00| 35.15000 140600.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0100 428B000 93076.000 LF | 0.02000 1861.52]| 0.11000 10238.36] 0.07000 6515.32
Scoring Bituminous Pavement Surface By | \ |
Rolling | \ |
0110 430B00O 100.000 TON | 25.60000 2560.00] 43.00000 4300.00] 26.60000 2660.00
| \ |

Aggregate Surfacing (ALDOT #467 Or #57)



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 087 -3
TABULATION OF BIDS

CALL ORDER : 087 CONTRACT ID : 20030228087 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01073 | ( 3 ) 23011
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC.

LINE NO / ITEM CODE / ALT | \ |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

—————————————————————————————————————————— o

0120 600A000 LUMP | 88500.00000 88500.00] 32000.00000 32000.00| 126144.95000 126144.95
Mobilization | \

0130 652A054 4.000 ACRE] 494.80000 1979.20] 440.00000 1760.00| 556.08000 2224 .32
Seeding (Mix 2A) | | |

0140 656A000 4.000 ACRE] 489.30000 1957.20] 440.00000 1760.00| 556.08000 2224 .32
Mulching, Class A, Type 1 | \ |

0150 665F000 200.000 EACH] 8.00000 1600.00] 5.00000 1000.00| 6.93000 1386.00
Hay Bales | \ |

0160 665J000 800.000 LF | 3.25000 2600.00 | 0.80000 640.00] 3.75000 3000.00
Silt Fence, Type A | | |

0170 701C002 18.000 MILE] 442.15000 7958.70| 425.00000 7650.00 | 444 .86000 8007.48
Broken Temporary Traffic Stripe (Paint) | \ |

0180 701C003 37.000 MILE] 497.40000 18403.80] 479.00000 17723.00] 500.47000 18517.39
Solid Temporary Traffic Stripe (Paint) | \ |

0190 702A040 6.000 MILE] 2321.25000 13927.50] 2234.00000 13404.00] 2335.53000 14013.18
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | \ |

0200 702A041 7.000 MILE] 4642.45000 32497.15] 4468.00000 31276.00| 4671.06000 32697.42
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | \ |

0210 702A043 6.000 MILE] 4642.45000 27854.70 | 4468.00000 26808.00| 4671.06000 28026.36
Solid Yellow, Profiled Traffic Stripe | | |
(6" wWide) | \ |

0220 702B011 3310.000 LF | 1.95000 6454.50] 1.86000 6156.60] 1.95000 6454.50
Dotted Profiled Traffic Stripe (6" Wide | | |

0230 703A002 1307.000 SQFT| 3.30000 4313.10] 3.19000 4169.33| 3.34000 4365.38
Traffic Control Markings, Class 2, Type | \ |
A | \ |

0240 703B002 365.000 SQFT| 3.85000 1405.25] 3.72000 1357.80| 3.89000 1419.85
Traffic Control Legends, Class 2, Type | \ |

0250 703D002 593.000 SQFT| 2.20000 1304.60] 2.13000 1263.09| 2.22000 1316.46
Temporary Traffic Control Markings | \ |
(Paint) | \ |

0260 703E002 1095.000 SQFT| 2.20000 2409.00 | 2.13000 2332.35] 2.22000 2430.90
Temporary Traffic Control Legends | \ |
(Paint) | \ |

0270 705A030 150.000 EACH| 6.35000 952.50] 6.12000 918.00] 6.39000 958.50

\ |

Pavement Markers, Class A-H, Type 2-C |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 087 -4
TABULATION OF BIDS
CALL ORDER 087 CONTRACT ID 20030228087 COUNTIES CLARKE
LETTING DATE 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 13008 | ( 2 ) 01073 | ( 3 ) 23011
|MOBILE ASPHALT COMPANY, LLC |ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC.
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
0280 705A031 312.000 EACH| 6.35000 1981.20] 6.12000 1909.44| 6.39000 1993.68
Pavement Markers, Class A-H, Type 1-A | \ |
0290 740B00O 1089.000 SQFT| 11.40000 12414 .60 | 6.00000 6534.00| 11.49000 12512.61
Construction Signs | | |
0300 740D000O 100.000 EACH] 5.00000 500.00] 35.00000 3500.00] 38.28000 3828.00
Channelizing Drums | \ |
0310 740E000 50.000 EACH| 15.00000 750.00]| 6.00000 300.00| 12.63000 631.50
Cones (36 Inches High) | | |
0320 740M001 50.000 EACH| 1.00000 50.00| 2.00000 100.00] 8.61000 430.50
Ballast For Cone | \ |
0330 741cC010 2.000 EACH| 1300.00000 2600.00| 2500.00000 5000.00 | 1276.16000 2552.32
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 1,296,274.07] 1,378,909.07| $ 1,457,692.53
—————————————————————————————————————————— B ettt et e e et it
| \ |

$ 1,296,274.07

1,378,909.07




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 088 -1
VENDOR RANKING

CALL ORDER : 088 CONTRACT ID : 20030228088 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08

CONTRACT TIME : 30 Working Days (available days)
CONTRACT DESCRIPTION : RURAL

PROJECT (S) : 99-308-134-069-303
for constructing the Resurfacing and Traffic Stripe on

S.R.#69 from MP 30.448 north of Coffeville to MP 38.749 near
Campbell. Length - 8.301 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 01073 ASPHALT SUPPLY, L.L.C. $ 675,854.08 100.0000%
2 23011 HOSEA O. WEAVER & SONS, INC. $ 675,884.34 100.0045%
3 13008 MOBILE ASPHALT COMPANY, LLC $ 724,287.60 107.1663%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 088 -2
TABULATION OF BIDS

CALL ORDER : 088 CONTRACT ID : 20030228088 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 01073 | ( 2 ) 23011 | ( 3 ) 13008
|ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B ettt et e e et it
SECTION 0001 TOTAL
| \ |
0010 209A000 1.000 EACH] 45.00000 45.00| 381.56000 381.56] 90.00000 90.00
Mailbox Reset, Single | \ |
0020 305A000 3771.000 CUYD]| 4.40000 16592.40| 8.62000 32506.02 | 7.40000 27905.40
Borrow, Section 210, FOR MISCELLANEOUS | | |
USE | \ I
0030 401B100 116879.000 SQYD| 0.75000 87659.25| 0.70000 81815.30] 0.60000 70127.40
Bituminous Treatment E (With Polymer | | |
Additive) | \ |
0040 405A000 3057.000 GAL | 1.80000 5502.60] 1.17000 3576.69] 0.90000 2751.30
Tack Coat | \ |
0050 424A341 9889.000 TON | 37.65000 372320.85] 36.14000 357388.46]| 37.90000 374793.10
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range A/B | \ |
0060 424A347 400.000 TON | 38.65000 15460.00| 43.40000 17360.00] 40.60000 16240.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer,Leveling ,3/4" Maximum | | |
Aggregate Size Mix, ESAL Range A/B | \ |
0070 424B640 200.000 TON | 40.65000 8130.00| 71.93000 14386.00] 50.00000 10000.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0080 424B644 2400.000 TON | 37.65000 90360.00| 35.89000 86136.00] 36.85000 88440.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range A/B | \ |
0090 430B00O 100.000 TON | 43.00000 4300.00| 25.18000 2518.00] 20.00000 2000.00
Aggregate Surfacing (ALDOT #467 Or #57) | \ |
0100 600A000 LUMP | 25000.00000 25000.00| 14479.64000 14479.64| 57000.00000 57000.00
Mobilization | \
0110 652A057 8.000 ACRE] 432.00000 3456.00] 554.21000 4433.68]| 494.35000 3954.80
Seeding (Mix 33) | \ |
0120 656A000 8.000 ACRE] 432.00000 3456.00] 554.21000 4433.68]| 488.90000 3911.20
Mulching, Class A, Type 1 | \ |
0130 665F000 300.000 EACH] 5.00000 1500.00]| 6.46000 1938.00] 6.75000 2025.00
\ |

Hay Bales |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 088 -3
TABULATION OF BIDS

Temporary Traffic Control Legends
(Paint)

CALL ORDER : 088 CONTRACT ID : 20030228088 COUNTIES : CLARKE
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 08
SET-ASIDE
| ( 1 ) 01073 | ( 2 ) 23011 | ( 3 ) 13008
|ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 665J000 1000.000 LF | 0.81000 810.00] 3.50000 3500.00]| 3.60000 3600.00
Silt Fence, Type A | \ |
0150 701A006 17.000 MILE] 395.00000 6715.00| 404.57000 6877.69] 662.65000 11265.05
Solid White, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0160 701A010 3.000 MILE] 247.00000 741.00] 304.81000 914.43]| 441.80000 1325.40
Broken Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | | |
0170 701A014 6.000 MILE] 395.00000 2370.00 | 404.57000 2427.42| 662.65000 3975.90
Solid Yellow, Class 1, Type A Traffic | | |
Stripe (6" Wide) | \ |
0180 701C002 8.000 MILE] 351.00000 2808.00 | 360.23000 2881.84]| 441.80000 3534.40
Broken Temporary Traffic Stripe (Paint) | \ |
0190 701C003 28.000 MILE] 459.00000 12852.00] 471.08000 13190.24] 497.00000 13916.00
Solid Temporary Traffic Stripe (Paint) | \ |
0200 701G125 458.000 LF | 5.02000 2299.16| 5.15000 2358.70]| 4.40000 2015.20
Solid White, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0210 701G129 229.000 LF | 4.32000 989.28]| 4.43000 1014.47| 3.30000 755.70
Broken Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0220 701G133 229.000 LF | 5.24000 1199.96| 5.38000 1232.02| 4.40000 1007.60
Solid Yellow, Class 3W, Type A Traffic | | |
Stripe (6" Wide) | | |
0230 701H001 752.000 LF | 0.65000 488.80| 0.67000 503.84| 3.30000 2481.60
Solid Traffic Stripe Removed (Plastic) | | |
0240 701H006 148.000 LF | 0.54000 79.92| 0.55000 81.40| 3.30000 488.40
Broken Traffic Stripe Removed (Plastic) | | |
0250 703A000 517.000 SQFT| 1.03000 532.51] 1.05000 542.85| 2.20000 1137.40
Traffic Control Markings, Class 1, Type | \ |
A | \ |
0260 703B0O0O 149.000 SQFT| 2.22000 330.78] 2.27000 338.23| 3.30000 491.70
Traffic Control Legends, Class 1, Type | \ |
0270 703D002 234.000 SQFT| 0.97000 226.98| 1.00000 234.00| 2.20000 514.80
Temporary Traffic Control Markings | \ |
(Paint) | \ |
0280 703E002 104.000 SQFT| 1.57000 163.28] 1.61000 167.44] 2.20000 228.80
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE 02/28/03
PAGE 088 -4
TABULATION OF BIDS
CALL ORDER 088 CONTRACT ID 20030228088 COUNTIES CLARKE
LETTING DATE 02/28/03 10:00 AM DISTRICT 08
SET-ASIDE
| ( 1 ) 01073 | ( 2 ) 23011 | ( 3 ) 13008
|ASPHALT SUPPLY, L.L.C. |HOSEA O. WEAVER & SONS, INC |MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0290 705A032 215.000 EACH] 4.43000 952.45] 4.54000 976.10] 6.35000 1365.25
Pavement Markers, Class A-H, Type 1-B | | |
0300 705A037 802.000 EACH| 4.43000 3552.86| 4.54000 3641.08| 6.35000 5092.70
Pavement Markers, Class A-H, Type 2-D | | |
0310 740B00O 710.000 SQFT| 6.00000 4260.00] 10.70000 7597.00 | 10.85000 7703.50
Construction Signs | | |
0320 740E000 100.000 EACH| 3.00000 300.00] 11.77000 1177.00| 1.00000 100.00
Cones (36 Inches High) | | |
0330 740M001 100.000 EACH| 1.50000 150.00] 8.03000 803.00] 1.00000 100.00
Ballast For Cone | | |
0340 7400000 1.000 EACH] 250.00000 250.00| 4072.56000 4072.56| 3950.00000 3950.00
Pilot Car | | |
SECTION TOTALS | $ 675,854.08] S 675,884.34]| $ 724,287.60
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 675,854.08] S 675,884.34]| $ 724,287.60




ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03

PAGE : 089 -1
VENDOR RANKING

CALL ORDER : 089 CONTRACT ID : 20030228089 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
CONTRACT TIME : 45 Working Days (available days)
CONTRACT DESCRIPTION : PROJECT (S) : 99-309-022-016-302
for constructing the Planing, Resurfacing and Traffic Stripe 99-309-022-042-303

on S.R.#42 (U.S.#98) (Spanish Fort Bypass-EBR only) and on
S.R.#16 (U.S.#90) from U.S.#98 in Daphne to S.R.#181.
Length 4.140 mi.

SET-ASIDE
VENDOR TOTAL % OVER
RANK NUMBER NAME BID LOW BID
1 23011 HOSEA O. WEAVER & SONS, INC. $ 670,162.62 100.0000%
2 01073 ASPHALT SUPPLY, L.L.C. $ 755,113.81 112.6762%
3 13008 MOBILE ASPHALT COMPANY, LLC $ 804,821.05 120.0934%



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 089 -2
TABULATION OF BIDS

Superpave Bituminous Concrete Upper
Binder Layer, 1" Maximum Aggregate Size
Mix, ESAL Range C/D

CALL ORDER : 089 CONTRACT ID : 20030228089 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, L.L.C. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 Total
| \ |
0010 206C002 34.000 SQYD| 13.30000 452.20| 25.00000 850.00] 35.90000 1220.60
Removing Concrete Slope Paving | \ |
0020 210A000 730.000 CUYD| 6.75000 4927.50] 3.25000 2372.50| 8.00000 5840.00
Unclassified Excavation | \ |
0030 210D022 390.000 CUYD| 7.82000 3049.80| 7.25000 2827.50| 11.50000 4485.00
Borrow Excavation (Loose Truckbed | | |
Measurement) (A-2-4(0) or A-4(0) | | |
0040 210E000 380.000 CUYD| 7.82000 2971.60| 6.25000 2375.00| 14.50000 5510.00
Borrow Excavation (Underwater Backfill) | | |
0050 214A000 54.000 CUYD| 6.47000 349.38| 12.00000 648.00 | 22.80000 1231.20
Structure Excavation | \ |
0060 214B000 36.000 CUYD| 6.02000 216.72| 12.00000 432.00| 40.25000 1449.00
Foundation Backfill, Local | | |
0070 301A012 706.000 SQYD| 13.50000 9531.00| 6.70000 4730.20] 14.00000 9884.00
Crushed Aggregate Base Course, Type B, | \ |
Plant Mixed, 6" Compacted Thickness | | |
0080 401A000 706.000 SQYD| 0.85000 600.10| 0.45000 317.70| 0.60000 423.60
Bituminous Treatment A | \ |
0090 405A000 5303.000 GAL | 1.13000 5992.39| 1.80000 9545.40 | 0.95000 5037.85
Tack Coat | ‘ |
0100 408A051 9414.000 SQYD| 0.66000 6213.24| 0.55000 5177.70] 1.15000 10826.10
Planing Existing Pavement | \ |
(Approximately 0.00" Thru 1.0" Thick) | \ |
0110 424A360 3323.000 TON | 33.62000 111719.26| 40.50000 134581.50| 42.35000 140729.05
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 1/2" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0120 424A361 2250.000 TON | 35.41000 79672.50 | 40.00000 90000.00 | 41.70000 93825.00
Superpave Bituminous Concrete Wearing | \ |
Surface Layer, 3/4" Maximum Aggregate | \ |
Size Mix, ESAL Range C/D | \ |
0130 424B651 6647.000 TON | 31.20000 207386.40 | 39.50000 262556.50] 35.90000 238627.30
| \ |
| \ |
| \ |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 089 -3
TABULATION OF BIDS

CALL ORDER : 089 CONTRACT ID : 20030228089 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, L.L.C. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0140 424B655 25.000 TON | 83.06000 2076.50] 45.00000 1125.00] 58.00000 1450.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Patching ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0150 424B659 500.000 TON | 38.05000 19025.00| 39.50000 19750.00] 37.80000 18900.00
Superpave Bituminous Concrete Upper | \ |
Binder Layer, Leveling ,1" Maximum | \ |
Aggregate Size Mix, ESAL Range C/D | \ |
0160 424B681 259.000 TON | 48.52000 12566.68| 39.00000 10101.00] 45.70000 11836.30
Superpave Bituminous Concrete Lower | \ |
Binder Layer, 1" Maximum Aggregate Size | \ |
Mix, ESAL Range C/D | \ |
0170 428B000 7287.000 LF | 0.07000 510.09] 0.11000 801.57] 0.20000 1457.40
Scoring Bituminous Pavement Surface By | \ |
Rolling | | |
0180 530A001 64.000 LF | 34.05000 2179.20] 29.00000 1856.00] 42.10000 2694.40
18" Roadway Pipe (Class 3 R.C.) | \
0190 600A000 LUMP | 16516.70000 16516.70| 24820.00000 24820.00 | 52000.00000 52000.00
Mobilization | \
0200 614A000 2.000 CUYD| 277.61000 555.22| 350.00000 700.00] 586.20000 1172.40
Slope Paving | \ |
0210 619A002 1.000 EACH] 527.46000 527.46| 1300.00000 1300.00] 498.25000 498.25
18" Roadway Pipe End Treatment, Class 1 | \ |
0220 619A101 1.000 EACH] 582.99000 582.99| 1300.00000 1300.00] 498.25000 498.25
18" Side Drain Pipe End Treatment, | \
Class 1 | \ |
0230 650A000 1874.000 CUYD] 10.47000 19620.78| 9.00000 16866.00] 11.20000 20988.80
Topsoil | \ |
0240 650B000 125.000 CUYD| 8.46000 1057.50] 8.00000 1000.00| 8.00000 1000.00
Topsoil From Stockpiles | \ |
0250 652A057 7.000 ACRE| 555.22000 3886.54] 440.00000 3080.00] 512.45000 3587.15
Seeding (Mix 3A) | | |
0260 656A000 7.000 ACRE| 555.22000 3886.54] 440.00000 3080.00] 490.40000 3432.80
Mulching, Class A, Type 1 | \ |
0270 665F000 1500.000 EACH] 5.59000 8385.00| 5.00000 7500.00 | 6.20000 9300.00
Hay Bales \ |
40| 0.81000 1717.20] 2.85000 6042.00
\ |

|
0280 665J000 2120.000 LF | 2.42000 5130.
Silt Fence, Type A |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 089 -4
TABULATION OF BIDS

CALL ORDER : 089 CONTRACT ID : 20030228089 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, L.L.C. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0290 701C000 7.000 MILE] 444.18000 3109.26| 432.00000 3024.00| 443.15000 3102.05
Broken Temporary Traffic Stripe | \ |
0300 701C001 14.000 MILE] 499.70000 6995.80| 486.00000 6804.00] 498.55000 6979.70
Solid Temporary Traffic Stripe | \ |
0310 701H001 460.000 LF | 5.55000 2553.00| 5.41000 2488.60]| 5.55000 2553.00
Solid Traffic Stripe Removed (Plastic) | | |
0320 702A040 3.000 MILE] 2331.93000 6995.79| 2270.00000 6810.00] 2326.55000 6979.65
Broken White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0330 702A041 10.000 MILE] 4663.86000 46638.60| 4540.00000 45400.00| 4653.10000 46531.00
Solid White, Profiled Traffic Stripe | | |
(6" Wide) | | |
0340 702A042 4.000 MILE] 2331.93000 9327.72] 2270.00000 9080.00] 2326.55000 9306.20
Broken Yellow, Profiled Traffic Stripe | | |
(6" Wide) | | |
0350 702A043 6.000 MILE] 4663.87000 27983.22| 4540.00000 27240.00| 4653.10000 27918.60
Solid Yellow, Profiled Traffic Stripe | | |
(6" Wide) | | |
0360 702B0O11 1380.000 LF | 1.94000 2677.20| 1.89000 2608.20]| 1.95000 2691.00
Dotted Profiled Traffic Stripe (6" Wide | | |
0370 703A002 3794.000 SQFT| 3.33000 12634.02| 3.24000 12292.56] 3.30000 12520.20
Traffic Control Markings, Class 2, Type | \ |
A | \ |
0380 703B002 314.000 SQFT| 3.89000 1221.46| 3.78000 1186.92| 3.90000 1224.60
Traffic Control Legends, Class 2, Type | \ |
0390 703D001 432.000 SQFT| 2.22000 959.04 | 2.16000 933.12] 2.20000 950.40
Temporary Traffic Control Markings | \ |
0400 705A030 68.000 EACH| 6.39000 434 .52 6.22000 422 .96 | 6.35000 431.80
Pavement Markers, Class A-H, Type 2-C | | |
0410 705A031 95.000 EACH| 6.39000 607.05] 6.22000 590.90| 6.35000 603.25
Pavement Markers, Class A-H, Type 1-A | | |
0420 705A032 322.000 EACH| 6.39000 2057.58| 6.22000 2002.84| 6.35000 2044.70
Pavement Markers, Class A-H, Type 1-B | | |
0430 705A037 273.000 EACH] 6.39000 1744.47| 6.22000 1698.06| 6.35000 1733.55
Pavement Markers, Class A-H, Type 2-D | | |
0440 705A038 54.000 EACH]| 6.39000 345.006]| 6.22000 335.88]| 6.35000 342.90
\ |

Pavement Markers, Class A-H, Type 2-E |



ALABAMA DEPARTMENT OF TRANSPORTATION DATE : 02/28/03
PAGE : 089 -5
TABULATION OF BIDS

CALL ORDER : 089 CONTRACT ID : 20030228089 COUNTIES : BALDWIN
LETTING DATE : 02/28/03 10:00 AM DISTRICT : 09
SET-ASIDE
| ( 1 ) 23011 | ( 2 ) 01073 | ( 3 ) 13008
|HOSEA O. WEAVER & SONS, INC |ASPHALT SUPPLY, L.L.C. |[MOBILE ASPHALT COMPANY, LLC
LINE NO / ITEM CODE / ALT | \ |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0450 740B00O 970.000 SQFT| 5.96000 5781.20| 8.00000 7760.00] 11.00000 10670.00
Construction Signs | | |
0460 740D000 65.000 EACH| 29.78000 1935.70] 55.00000 3575.00] 12.80000 832.00
Channelizing Drums | \ |
0470 740E000 275.000 EACH] 5.96000 1639.00] 6.00000 1650.00] 12.80000 3520.00
Cones (36 Inches High) | | |
0480 740F002 10.000 EACH| 297.84000 2978.40| 225.00000 2250.00| 350.00000 3500.00
Barricades, Type III | \ |
0490 740M001 275.000 EACH] 2.78000 764.50| 2.00000 550.00| 9.60000 2640.00
Ballast For Cone | | |
0500 741cC010 2.000 EACH| 595.67000 1191.34| 2500.00000 5000.00] 1900.00000 3800.00
Portable Sequential Arrow And Chevron | | |
Sign Unit | \ |
SECTION TOTALS | $ 670,162.62| S 755,113.81| $ 804,821.05
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 670,162.62| S 755,113.81| $ 804,821.05




